DATE 12/ 12/ 00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212001

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

PAGE:

ETTI NG DATE: 12/12/00

STATE PRQJECT(S): 1011-02-61 LOCATI ON 13/ DANE COUNTY
LAKE DELTON- MADI SON RD, BRI DGE PAI NTI NG
USH 51
DANE COUNTY
TYPE OF WORK: BRI DGE PAI NTI NG
R NO 1 UNI TED PAI NTI NG | NC.
R NO 2: QUALITY SANDBLASTI NG | NC.
R NO 3 M LL GCOATI NGS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
TEMP PRECAST CONC BARR, GONTR L. F. 700. 000 5. 000 3500. 00 1.500 1050. 00 9. 500 6650. 00
TEMP PRECAST CONC BARR, CONTR L. F. 1400. 000 8. 000 11200. 00 2. 000 2800. 00 6. 000 8400. 00
MOBI LI ZATI ON LS 1. 000 15000. 000 15000. 00 76000. 000 76000. 00 20000. 000 20000. 00
FI ELD OFFI CE, TYPE C LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1500. 000 1500. 00
TRAFFI C CONTRCL LS 1. 000 6600. 000 6600. 00 60000. 000 60000. 00 6600. 000 6600. 00
TRAFFI C CONTROL, ARROW BOARDS DAYS 508. 000 10. 000 5080. 00 15. 000 7620. 00 10. 000 5080.0
TRAFFI C CONTROL, DRUMS DAYS 5524. 000 0. 400 2209. 60 0. 500 2762. 00 0. 400 2209. 60
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 254. 000 0. 200 50. 80 0. 500 127.00 0.20 50. 80
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3938. 000 0. 100 393. 80 0. 500 1969. 00 0. 100 393. 80
TRAFFI C CONTROL, SI GNS DAYS 5334. 000 0. 400 2133. 60 0. 500 2667. 00 0. 400 2133. 60
REMOVI NG PAVEMENT MARKI NGS L. F. 550. 000 0. 450 247.50 1. 000 550. 00 0. 450 247.50
TEMP PVMI MRKG, 4-1 NCH, REMOVA L. F. 4000. 000 1. 000 4000. 00 0. 500 2000. 00 1. 000 4000. 00
STRUCT REPAI NT, RECYCLED ABRAS LS 1. 000 131155. 000 131155. 00 90000. 000 90000. 00 234080. 000 234080. 00
B-13-98
STRUCT REPAI NT, RECYCLED ABRAS LS 1. 000 131155. @O 131155. 00 90000. 000 90000. 00 234080. 000 234080. 00
B-13-99
NEG PRES CONTAIN & COLL WASTE LS 1. 000 52095. 000 52095. 00 90000. 000 90000. 00 60800. 000 60800. 00
B-13-98
NEG PRES CONTAIN & COLL WASTE LS 1. 000 52095. 000 52095. 00 90000. 000 90000. 00 60800. 000 60800. 00
B-13-99
PORTABLE DECONTAM NATION FACIL LS 1. 000 1500. 000 1500. 00 2500. 000 2500. 00 10000. 000 2000. 00
PROPCSAL TOTAL. ...... 419915. 30 521545. 00 657025. 30



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212002

STATE PROJECT(S): 1030 13- 60
TYPE OF WORK:

FAHRNER ASPHALT SEALERS
PAYNE & DOLAN, | NC

nE

REMOVI NG ASPHALTI C SURFACE, M S.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TN
PREPARATI ON, DECKS, TYPE 2 S.Y.
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
TRAFFI C GONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, SURVEI LLANCE DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TEMP PVMI MRKG, 4-I NCH, REMOVA L. F.
SAW NG EXI STI NG PAVEMENT

M SC

90008A PORTABLE CHANGEABLE MES
M SC L. F.
90030A ASPHALTI C CRACK PREPARA
ROUTI NG AND FI LLI NG

M SC L. F.
90030B SAW NG PAVEMENT, DECK P
AREAS

M SC L. F.
90030C TEMPORARY PAVEMENT MARK
4- 1 NCH BLACK MASK, REMOVABLE T
M SC

90034A CONCRETE MASONRY, DECK

L. F.
DAY

cY.

REPORT OF THE THREE LOW BI DS RECEI VED

| NCI DENTAL CONSTRUCTI ON

I NC.

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PACE: 2

LETTI NG DATE 12/12/00

LOCATI ON 30/ KENOSHA COUNTY
STATE LI NE- N CNTY LI NE
I 94
KENGCSHA COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
251. 000 28. 000 7028. 00 28. 000 7028. 00 0. 000 0. 00
16. MO 3. 000 48. 00 3. 000 48. 00 0. 000 0. 00
3. 000 295. 000 885. 00 295. 000 885. 00 0. 000 0. 00
45. 000 538. 000 24210. 00 538. 000 24210. 00 0. 000 0. 00
4.000 500. 000 2000. 00 500. 000 2000. 00 0. 000 0. 00
1. 000 44500. 000 44500. 00 29110. 000 29110. 00 0. 000 0. 00
1. 000 37000. 000 37000. 00 25000. 000 25000. 00 0. 000 0. 00
60. 000 50. 000 3000. 00 50. 000 3000. 00 0. 000 0. 00
24. 000 200. 000 4800. 00 100. 000 2400. 00 0. 000 0. 00
6500. 000 0. 500 3250. 00 0. 500 3250. 00 0. 000 0. 00
250. 000 1. 000 250. 00 1. 000 250. 00 0. 000 0. 00
500. 000 1. 000 500. 00 1. 000 500. 00 0. 000 0. 00
600. 000 1. 000 600. 00 1. 000 600. 00 0. 000 0. 00
410. 000 1.500 615. 00 1. 500 615. 00 0. 000 0. 00
5960. 000 1. 000 5960. 00 1. 000 59®. 00 0. 000 0. 00
500. 000 10. 000 5000. 00 0. 700 350. 00 0. 000 0. 00
36. 000 150. 000 5400. 00 150000 5400. 00 0. 000 0. 00
56100. 000 2. 000 112200. 00 3. 360 188496. 00 0. 000 0. 00
30. 000 10. 000 300. 00 10. 000 300. 00 0. 000 0. 00
2600. 000 2.750 7150. 00 2.750 7150. 00 0. 000 0. 00
1. 000 1000. 000 1000. @ 1000. 000 1000. 00 0. 000 0. 00
S 265696. 00 307552. 00 0. 00

PROPOSAL TOTAL. . .



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20001212003

STATE PRQJECT(S): 1373 01-72
3050- 00- 74
3050 01- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

ESTI MATED
QUANTI TY

Bl DDER NO 1
UNI'T

Bl D PRI CE

PACE:

LETTI NG DATE: 12/ 12/00

BIDDER NO 1 ROCK ROAD COVPANI ES, | NC
BI DDER NO 2 B. R AMON & SONS, |NC
Bl DDER NO 3 PAYNE & DOLAN, | NC
| TEM
NUVBER | TEM DESCRI PTI ON UNIT
20405 REMOVI NG CURB AND QGUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20421 REMOVI NG ASPHALTI C SURFACE, M TON
20496 SEALI NG PI PES EACH
20501 COVMON EXCAVATI ON cY.
21302 FI NI SH NG ROADWAY, PRQIECT LS
1373-01-72
21303 FI NI SHI NG ROADWAY, PRQIECT LS
3050- 00- 74
21304 FI NI SH NG ROADWAY, PRQIECT LS
3050-01- 74
21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGCREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TAK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C VATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41103 ASPHALTI C SURFACE, DETOURS TON
41654 DOVEL BARS EACH
41670 CONTI NUQUS DI AMOND GRI NDI NG S.Y
50409 CONCRETE MASONRY, ENDWALLS cY.
52003 CULVERT PIPE, CLASS IIl, 18INL.F
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52205 RCCP, CL IIIl, 24-1NCH L. F.
52262 RCCP, APRON ENDWALLS, 18I NCH EACH

310. 000
1450. 000
4915. 000
8495. 000

1. 000
8490. 000

1. 000

1. 000
1. 000

2. 000
23600. 000
132. 000
250. 000
15350. 000
58558. 000
3529. 000
56458. 000
2100. 000
37450. 000
35. 000
500. 000
10850. 000
2. 000

30. 000
2.000
330. 000
1. 000

5. 250
2100. 000

1500. 000
1200. 000

500. 000
7.750

6. 000
8. 820

1. 000
0. 200
186. 000
16. 870
20. 000
1. 000
54. 000
10. 000
3. 310
1000. 000
26. 250
143. 000
38. 000
500. 000

LOCATI ON 28/ JEFFERSON COUNTY
STH 26 - E CNTY LINE, CHURCH ST - COLLECE ST
STH 16
JEFFERSON COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
1364. 00 6. 000 1860. 00 4.500 1395. 00
2175. 00 1. 500 2175. 00 1. 500 2175. 00
16809. 30 6. 480 31849. 20 6. 700 32930. 50
54028. 20 6. 950 59040. 25 7.900 67110. 50
500. 00 300. 000 300. 00 200. 000 200. 00
44572. 50 8. 000 67920. 00 6.170 52383. 30
2100. 00 1000. 000 1000. 00 1000. 000 1000. 00
1500. 00 1000. 000 1000. 00 500. 000 500. 00
1200. 00 1000. 000 1000. 00 500. 000 500. 00
1000. 00 400. 000 800. 00 1200. 000 2400. 00
182900. 00 9. 380 221368. 00 8. 830 208388. 00
792. 00 11. 000 1452. 00 53. 000 6996. 00
2205. 00 10. 000 2500. 00 9. 200 2300. 00
15350. 00 1. 050 16117. 50 0. 750 11512. 50
11711. 60 0. 500 29279. 00 0. 500 29279. 00
656394. 00 195. 000 688155. 00 176. 000 621104. 00
952446. 46 16. 580 936073. 64 18.350 1036004. 30
42000. 00 22.900 48090. 00 24. 650 51765. 00
37450. 00 1. 000 37450. 00 1. 000 37450. 00
1890. 00 70. 000 2450. 00 50. 000 1750. 00
5000. 00 10. 000 5000. 00 9. 500 4750. 00
35913. 50 3. 310 35913. 50 3. 310 35913. 50
2000. 00 650. 000 1300. 00 1000. 000 2000. 00
787.50 24. 000 720. 00 20. 480 614. 40
286. 00 150. 000 300. 00 192. 700 385. 40
12540. 00 47.000 15510. 00 45. 930 15156. 90
500. 00 425. 000 425. 00 268. 850 268. 85



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212003

| TEM
NUVBER

| TEM DESCRI PTI ON UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED

Bl DDER NO 2

UNIT

Bl D PRI CE

PACE:

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 12/ 12/ 00

61804

61910
62003
62203
62505
62702
62811
62812
62815
62816
62817
62819
62821
62830
62831
62905
63003
63010
63111
63411
63702

RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP HORZ ELLIP, CL HEIIIl, 14 L.F.
RCCP HORZ ELLIP, CL HEIIIl, 29 L.F.
RCCP HORZ ELLI P, ENDWALLS, 14X EACH

CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 361 L.F.
Rl PRAP CY

REI NF CONC PIPE, CLASS III, SS L.F.

I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHCLES EACH
I NLET COVERS, TYPE H EACH
ADJUSTI NG MANHOLE COVERS EACH

STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS
1373-01-72

MAI NT AND REPAI R OF HAUL ROADS
3050- 00- 74

MAI NT AND REPAI R OF HAUL ROADS
3050-01- 74

MOBI LI ZATI ON

CONCRETE MEDIAN SLOPED NOSE
ASPHALTI C FLUVES

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELIVERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON CONTRCL
MOBI LI ZATI ONS, EMERCGENCY ERGCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 30
ERCSI ON CONTROL SOD

WOOD POSTS, 4X6- I NCH X 14- FT.
SIGNS, TYPE I, REFLECTI VE

P§2EREN2EET T RENNG §

472.

50

12200.
12200
175.
175.
3610.
3610
10830

280.
280.

360.
330.
125.

Bl DDER NO 1
UNIT
QUANTI TY BID PRI CE
000 600. 000
000 50. 000
000 115. 000
000 625. 000
000 13. 780
000 13. 390
000 45. 000
000 42. 000
000 750. 000
000 550. 000
. 000 350. 000
. 000 458. 000
. 000 1735. 000
. 000 1. 000
. 000 1. 000
. @0 1. 000
. 000 4700. 000
000 4.720
. 000 58. 000
000 1. 000
000 0. 160
000 5. 000
000 5. 000
000 1. 000
000 1. 000
000 0. 050
. 000 150. 000
. 000 200. 000
000 0. 750
000 1. 000
. 000 30. 000
000 3. 110
000 4. 850
000 4.000
. 000 55. 000
300 24. 500

37.

4700. 00
236. 00
2320. 00
12200. 00
1952. 00
875. 00
875. 00
3610. 00
3610. 00
541. 50
450. 00
1800. 00
210. 00
280. 00
240. 00
1119. 60
1600. 50
500. 00
1265. 00
913. 85

700. 000
800. 000
250. 000
275. 000
1750. 000

10. 000

10. 000
10. 000
36850. 000

60. 000
. 000
. 200
000
000
000
. 000
. 050
150. 000
100. 000
1. 000

1. 000
30. 000

5. 000
9. 000
10. 000
60. 000
25. 000

oppuuor

36850. 00
236. 00
2400. 00
12200. 00
2440. 00
875. 00
875. 00
3610. 00
3610. 00
541. 50
450. 00
900. 00
280. 00
280. 00
240. 00
1800. 00
2970. 00
1250. 00
1380. 00
932. 50

2400. 000
321. 000
175000

1735. 000

500. 000

500. 000
500. 000

34840. 000
8. 000

65. 000

. 850
. 160
000
00
. 000
1. 000
0. 050
150. 000
200. 000
0. 750
1. 000
30. 000
3. 110

4. 850
4. 000
55. 000
24.500

P OUOO

2811. 04
791. 80
6032. 60
730. 56
1440. 00
11564. 00
630. 00
2564. 04
1200. 00
240000
321. 00
7350. 00
50315. 00
500. 00

500. 00

500. 00

34840. 00
400. 00
2600. 00
10370. 00
1952.0
875. 00
875. 00
3610. 00
3610. 00
541. 50
450. 00
1800. 00
210. 00
280. 00
240. 00
1119. 60
1600. 50
500. 00
1265. 00
913. 85



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212003

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

LETTI NG DATE: 12/ 12/00

MOVI NG SI GNS, TYPE |1
FI ELD OFFI CE, TYPE B

FI ELD LABORATORY
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

SURVEI LLANCE
DRUMS
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG, 4-1 NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG &I N
LOCATI NG NG PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 18 | NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH

PAVEMENT MARKI NG, ARROWG
PAVEMENT MARKI NG, ARROWS
PAVEMENT MARKI NG, ARRONS

TYPE
TYPE
TYPE

PAVEMENT MARKI NG, WORDS, EPOXY

PVMI' MRKNG, DI AGONAL,

12-1 NCH

PAVEMENT MARKI NG CURB, EPOXY

PAVEMENT MARKI NG,

I SLAND NOSE

TEMPORARY PAVEMENT MARKI NG 4
TEMP PVMI MRKG, 4- 1 NCH, REMOVA

CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG

SUBGRADE
CABC

CURB, &J
Pl PE CUL

I NI TI AL

SAW NG EXI STI NG PAVEMENT

M SC

90031A BASE PATCHI NG, PARTI AL

ASPHALT
M SC

90031B BASE PATCHI NG, FULL DEP

ASPHALT
M SC

90031C BASE PATCHI NG, FULL DEP

RESURFAC

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S.Y.

rgrerr
mmm

el
gmﬁmﬁﬁ

wrer
mmmm 5

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
18. 000 93. 000
1. 000 3500. 000
1. 000 1000. 000
234. 000 50. 000
4750. 000 0. 250
10210. 000 0. 600
16075. 000 0. 200
3920. 000 0. 250
14350. 000 0. 600
55. 000 3. 310
100000. 000 0. 047
229255. 000 0. 160
3230. 000 0. 650
15. 000 100. 000
974. 000 3.700
3200. 000 3. 200
2. 000 115. 000
8. 000 120. 000
2.000 200. 000
7.000 130. 000
480. 000 4.000
1805. 000 3. 200
1. 000 200. 000
3165. 000 0. 450
3165. 000 1. 000
2610. 000 1.310
2770. 000 1. 250
505. 000 1.780
7.000 100. 000
63140. 000 0. 130
64520. 000 0. 250
1491. 000 0. 890
51250. 000 1.750
5700. 000 6. 350
2000. 000 6. 760

36195. 00

13520. @

95. 000
4000. 000
2000. 000

50. 000

NOOOOO
N
o
S

0. 068

0.870
70. 000

100. 000
100. 000
145. 000
105. 000
. 300
. 500
. 000
. 500
000
310
250
780
000
130
250
1. 000
3. 600

OCowh

coorkrekr

9. 400

6. 760

110. 00
6800. 00
37368. 57
2810. 10

1050. 00
5064. 80
6720. 00

200. 00

800. 00

290. 00

735. 00
1104. 00

6317.50

80. 00
1582. 50
3165. 00
3419. 10
3462. 50

898.9

700. 00
8208. 20
16130. 00
1491. 00

184500. 00

53580. 00

13520. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
93. 000 1674. 00
4700. 000 4700. 00
2000. 000 200. 00
50. 000 11700. 00
0250 1187. 50
0. 600 6126. 00
0. 200 3215. 00
0. 250 980. 00
0. 600 8610. 00
3. 310 182. 05
0. 047 4700. 00
0. 160 36680. 80
0. 650 2099. 50
100. 000 1500. 00
3.700 3603. 80
3. 200 10240. 00
115. 000 230. 00
120. 000 960. 00
200. 000 400. 00
130. 000 910. 00
4. 000 1920. 00
3. 200 5776. 00
200. 000 200. 00
0. 450 142425
1. 000 3165. 00
1.00 2610. 00
1. 000 2770. 00
2. 000 1010. 00
200. 000 1400. 00
0. 150 9471. 00
0. 380 24517. 60
0. 750 1118. 25
2. 800 143500. 00
6. 400 36480. 00
8. 150 16300. 00



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212003

90033

90315
90365
90394
90998
90999
20402
21131
90030

EARLY STRENGIH CONCRETE

DI VI SION OF HI GHWAYS

M SC S. Y. 242400. 000
90033A M LL AND RELAY ASPHALTI

SPECI AL

REMOVI NG CONCRETE SURFACE, PAR S.Y. 5740. 000
QWP, BASE COURSES TON 23600. 000
PROFI LOGRAPH LS 1. 000
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 400. 000
ON- THE-JOB TRAI NI NG ASP-1 HRS. 1600. 000
REMOVI NG ASPHALTI C SURFACE S Y. 263. 000
PREP OF FOUNDATI ON FOR ASPHALT STA. 7.000
M SC L. F. 66. 000

90030A REMOVE AND RESET STEEL
BEAM STRUCTURE APPROACH

PROPOSAL TOTAL

0.770

3. 500

0. 150
3100. 000
4. 000

2. 000

5. 000
100. 000
30. 000

186648

20090
3540
3100.
1600.
3200.
1315.
700.
1980

2728224

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00
00
00
00
00
00
00
00

0. 800

3.700
0. 220
6000. 000
4.000
2. 000
6. 000
15. 000
18. 000

193920

21238.
5192
6000
1600
3200
1578
105.
1188

3003554.

00

00
00
00
00
00
00
00
00

PACE:

LETTI NG DATE: 12/ 12/ 00

1. 000

3.500

0. 260
5900. 000
4. 000
2.000

4. 000
185. 000
30. 000

242400. 00

20090. 00
6136. 00
5900. 00
1600. 00
3200. 00
1052. 00
1295. 00
198000

3020948. 39



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212004

Bl DDER NO 1:

| TEM
NUVBER

90884
40723
64626
64901

STATE PROJECT(S): 1670 02- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

D. L. GASSER CONSTRUCTI ON

REMOVI NG GUARDRAI L L. F.
CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
STEEL PLATE BEAM GUARD, CLASS L.F
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 41 NCH, EPOX L.F.
PAVEMENT MARKI NG, RAI SED MARKE EACH
CONSTRUCTI ON STAKI NG, RESURFAC L. F.
SAW NG EXI STI NG PAVEMENT

M SC

90030A CULVERT PIPE LI NERS, 24
M SC

90033A M LL AND RELAY EXI STI NG
SURFACE

ASPHALTI C RUMBLE STRIPS, AT IN S. Y.
ASPHALTI C CONCRETE PAVEMENT, T T
PVMI' MRKNG, SAME DAY, 4 INCH L.
TEMPORARY PAVEMENT MARKING 4 L

L. F.
L. F.

S.Y.

PACE:

LETTI NG DATE: 12/ 12/00

0. 00
0.00
0.00

0. 00

0.00
0. 00
0. 00
0. 00

LOCATI ON 56/ SAUK COUNTY
W BARABOO- SAUK CITY RD, CTH W- SKI H RD
USH 12
SAK COUNTY
D V. OF MATHY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE
100. 000 2. 000 200. 00 0. 000 0.00 0. 000
6800. 000 8. 050 54740. 00 0. 000 0. 00 0. 000
160. 540 125. 750 20187.91 0. 000 0. 00 0. 000
1596. 000 1. 250 1995. 00 0. 000 0. 00 0. 000
14010. 000 0. 430 6024. 30 0. 000 0. 00 0. 000
838. 000 200. 000 167600. 00 0. 000 0.00 0. 000
8970. 000 1. 000 8970. 00 0. 000 0. 00 0. 000
100. 000 11. 810 1181. 00 0. 000 0. 00 0. 000
4.000 1800. 000 7200. 00 0. 000 0. 00 0. 000
1. 000 11600. 000 11600. 00 0. 000 0. 00 0. 000
1. 000 1030. 000 1030. 00 0. 000 0. 00 0. 000
60. 000 2.000 120. 00 0. 000 0. 00 0. 000
1600. 000 0. 500 800. 00 0. 000 0. 00 0. 000
30900. 000 0. 210 6489. 00 0. 000 0. 00 0. 000
54.000 76. 000 19304. 00 0. 000 0.00 0. 000
16054. 000 0. 310 4976. 74 0. 000 0. 00 0. 000
178. 000 2. 000 356. 00 0. 000 0. 00 0. 000
70. 000 85. 750 6002. 50 0. 000 0. 00 0. 000
67620. 000 1.280 86553. 60 0. 000 0. 00 0. 000
71. 000 54. 850 3894. 35 0. 000 0. 00 0. 000
14010. 000 17.770 248957.70 0. 000 0. 00 0. 000
20495. 000 0. 310 6353. 45 0. 000 0. 00 0. 000
32000. 000 0. 100 3200. 00 0. 000 0. 00 0. 000
PROPCSAL TOTAL. ...... 667735. 55 0. 00

0. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212005

STATE PRQJECT(S): 3050 01- 73

3050 01-75

TYPE OF WORK: GENERAL CONSTRUCTI ON

DI VI SION OF H GHWAYS

LOCATI ON 28/ JEFFERSON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PACE: 8

LETTI NG DATE: 12/ 12/ 00

COUNTY

SUMWM T AVENUE, CI TY OF WATERTO/WN
STH 19

JEFFERSON COUNTY

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

. 970
220
000
. 500
205. 000
21. 560

1000
24. 750
6. 550
2. 450
2.750
33. 450
32. 200
41. 300
875. 000
595. 000
335. 000
390. 000
450. 000

50. 000

4150. 000

12243. 00

472.50
11469. 20
2145. 00
58063. 50
2500. 00

112934. 90
37812. 00
710. 00
2220. 00
5538. 00
95726. 40
2850. 00
13365. 00
35435. 50
15386. 00
2860. 00
37397. 10
6246. 80
18337. 20
7875. 00
16065. 00
2345. 00
11310. 00
450. 00
50. 00

4150. 00

BI DDER NO 1 MANN BROS., | NC.

BI DDER NO 2 MJUSSON BROS., | NC.

BI DDER NO 3: JAMES PETERSON SONS, | NC

Bl DDER NO 1

| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S.Y. 7700. 000 2. 000 15400. 00
20402 REMOVI NG ASPHALTI C SURFACE S Y. 135. 000 2. 000 270. 00
20405 REMOVI NG CURB AND GUTTER L. F. 5410. 000 1. 640 8872. 40
20406 REMOVI NG CONCRETE SI DEVWALK S Y. 715. 000 4.920 3517. 80
20501 COMMON EXCAVATI ON CY. 11730. 000 6. 390 74954. 70
21302 FI NI SHI NG ROADWAY, PRQIECT LS 1. 000 1000. 000 1000. 00

3050-01-73
30404 CRUSHED AGGREGATE BASE COURSE TON 14170. 000 7.050 99898. 50
30426 BREAKER RUN STONE TON 4600. 000 7. 050 32430. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 710. 000 1. 150 816. 50
40301 QWP, ASPHALTI C M XTURE TON 4440. 000 0. 500 2220. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 270. 000 200. 000 54000. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 4440. 000 19. 700 87468. 00
40728 DENSITY | NCENTI VE, ASPHALTIC C DOL 2850. 000 1. 000 2850. 00
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 540. 000 26. 500 14310. 00
60150 CONCRETE CURB AND GUTTER, 301 L.F. 5410. 000 6. 810 36842. 10
60204 CONCRETE SI DEWALK, 4-1NCH S. F. 6280. 000 2. 650 16642. 00
60206 CONCRETE S| DEWALK, 6-1 NCH S. F. 1040. 000 3.1%0 3276. 00
60825 REINF CONC PIPE, CLASS IIl, SS L.F. 1118. 000 31. 000 34658. 00
60826 REINF CONC PIPE, CLASS |1, SS L.F. 194. 000 32. 000 6208. 00
60827 REINF CONC PIPE, CLASS IIl, SS L.F. 444.000 34. 750 15429. 00
61101 CATCH BASINS, TYPE 1 EACH 9. 000 860. 000 7740. 00
61122 | NLETS, TYPE 3 EACH 27.000 650. 000 17550. 00
61151 MANHOLE COVERS, TYPE J EACH 7.000 260. 000 1820. 00
61167 | NLET COVERS, TYPE H EACH 29. 000 335. 000 9715. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 350. 000 350. 00
61802 NAINT AND REPAI R OF HAUL ROADS LS 1. 000 20. 000 20. 00
3050-01-73

61910 MOBI LI ZATI ON LS 1. 000 6275. 000 6275. 00
62203 ASPHALTI C FLUVES S Y. 25. 000 55. 000 1375. 00

30. 000

750. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2. 300 17710. 00
17. 000 2295. 00
1. 500 8115. 00
3. 500 2502. 50
4.000 46920. 00
2000. 000 2000. 00
6. 960 9883. 20
7. 960 36616. 00
1.150 816. 50
0. 500 2220. 00
200. 000 54000. 00
19. 700 87468. 00
1. 000 2850. 00
25. 200 13608. 00
6. 800 36788. 00
2. 350 14758. 00
2. 800 2912. 00
37. 000 41366. 00
31. 000 6014. 00
40. 000 17760. 00
1100. 000 9900. 00
560. 000 15120. 00
235. 000 1645. 00
310. 000 8990. 00
500. 000 500. 00
500. 000 500. 00
7900. 000 7900. 00
65. 000 1625. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTIMATE ENG NEER

PROPCSAL: 20001212005

| TEM
NUVBER | TEM DESCRI PTI ON

62505 SALVACED TOPSO L

62702 MJILCH NG

62811 EROCSI ON BALES, DELIVERED
62812 EROCSI ON BALES, | NSTALLED

62815 SILT FENCE, DELIVERED

62816 SILT FENCE, | NSTALLED

62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, ERGCSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI
62905 FERTI LI ZER, TYPE B

63003 SEEDI NG TEMPORARY

63010 SEEDING M XTURE NO 30

63110 LAWN SCD

63111 ERGCSI ON CONTROL SCD

63702 SIGNS, TYPE |1, REFLECTIVE
63827 REMOVI NG SICGNS, TYPE |

63830 REMOVI NG SMALL SI GN SUPPORTS
64202 FIELD OFFI CE, TYPE B

64210 FI ELD LABORATORY

64311 TRAFFI C CONTROL, SURVEI LLANCE
64313 TRAFFI C CONTROL, DRUMS

64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS

64601 PAVEMENT MARKI NG, 41 NCH, PAIN
64717 PVMI MRKNG CROSSWALK, 6-1 NCH
64781 PAVEMENT MARKI NG CURB RAMP, P
65040 CONSTRUCTI ON STAKI NG, STORM SE
65045 CONSTRUCTI ON STAKI NG SUBGRADE
65050 CONSTRUCTI ON STAKI NG, CABC
65055 CONSTRUCTI ON STAKI NG CURB, QU
66501 SAW NG EXI STI NG PAVEMENT

66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC

L. F.
L. F.
L. F.

EACH

L.
L.
L.
L.
L.

90005C COARSE AGGREGATE, SEDIM

FILTER, | NLET PROTECTI ON

90005 M SC
90005D CI TY SUPPLI ED, METAL CH
SI GN SUPPORTS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
3945. 000 1. 460
345. 000 0. 500
20. 000 6. 000
20. 000 6. 000
600. 000 1. 000
600. 000 1. 000
1800. 000 0. 100
2. 000 150. 000
4.000 200. 000
3. 000 30. 000
10. 000 3. 000
6. 000 6. 000
3700. 000 2. 600
20. 000 2. 600
74. 600 12. 500
10. 000 20. 000
10. 000 20. 000
1. 000 7500. 000
1. 000 2000. 000
103. 000 50. 000
1030. 000 0. 300
2270. 000 0. 500
4500. 000 0. 200
1030. 000 0. 250
1440. 000 0. 500
5750. 000 0. 200
906. 000 1. 000
300. 000 2.000
44,000 53. 000
3404. 000 1. 000
3404. 000 1. 000
5410. 000 1. 000
300. 000 1. 000
125. 000 1.700
29. 000 40. 000
10. 000 45. 000

DI VI SION OF H GHWAYS

5759
172

120

120

600.

600
180.
300.
800.
90
30.
36.
9620
52.
932.
200.
200.
7500.
2000
5150.
3009.
1135.
900.

70
50
00
00
00
00
00

257.50

720

1150

906.

600.

2332
3404.
3404.
5410.
300
212.
1160

450.

00

Bl DDER NO 2

UNIT
Bl D PRICE

3353. 25

4500.
500.
. 000
. 750

000
000

1.750

0.

150

0. 250

0
. 340

750

1. 000

o8~

Swrheo

. 000
. 000
. 790

890
920
000
500
000

. 000

AMOUNT

172

120

120

600.

600
180.
300
800
90
30.
36
9620
52.
1137.
100.
50.
4500.
500.

50
00

00
00

00
00

00

4120. 00

772

50

3972.50

675

00

257.50

1080

1955.

906.

300.

4312
2689.
3029
4977.

600

437.
2320

100.

00

PACE: 9

Bl DDER NO 3
UNIT
BI D PRI CE

2.000
0. 500
6. 000
6. 000
1. 000
1. 000
0. 100
150. 000
200. 000
30. 000
3. 000
6. 000
2. 600
2. 600
12. 500
20. 00
20. 000
3500. 000
1500. 000
40. 000
0. 750
1.750
0. 150
0. 250
0. 750
0. 340

LETTI NG DATE: 12/ 12/ 00

7890. 00
172.50
120. 00
120. 00
600. 00
600. 00
180. 00
300. 00
800. 00

90. 00
30. 00
36. 00
9620. 00
5200
932. 50

200. 00
200. 00

3500. 00
1500. 00

4120. 00
772.50

3972.50
675. 00
257.50
1080. 00

1955. 00
906. 00
300. 00

4312. 00

2689. 16

3029. 56

4977. 20
300. 00
250. 00

2900. 00

450. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212005

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DER NO 2

UNIT

Bl D PRI CE

PACE:

10

LETTI NG DATE: 12/ 12/ 00

90005

90005

90005

90005

90030

90030

90030

90030

90319
90365
90545
90591

M SC

90005F PROTECTI ON OF TREES

M SC

90005J CONSTRUCTI ON STAKI NG, S

SEVWER SYSTEM
M SC

90005K PRECAST CONCRETE SANI TA
MANHOLE, 60-1 NCH DI AMETER

M SC

90005L PRECAST CONCRETE SANI TA
MANHOLE, 48-1NCH DI AMETER

M SC

90005M SANI TARY LATERAL CONNEC

M SC

90005N ABANDONI NG SANI TARY NMAN

M SC

90005P REMOVI NG SANI TARY NMANHO

M SC

90005R SANI TARY MANHOLE COVERS

M SC

90030L POLYVI NYL CHLCRI DE SEVE

4- 1 NCH
M SC

90030M POLYVI NYL CHLORI DE SEWE

8- 1 NCH
M SC

90030N POLYVI NYL CHLORI DE SEWE

10-1 NCH
M SC

90030P POLYVI NYL CHLORI DE SEWE

12-1 NCH

ABANDONI NG SEVEER
QWP, BASE COURSES
CONCRETE COLLAR
TEMPORARY COVER PLATES

PROPOSAL TOTAL

Bl DDER NO 1
ESTI MATED UNIT
UNIT QUANTITY BID PRI CE
EACH 25. 000 150. 000
EACH 9. 000 131. 000
EACH 2. 000 7070. 000
EACH 7.000 1550. 000
EACH 22.000 250. 000
EACH 5. 000 450. 000
EACH 3. 000 500. 000
EACH 9. 000 55. 000
L.F 33. 000 100. 000
L. F. 1513. 000 41. 500
L. F. 190. 000 53. 000
L. F. 175. 000 63. 000
CY. 27. 000 250. 000
TON 14170. 000 0. 210
EACH 8. 000 250. 000
EACH 1. 000 250. 000

3750. 00

1179. 00

14140. 00

10850. 00

5500. 00

2250. 00

1500. 00

2385. 00

3300. 00

62789. 50

10070. 00

11025. 00

6750. 00
2975.70
2000. 00

250. 00

753734. 90

3070. 000

1375. 000

450. 000

450. 000

550. 000

310. 000

48. 750

47. 450

54. 500

66. 500

75. 000

0. 260
250. 000
350. 000

3750. 00

882. 00

6140. 00

9625. 00

9900. 00

2250. 00

1650. 00

2790. 00

1608. 75

71791. 85

10355. 00

11637. 50

2025. 00
3684. 20
2000. 00

350. 00

761823. 72

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
140. 000 3500. 00
98. 000 882. 00
3906. 050 7812. 10
2430. 220 17011. 54
806. 270 17737.94
241. 470 1207. 35
1048. 880 3146. 64
219. 580 1976. 22
105. 480 3480. 84
111.120 168124. 56
113. 820 21625. 80
116. 620 20408. 50
146. 020 3942.54
0. 350 4959. 50
300. 000 2400. 00
200. 000 200. 00
89827. 15



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212006

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

5626-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ACMVE CONSTRUCTI ON COVPANY
MEI SE CONSTRUCTI ON I NC. & MEI SE CONSTRUC
LUNDA CONSTRUCTI ON COVPANY

PACE:

11

LETTI NG DATE: 12/ 12/ 00

| TEM DESCRI PTI ON UNI'T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD BRI DGE, STATI ON LS
1+060
COVMON EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS
B-25-113
BORROW EXCAVATI ON MB
STRUCTURE BACKFI LL M3
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE M3
ASPHALTI C MATERI AL FOR TACK CO L
ASPHALTI C MATERI AL FOR PLANT M MG
ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE MASONRY, BRI DGES M3
PROTECTI VE SURFACE TREATNMENT we
H GH STRENGTH BAR STEEL REI NF. KG
COATED Hl GH STR BAR STL REI NF, KG
STL PILE DEL & DRI VEN, HP 250M M
TUBULAR RAILING TYPE F, STRUC LS
B-25-113
RUBBERI ZED MEMBRANE WATERPROOF M2
HEAVY RI PRAP M3
MARKER POSTS FOR RI GHT OF WAY EACH
MOBI LI ZATI ON LS
ASPHALTI C CONCRETE CURB M
ASPHALTI C FLUVES Y/
SALVAGED TOPSA L we
MULCHI NG e

LOCATI ON 25/ 1 OMA COUNTY
BYRN GRWN RD, BRI DGE & APPS
TOMN RD
I OMA COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
625. 00 125. 000 625. 00
625. 00 325. 000 1625. 00
6000. 00 15000. 000 15000. 00
6173. 70 3. 900 6173.70
2500. 00 3000. 000 3000. 00
25623. 00 7.000 27594. 00
1980. 00 11. 000 3630. 00
1000. 00 1000. 000 1000. 00
7695. 00 14. 500 8265. 00
48. 00 0. 320 48. 00
4300. 00 215. 000 4300. 00
14787. 50 45.500 14787. 50
230. 00 1. 000 230. 00
46400. 00 375. 000 43500. 00
340. 00 2.000 170. 00
7050. 00 0. 650 4582. 50
1098. 00 1. 500 1372. 50
6720. 00 65. 000 5460. 00
4500. 00 5000. 000 5000. 00
270. 00 25. 000 225.00
4550. 00 47.000 6110. 00
600. 00 65. 000 650. 00
120§. 00 10250. 000 10250. 00
536. 00 6. 700 536. 00
413. 00 29. 500 413. 00
2880. 00 0. 600 2880. 00
1325. 00 0. 200 1060. 00

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
5. 000 125. 000
5. 000 125. 000
1. 000 6000. 000
1583. 000 3. 900
1. 000 2500. 000
3942. 000 6. 500
330. 000 6. 000
1. 000 1000. 000
570. 000 13. 500
150. 000 0. 320
20. 000 215. 000
325. 000 45. 500
230. 000 1. 000
116. 000 400. 000
85. 000 4.000
7050. 000 1. 000
915. 000 1. 200
84. 000 80. 000
1. 000 4500. 000
9. 000 30. 000
130. 000 35. 000
10. 000 60. 000
1. 000 12087. 000
80. 000 6. 700
14. 000 29 500
4800. 000 0. 600
5300.000 0. 250

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
10. 000 50. 00
650. 000 3250. 00
7500. 000 7500. 00
5. 000 7915. 00
3500. 000 3500. 00
7.000 27594. 00
10. 000 3300. 00
2500. 000 2500. 00
14. 500 8265. 00
0. 320 48. 00
215. 000 4300. 00
45. 500 14787. 50
1. 000 230. 00
375. 000 43500. 00
2. 000 170. 00
0. 650 4582. 50
1. 500 137250
65. 000 5460. 00
5000. 00 5000. 00
25. 000 225.00
40. 000 5200. 00
55. 000 550. 00
14750. 000 14750. 00
6. 700 536. 00
29. 500 413. 00
1. 000 4800. 00
0. 250 1325. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212006

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

Bl D PRI CE

PACE:

12

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 12/ 12/ 00

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCENCY EROCSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M

FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 10
SEEDI NG BORROW PI' T M XTURE
DELI NEATCR POSTS

DELI NEATCRS

WOOD POSTS, 100 X 100 MM X 3.
SIGNS, TYPE I, REFLECTI VE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR

7 EACH

[\

CONSTRUCTI ON STAKI NG, SUBGRADE M

CONSTRUCTI ON STAK NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT
B-25-113

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M
L LS

M
M

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE

30. 000 4.000
30. 000 4.000
300. 000 3. 000
300. 000 3. 000
600. 000 0. 010
1. 000 250. 000

1. 000 1. 000
850. 000 1. 000
850. 000 1. 000
240. 000 0. 500
45. 000 7.000
60. 000 10. 000
15. 000 5. 000
4.000 35. 000
4.000 6. 000
4. 000 50. 000
1.080 275. 000

1. 000 500. 000
1. 000 1845. 000
385. 000 1. 500
200. 000 4.000
200. 000 4. 000
1. 000 700. 000
210. 000 12. 000
12. 000 16. 000

PROPOSAL TOTAL

1845
577
800.
800.
700

2520
192.

174058

00

00
00

190. 000
250. 000
1. 000

1. 000

1. 000
15. 000
20. 000
18. 000
20. 000
5. 000
55. 000
240. 000
2000. 000
1845. 000
3. 000

4. 000

4. 000
400. 000

4. 000
12. 000

850.

00

240. 00

675

00

1200. 00

270

00

80. 00

20

00

220. 00

259

20

2000. 00

1845.

00

1155. 00

800.

00

800. 00

400

840
144.

183963.

00

00
00

40

150. 000
200. 000
0. 750

0. 750

0. 650
4.500
10. 500
10. 500
25. 000
5. 000
50. 000
225. 000
500. 000
1799. 000
2. 250

4. 800
4.800
1200. 000

12. 400
15000

1799. 00
866. 25
960. 00
960. 00
1200. 00

2604. 00
180. 00

186286. 75



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212007

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

5970 02-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

| TEM DESCRI PTI ON

CLEARI NG
GRUBBI NG

ACMVE CONSTRUCTI ON COVPANY
LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS

UNI'T

REMOVI NG OLD BRI DGE, STATION LS

9+997. 50

REMOVI NG PAVEMENT
REMOVI NG GUARDRAI L
COMMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, BRI

B- 25-95

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT APPRCACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT

H GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
STL PILE DEL & DRI VEN, HP 250M
TUBULAR RAI LING TYPE F, STRUC

B- 25-95

RUBBERI ZED MEMBRANE WATERPROOF
CORRUGATED STEEL CULVERT Pl PE

S LTPOREREBO0D 00Od Le<R

<

I NC.

PACE:

13

LETTNG DATE: 12/ 12/ 00

5508. 00
700. 48
29500. 00
8000. 00

15642. 00
3097. 08
30624. 00
29865. 00
212.00
180. 60
7776. 00
19264. 00
430. 00
9750. 00
10000. 00
72320. 00
807. 00
3404. 80
21865. 50
12091. 46
9600. 00

615. 84
810. 00

LOCATI ON 25/ 1 OMA COUNTY
HOLLANDALE- NEW GLARUS RD, BRI DGE & APPS
STH 39
I ONA COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDERNO 3
ESTI MATED UNIT UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE
2. 000 200. 000 400. 00 400. 000 800. 00 400000
2. 000 200. 000 400. 00 400. 000 800. 00 400. 000
1. 000 7000. 000 7000. 00 15000. 000 1500000 20000. 000
1836. 000 1. 000 1836. 00 3. 000 5508. 00 3. 000
176. 000 3.980 DO. 48 3.980 700. 48 3.980
5900. 000 4.000 23600. 00 5. 000 29500. 00 5. 000
1. 000 40@. 000 4000. 00 5500. 000 5500. 00 8000. 000
2370. 000 7.000 16590. 00 6. 600 15642. 00 6. 600
126. 000 7.000 882. 00 12. 000 1512. 00 24.580
3828. 000 8. 400 32155. 20 8. 000 30624. 00 8. 000
3620. 000 8. 400 30408. 00 8. 250 29865. 00 8. 250
530. 000 0. 400 212. 00 0. 400 212.00 0. 400
602. 000 0. 300 180. 60 0. 300 180. 60 0. 300
36. 000 216. 000 7776. 00 216. 000 7776. 00 216. 000
602. 000 32. 000 19264. 00 32. 000 19264. 00 32. 000
430. 000 1. 000 430. 00 1. 000 430. 00 1. 000
325. 000 30. 000 9750. 00 30. 000 9750. 00 30. 000
100. 000 92. 000 9200. 00 145. 000 14500. 00 100. 000
226. 000 400. 000 90400. 00 395. 000 89270. 00 320. 000
300. 000 4. 000 1200. 00 2. 000 600. 00 2.690
3040. 000 1. 000 3040. 00 0. 650 1976. 00 1.120
16950. 000 1. 200 20340. 00 0. 900 15255. 00 1.290
118. 000 60. 000 7080. 00 62. 000 7316. 00 102. 470
1. 000 10000. 000 10000. 00 9500. 000 9500. 00 9600. 000
16. 000 30. 000 480. 00 25. 000 400. 00 38. 490
9. 000 140. 000 1260. 00 90. 000 810. 00 90. 000
1. 000 12000. 000 12000. 00 30000. 000 30000. 00 30000. 000

TEMPORARY STRUCTURE, STATION LS

10+000

30000. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212007

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

LETTI NG DATE: 12/ 12/00

Bl DDER NC3

UNIT
Bl D PRI CE

| TEM DESCRI PTI ON UNI'T
HEAVY Rl PRAP VB
Pl PE UNDERDRAI N, 150 WM M
Pl PE UNDERDRAI N, UNPERFCRATED, M

STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STL PLT BM GRD, ENRGY ABSORB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
SALVAGED TOPSO L M
MULCHI NG M2
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
SI LT SCREEN M
MOBI LI ZATI ONS, EROSI ON CONTROL EA

MOBI LI ZATI ONS, EMERCENCY ERGCSI
EROSI ON MAT, DELI VERED, CLASS M2
ERCSI ON MAT, | NSTALLED, CLASS M
FERTI LI ZER, TYPE B KG
SEEDI NG TEMPCRARY KG
SEEDI NG M XTURE NO. 10 KG

TEMPCORARY DELI NEATORS EACH
FI ELD OFFI CE, TYPE B LS

TRAFFI C CONTROL LS

TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS

GEOTEXTI LE FABRI C, TYPE SAS M2

GEOTEXTI LE FABRI C, TYPE DF M
GEOTEXTI LE FABRI C, TYPE HR M
PAVEMENT MARKI NG, 100 v PAIN M
REMOVI NG PAVEMENT MARKI NGS M

TEMPORARY PAVEMENT MARKI NG 10 M
TEMP PVMI MRKG, 100 MM REMOVA M
TEMP PVMI' MRKNG, RAlI SED MARKER EACH
SAW NG EXI STI NG PAVEMENT M

M SC M
90002A SALVAGED TOPSO L, TYPE

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
90. 000 30. 000
30. 000 6. 000
10. 000 7.000
40. 000 103. 330
38. 000 38. 660
4.000 1840. 000
1. 000 500. 000
1. 000 23600. 000
2885. 000 1. 000
6400. 000 0. 160
480. 000 3. 000
480. 000 3. 500
960. 000 0. 010
130. 000 22. 250
1. 000 175. 000
1. 000 275. 000
203. 000 1. 000
203. 000 1. 000
273. 000 1.500
45. 000 9. 670
65. 000 11.790
40. 000 10. 000
1. 000 500. 000
1. 000 2500. 000
4176. 000 0. 250
1740. 000 0. 100
700. 000 0. 100
1566. 000 0. 100
2610. 000 0. 250
1600. 000 1. 000
64. 000 2. 000
185. 000 1. 000
1200. 000 1. 000
24. 000 1. 000
900. 000 1. 000
1100. 000 3. 600
40. 000 3. 000
14. 000 16. 000
3970. 000 2. 000

1024. 00
1440. 00
1680. 00
9. 60
2892.50
175. 00
275. 00
203. 00
203. 00
409. 50
435. 15
766. 35
400. 00
500. 00
2500. 00
1044. 00
174. 00
70. 00
156. 60
652. 50
500. 00
128. 00
185. 00
1200. 00
240. 00
900. 00
3960. 00
120. 00
224.00
7940. 00

38. 660
1840. 000
500. 000

36500. 000

0. 800

0. 160
3. 000
3. 450

0. 180

22. 250
175. 000
275. 000

1. 000
1. 000
1. 500
9. 670

11.790

12. 000
500. 000
1721. 900

0. 250
0. 750
0. 100
0. 100
0. 250
1. 800
2. 250
2. 250
1.100
3. 300
1. 000
1. 100
4. 000
15. 000
0. 800

3600. 00
1200. 00
400. 00
4133. 20
1469. 08
7360. 00
500. 00
36500. 00
2308. 00
1024. 00
1440. 00
1656. 00
172. 80
2892.50
175. 00
275. 00
203. 00
203. 00
409. 50
435. 15
766. 35
480. 00
500. 00
1721. 90
1044. 00
1305. 00
70. 00
156. 60
652. 50
2880. 00
144.00
416. 25
1320. 00
792. 00
900. 00
1210. 00
160. 00
210. 00
3176. 00

1840. 000
1. 000
36200. 000
0. 800
0. 160
3. 000
3. 450
0. 180
22. 250
175. 000
275. 000
1. 000
1. 000

1. 500
9.670
11.790
10. 000
269. 540
2500. 000
0. 250
0. 250
0. 100
0. 100
0. 250
1. 800
1. 040
2.610
1. 000

1. 000
1. 000
3. 000
2. 000
15. 000
0. 800

4974. 30
1329. 00
405. 20
4133. 20
1469. 08
7360. 00

1.00

36200. 00
2308. 00
1024. 00
1440. 00
1656. 00
172. 80
2892.50
175.00

275. 00
203. 00
203. 00
409. 50
435. 15
766. 35
400. 00
269. 54

2500. 00
1044. 00
435. 00

70. 00
156. 60
652. 50

2880. 00

66. 56
482. 85
1200. 00
240. 00
900. 00

3300. 00

80. 00
210. 00
3176. 00



W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTIMATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212007

1100. 00
2150. 00
9000. 00

5650. 00
2712.00

PAGE: 15

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
20. 000 1100. 00
8. 000 1720. 00
920. 000 22080. 00
18. 000 4068. 00
1. 000 2712.00
461238. 89

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT Bl D PRICE
90003 M SC VB 55. 000 50. 000 2750. 00 20. 000

90003A STONE OR ROCK DI TCH CHE
90006 M SC MG 215. 000 12. 000 2580. 00 10. 000
90006A CRUSHED STONE BASE COUR
90474 PREBORI NG STEEL PI LI NG M 24. 000 350. 000 8400. 00 375. 000
90501 QW READY M XED CONC MASONRY F M3 226. 000 20. 000 4520. 00 25. 000
90502 QWP, MAS STRGTIH | NCENTI VE READ DCL 2712. 000 1. 000 2712.00 1. 000
PROPCSAL TOTAL....... 405950. 76

447563. 91



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212008

STATE PRQJECT(S): 1080 04- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 64/ WALWORTH

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

COUNTY

ELKHORN- LAKE GENEVA RD
USH 12
WALWORTH COUNTY

PACE:

16

LETTI NG DATE: 12/ 12/ 00

BIDDER NO 1. ZENITH TECH., INC.
BIDDER NO 2: EDWARD KRAEMER & SONS, |NC.
BIDDER NO 3: LUNDA GONSTRUCTI ON COMPANY
| TEM
NUVBER | TEM DESCRI PTI ON UNIT
20351 REMOVING OLD BRI DGE, STATION LS
918+47
20352 REMOVING OLD BRI DGE, STATION LS
919+0 (A)
20353 REMOVING OLD BRI DGE, STATION LS
934+50
20354 REMOVING OLD BRI DGE, STATION LS
935+11 (A)
20408 REMOVI NG MASONRY (oY%
20411 REMOVI NG GUARDRAI L L.F
20412 REMOVI NG FENCE L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S. Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COWMNVON EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B 64-41
20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 64- 42
20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 64- 43
20613 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 64- 44
21001 STRUCTURE BACKFI LL C.Y.
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SH NG ROADVAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

1. 000 45000. 000

1. 000 45000. 000

1. 000 45000. 000

1. 000 45000. 000

2. 000 125. 000
6145. 000 1.100
360. 000 1. 000
660. 000 7. 950
9860. 000 0. 950
4378. 000 9. 500
1. 000 5000. 000

1. 000 5000. 000

1. 000 5000. 000

1. 000 5000. 000
65. 000 35. 000
1. 000 2000. 000
106. 000 21. 000
1. 000 1000. 000
7355. 000 7. 950
1091. 000 1.150
6816. 000 0. 500
410. 000 200. 000

45000. 00

45000. 00

45000. 00

45000. 00

250. 00
6759. 50
360. 00
5247.00
9367. 00
41591. 00
5000. 00

5000. 00

5000. 00

5000. 00

2275. 00
2000. 00
2226. 00
1000. 00
58472. 25
1254. 65
3408. 00
82000. 00

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
30400. 000 30400. 00
30400. 000 30400. 00
43500. 000 43500. 00
43500. 000 43500. 00
500. 000 1000. 00
1.100 6759. 50
1. 000 360. 00
7.950 5247.00
0. 950 9367. 00
7.000 30646. 00
1300. 000 180. 00
1300. 000 1300. 00
1300. 000 1300. 00
2100. 000 2100. 00
23. 000 1495. 00
2000. 000 2000. 00
21. 000 2226. 00
3000. 000 3000. 00
7.950 58472. 25
1.150 1254. 65
0. 500 3408. 00
200. 000 82000. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
54000. 000 54000. 00
54000. 000 54000. 00
84000. 000 84000. 00
84000. 000 84000. 00
125. 000 250. 00
1.100 6759. 50
1. 000 360. 00
7.950 5247. 00
0. 950 9367. 00
9. 500 41591. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
2000. 000 2000. 00
15. 000 975. 00
2000. 000 2000. 00
21. 000 2226. 00
200. 000 200. 00
7. 950 58472. 25
1.150 1254. 65
0. 500 3408. 00
200. 000 82000. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212008

| TEM
NUMBER

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
Bl D PRI CE

PACE:

17

LETTI NG DATE: 12/ 12/ 00

50233

50250
50265
50511
50630
50640

50641

50915
51605
52147
60305
60308
60405
61124
61129
61170
61214
61407
61408
61409
61425
61426
61433
61435
61601
61801
61910
62201
62202
62203
62505

ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
CONCRETE MASONRY, BRI DGES cCYy
EXPANSI ON DEVI CE, STRUCTURE LS
B-64-41

EXPANSI ON DEVI CE, STRUCTURE LS
B-64-42

CONC MASONRY ANCHORS, TYPE L, EACH
PROTECTI VE SURFACE TREATMENT  S.Y.
COATED HI GH STR BAR STL REI NF, LB.
VELDED STUD SHEAR CONNECTORS
STEEL DI APHRAGMVS, STRUCTURE
B-64-43

STEEL DI APHRAGMVS, STRUCTURE

B- 64-44

CONCRETE SURFACE REPAI R
RUBBERI ZED MEMBRANE WATERPROOF
STL APRON ENDW. FOR CLVRT PI PE
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGCREGAT
I NLETS, TYPE 9

RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE MS

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
ANCHOR ASSEMB FCOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH

rrrroofol Cmee
%%mmmmg%g«ﬁmgxm

WOVEN W RE FENCE L. F.
MAI NTENANCE AND REPAIR OF HAUL LS
MOBI LI ZATI ON LS

ASPHALTI C CONCRETE CURB
ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUVES

SALVAGED TOPSO L

Bl DDER NO1
ESTI MATED UNIT

QUANTITY BID PRI CE
6816. 000 23. 9@
4370. 000 1. 000
1086. 000 350. 000
1. 000 12500. 000
1. 000 12500. 000
392. 000 7.500
3526. 000 2. 000
225910. 000 0. 550
2860. 000 2. 350
15. 000 450. 000
15. 000 450. 000
60. 000 45. 000
44.000 22.500
4.000 150. 000
600. 000 8. 500
1000. 000 2. 250
2420. 000 17. 450
1. 000 1900. 000
4.000 620. 000
6. 000 280. 000
240. 000 17. 000
264. 000 30. 490
5450. 000 10. 100
224.000 9. 000
3. 000 1000. 000
5. 000 1000. 000
11. 000 100. 000
6. 000 1762. 000
360. 000 7.000
1. 000 10. 000
1. 000 25000. 000
40. 000 11. 000
15212. 000 0.170
40. 000 55. 000
11111 000 0. 900

162902. 40
4370. 00
380100. 00
12500. 00

12500. 00

2940. 00
7052. 00
124250. 50
6721. 00
6750. 00

6750. 00

2700. 00
990. 00
600. 00
5100. 00

2250. 00

42229. 00

1900. 00
2480. 00

1680. 00

4080. 00

8049. 36

55045. 00

2016. 00
3000. 00

5000. 00
1100. 00

10572. 00
2520. 00

2586. 04
2200. 00
9999. 90

23.900

1. 000
420. 000
10800. 000

10800. 000

14. 000
2.500
0. 530
2.500

550. 000

550. 000

50. 000
34. 000
75. 000
11. 000
3. 000
17. 450
3500. 000
1500. 000
250. 000
25. 000
30. 490
10. 100
9. 000
4000. 000
800. 000
65. 000
1762. 000
7.000
10. 000
70200. 000
11. 000
0.170
55. 000
1. 500

162902. 40
4370. 00
456120. 00
10800. 00

10800. 00

5488. 00
8815. 00
119732. 30
7150. 00
8250. 00

8250. 00

3000. 00
1496. 00
300. 00
6600. 00
3000. 00
42229. 00
3500. 00
6000. 00
1500. 00
6000. 00
8049. 36
55045. 00
2016. 00
12000. 00
4000. 00
715. 00
10572. 00
2520. 00
10. 00
70200. 00
440. 00
2586. 04
2200. 00
16666. 50

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
23.900 162902. 40
1. 000 4370. 00
327. 000 355122. 00
9500. 000 9500. 00
9500. 000 9500. 00
15. 500 6076.0
2. 250 7933. 50
0.70  158137.00
2.500 7150. 00
350. 000 5250. 00
350. 000 5250. 00
95. 000 5700. 00
25. 000 1100. 00
150. 000 600. 00
6. 500 3900. 00
3. 500 3500. 00
17. 450 42229. 00
1900. 000 1900. 00
620. 000 2480. 00
280. 000 1680. 00
17. 000 4080. 00
30. 490 8049. 36
10. 100  55045. 00
9. 000 2016. 00
1000. 000 3000. 00
1000. 000 5000. 00
60. 000 660. 00
1762. 000 10572. 00
7.000 2520. 00
10. 000 10. 00
79200. 000 79200. 00
11. 000 440. 00
0.170 2586. 04
55. 000 2200. 00
0. 900 9999. 90



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212008

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

18

LETTI NG DATE: 12/ 12/ 00

90005

90329

| TEM DESCRI PTI ON UNI'T
MULCHI NG S.Y
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
ERCSI ON MAT, DELIVERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
FERTI LI ZER, TYPE B CWrI.
SEEDI NG M XTURE NO. 30 LB.

TEMPORARY DELI NEATORS EACH
FI ELD OFFI CE, TYPE B LS

TRAFFI C CONTROL LS

TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GIT DAYS
SI GNS DAYS

TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
PAVEMENT MARKI NG, 4-1 NCH, EPOX L.F.
PAVEMENT MARKI NG, RAI SED MARKE EACH

REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG 4

TEMP PVMI MRKG, 4-1 NCH, REMOVA L.

TEMP PVMI' MRKNG,

SAW NG EXI STI NG PAVEMENT

M SC

F
RAI SED MARKER EACH

90004A PREPARATI ON AND COATI NG
FLANGES STRUCTURE B 64-41

M SC

90004B PREPARATI ON AND COATI NG
FLANGES STRUCTURE B 64-42

M SC

90005A CLEANI NG AND PAI NTI NG B
GRADE, SHAPE & FI NI SH FOR BEAM EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
11111. 000 0. 150
55. 000 5. 000
55. 000 7.000
300. 000 1. 000
300. 000 1.700
300. 000 0. 600
2. 000 200. 000
1. 000 250. 000
4466. 000 0. 560
4466. 000 0. 560
7.100 28. 000
200. 000 5. 000
96. 000 8. 000
1. 000 2000. 000
1. 000 31300. 000
480. 000 18. 000
16600. 000 0. 500
280. 000 0. 600
1200. 000 0. 100
4340. 000 0. 150
7720. 000 0. 450
430. 000 19. 000
430. 000 3. 000
17812. 000 0. 350
62. 000 50. 000
3600. 000 0. 750
6800. 000 0. 350
57000. 000 0. 600
220. 000 2.000
4884. 000 0. 600
1. 000 5000. 000
1. 000 5000. 000
20. 000 150. 000
6. 000 1290. 000

3000.

7740

00

00

000

700

600

200. 000
250. 000
0. 560

0. 560

28. 000

5. 000

8. 000
1500. 000
31300. 000
18. 000

0. 500

0. 600

0. 100

0. 150

0. 450
9. 000
3. 000
350
8. 000
0. 750
0. 350
0. 600
2. 000
0. 600
0. 000

5000. 000

150. 000

1075. 000

250.
2500

96

2500. 96

198

80

1000. 00

768

00

1500. 00

31300.

00

8640. 00

8300

00

1488. 00

120
651.
3474.
8170.
1290.
6234.
3596.
2700
2380
34200.
440.
2930

00

5000. 00

5000

3000.

6450

00

00

00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 150 1666. 65
5. 000 275. 00
7.000 385. 00
1. 000 300. 00
1.700 510. 00
0. 600 180. 00
200. 000 400. 00
250. 000 250. 00
0. 560 2500. 96
0. 560 2500. 96
28. 000 198. 80
5. 000 1000. 00
8. 000 768. 00
500. 000 500. 00
31300. 000 31300. 00
18. 000 8640. 00
0. 500 8300. 00
0. 600 1488. 00
0. 100 120. 00
0. 150 651. 00
0. 450 3474. 00
19. 000 8170. 00
3. 000 1290. 00
0. 350 6234. 20
50. 000 3100. 00
0. 750 2700. 00
0. 350 2380. 00
0. 600 34200. 00
2. 000 440. 00
0. 600 2930. 40
2500. 000 2500. 00
2500. 000 2500. 00
50. 000 1000. 00
1015. 000 6090. 00



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212008

| TEM
NUMVBER

90998 ON THE-JOB TRAI NI NG ASP-1T AP HRS.
HRS.

90999 ON THE-JOB TRAI NI NG ASP-1

PROPCSAL TOTAL. . .....

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 19

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNIT
QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
150. 000 4. 000 600. 00 4. 000 600. 00 4. 000 600. 00
600. 000 2. 000 1200. 00 2. 000 1200. 00 2. 000 1200. 00
1485486. 57 1573956. 97 1615511. 57



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212009

STATE PRQIECT(S):

TYPE OF WORK

W SCONSI N DETPARTMVENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT CF THE THREE LOW BI DS RECEI VED

1100 15-90

DI VI SION OF H GHWAYS

I NCI DENTAL CONSTRUCTI ON

LOCATI ON 14/ DODGE

N WAUKESHA CNV LI NE -
USH 41
DODCGE, FOND DU LAC, WASHI NGTON COUNTY

PACE:

20

LETTI NG DATE: 12/ 12/ 00

COUNTY

N FOND DU LAC CNTY LIN

Bl DDER NO 3
UNI'T
BI D R CE AMOUNT
30000. 000 30000. 00
59. 000 354. 00
64. 000 768. 00
68. 000 5848. 00
1.790 59277. 64
520. 000 29744. 00
2. 200 7409. 60
21. 900 260237. 70
13. 600 20502. 14
50. 000 150. 00
240. 000 14880. 00
15. 000 840. 00
20. 000 2200. 00
315. 000 19530. 00
385. 000 10780. 00
60000. 000 60000. 00

BIDDER NO 1: ARBOR GREEN, |NC.

BIDDER NO 2: TIMVE, INC

BIDDER NO 3: THE KUEHNE COVPANY, | NC

Bl DDER NO 1

| TEM ESTI MATED UNIT

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 19446. 840 19446. 84
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 6. 000 65. 000 390. 00
63413 WOOD POSTS, 4X6-1NCH X 18-FT. EACH 12. 000 75. 000 900. 00
63414 WOOD POSTS, 4X6-1NCH X 20-FT. EACH 86. 000 80. 000 6880. 00
63502 HI G+ STRENGIH STRUCT STEEL, S| LB. 33116. 000 2. 450 81134. 20
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 57. 200 485. 000 27742. 00
63605 BAR STEEL REI NFORCEMENT, SIGN LB. 3368. 000 1.900 6399. 20
63701 SIGNS, TYPE | S. F 11883. 000 18. 450 219241. 35
63702 SICGNS, TYPE |1, REFLECTIVE S. F. 1507. 510 15. 500 23366. 41
63822 MWING SIGNS, TYPE I EACH 3. 000 50. 000 150. 00
63826 REMOVI NG SIGNS, TYPE | EACH 62. 000 150. 000 9300. 00
63827 REMOVING SIGNS, TYPE I EACH 56. 000 50. 000 2800. 00
63830 REMOVI NG SMALL SI GN SUPRORTS  EACH 110. 000 50. 000 5500. 00
63831 REMOVI NG STRUCTURAL STEEL SI GN EACH 62. 000 275. 000 17050. 00
63832 REVISING SIQNS, TYPE | EACH 28. 000 375. 000 10500. 00
64301 TRAFFI C CONTROL LS 1. 000 16500. 000 16500. 00

PROPCSAL TOTAL....... 447300. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
21000. 000 2100000
59. 420 356. 52
62. B0 755. 40
70. 840 6092. 24
1.660 54972. 56
545. 550 31205. 46
2. 050 6904. 40
18. 690 222093. 27
21. 940 33074. 77
499. 610 1498. 83
187. 360 11616. 32
62. 450 3497. 20
62. 450 6869. 50
124. 900 7743. 80
279. 130 7815. 64
35554. 610 35554. 61
451050. 52

522521. 08



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212010

STATE PROJECT(S): 2250 08- 70

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

ESTI MATED
QUANTI TY

LOCATI ON 51/ RACI NE
CP RR- N LINE, SECTION 21, VILLAGE CF STURTE

LOCAL RD

RACI NE COUNTY

COUNTY

PACE:

21

LETTI NG DATE: 12/ 12/ 00

BIDDER NO 1: MJSSON BRCS., INC

Bl DDER NO 2 PAYNE & DOLAN, | NC

Bl DDER NO 3 JAVES CAPE & SONS CO

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20102 CLEARING I. D
20104 GRUBBI NG STA.
20105 GRUBBI NG . D.
20301 REMOVI NG OLD CULVERT, STATION LS

22+30

20401 REMOVI NG PAVEMENT S.Y.
20405 REMOVI NG CURB AND QGUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S'Y
20408 REMOVI NG MASONRY CY
20411 REMOVI NG GUARDRAI L L. F.
20412 REMOVI NG FENCE L. F.
20414 REMOVI NG MANHOLES EACH
20415 REMOVI NG CATCH BASI NS EACH
20422 REMOVI NG CONCRETE BASES EACH
20496 SEALI NG PI PES EACH
20501 COVMON EXCAVATI ON CY
20610 EXCAVATI ON FOR STRUCTURES, BRI LS

B-51-45

21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON
41605 CONCRETE DRI VEWAY, 6-1 NCH SY

. 000
5. 000
1. 000
. 000
1. 000

1. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1 Bl DDER NO 2
UNI'T UNI T

Bl D PRI CE AMOUNT  BID PRI CE AMOUNT
196. 000 5880. 00 196. 000 5880. 00
10. 000 250. 00 10. 000 250. 00
196. 000 5880. 00 196. 000 5880. 00
10. 000 250. 00 10. 000 250. 00
4000. 000 4000. 00 2000. 000 2000. 00
3. 500 507. 50 9. 000 1305. 00
2. 250 3825. 00 3. 250 558. 00
3. 000 1380. 00 6. 000 2760. 00
200. 000 400. 00 400000 800. 00
2.500 175.00 2.500 175.00
2.000 240. ©® 2.000 240. 00
500. 000 2000. 00 200. 000 800. 00
350. 0@ 4200. 00 200. 000 2400. 00
250. 000 1250. 00 350. 000 1750. 00
250. 000 250. 00 200. 000 200. 00
7.270 89006. 61 8. 600 105289. 80
3300. 000 3300. 00 18000. 000 18000. 00
2500. 000 2500. 00 3000. 000 3000. 00
8. 100 123120. 00 9. 700 147440. 00
12. 000 6000. 00 12. 500 6250. 00
1. 400 5460. 00 1. 400 5460. 00
0. 620 4116. 80 0. 620 4116. 80
198. 000 79200. 00 198. 000 79200. 00
25. 330 168191. 20 25. 330 168191. 20
1. 000 4250. 00 1. 000 4250. 00
89. 000 4717.00 89. 000 4717. 00
77.000 3850. 00 77.000 3850. 00
27. 000 10800. 00 26. 300 10520. 00

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
196. 000 5880. 00
10. 000 250. 00
196. 000 5880. 00
10. 000 250. 00
2000. 000 200000
9. 000 1305. 00
3. 250 5525. 00
6. 000 2760. 00
400. 000 800. 00
2.500 175.00
2.500 300. 00
200. 000 800. 00
200. 000 2400. 00
350. 000 1750. 00
200. 000 200. 00
8. 600 105289. 80
18000. 000 18000. 00
2500. 000 2500. 00
9. 700 147440. 00
12. 500 6250. 00
1. 000 3900. 00
0. 400 2656. 00
220. 000 88000. 00
21. 250 141100. 00
1. 000 4250. 00
116. 000 6148. 00
75. 000 3750. 00
26. 300 10520. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212010

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

22

LETTI NG DATE: 12/ 12/ 00

| TEM DESCRI PTI ON UNIT
CONCRETE MASONRY, ENDWALLS CY.
CULVERT PIPE, CLASS IIIl, 18INL.F

APRON ENDWALLS FOR CULVERT PI P EACH

TEMPORARY CULVERT PIPE, 72-INC L.F
RCCP, CL Ill, 66-1NCH L.F
CONCRETE CURB AND GUTTER, 301 L.F
CONCRETE Sl DEWALK, 4-1 NCH S F
CONCRETE S| DEWALK, 6-1 NCH S F
HEAVY Rl PRAP CY.
REI NF CONC PIPE, CLASS III, SSL.F
REI NF CONC PIPE, CLASS III, SSL.F
REI NF CONC PIPE, CLASS III, SSL.F
REI NF CONC PIPE, CLASS V, SS, L.F
REI NF CONC PIPE, CLASS V, SS, L.F.
CATCH BASINS, TYPE 5 EACH
MANHCOLES, TYPE 1 EACH
MANHCLES, TYPE 3 EACH
MANHCLES, TYPE 5 EACH
I NLETS, TYPE 1 EACH
RECONSTRUCTI NG MANHCLES EACH
MANHCLE COVERS, TYPE J EACH
I NLET COVERS, TYPE H S EACH
I NLET COVERS, TYPE A S EACH
ADJUSTI NG MANHOLE COVERS EACH
CHAI'N LI NK FENCE, 6 FT. L. F.
MOBI LI ZATI ON LS
LANDVARK REFERENCE MONUMENTS  EACH
TOPSA L S.Y
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELIVERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.

MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B CWrI.
WATERI NG SCDDED AREAS MGAL

B DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNI'T
QUANTI TY BID PRI CE AMOUNT  BID PRI CE
25. 000 600. 000 15000. 00 1150. 000
6. 000 73. 000 438. 00 49. 000
1. 000 150. 000 150. 00 150. 000
145. 000 95. 000 13775. 00 206. 000
303. 000 135. 000 40905. 00 159. 000
7670. 000 6. 500 49855. 00 7. 450
29700. 000 2. 010 59697. 00 2. 400
3100. 000 2.950 9145. 00 2.900
120. 000 80. 000 9600. 00 100. 000
1316. 000 34. 850 45862. 60 32. 000
318. 000 40. 200 12783. 60 35. 000
116. 000 101. 500 11774. 00 104. 000
694. 000 39. 550 27447.70 31. 000
21. 000 36. 950 775.95 35. 000
2. 000 2500. 000 5000. 00 2190. 000
13. 000 1080. 000 14040. 00 1085. 000
1. 000 2150. 000 2150. 00 2000. 000
3. 000 1635. 000 4905. 00 2560. 000
2. 000 745. 000 1490. 00 800. 000
6. 000 1500. 000 9000. 00 500. 000
14. 000 310. 000 4340. 00 220. 000
29. 000 385. 000 11165. 00 305. 000
1. 000 350. 000 350. 00 275. 000
10. 000 425. 000 4250. 00 300. 000
100. 000 28. 590 2859. 00 28.590
1. 000 3500. 000 3500. 00 23608. 010
10. 000 195. 000 1950. 00 195. 000
8900. 000 2. 800 24920. 00 2. 250
10. 000 5. 000 50. 00 5. 000
10. 000 5. 000 50. 00 5. 000
2150. 000 0. 870 1870. 50 0.870
2150. 000 0. 850 1827. 50 0. 850
4300. 000 0. 090 387. 00 0. 090
3. 000 100. 000 300. 00 100. 000
4. 000 200. 000 800. 00 200. 000
3. 000 75. 000 225.00 150. 000
30. 000 30. 000 900. 00 60. 000
556. 000 0. 500 278. 00 0. 500
100. 000 30. 000 3000. 00 30. 000

4380. 00
14105. 00
2000. 00
7680. 00
1600. 00
3000. 00
3080. 00
8845. 00
275. 00
3000. 00
2859. 00
23608. 01
1950. 00
20025. 00
50. 00
50. 00
1870. 50
1827. 50
387. 00
300. 00
800. 00
450. 00
1800. 00
278. 00
3000. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
1150. 000 28750. 00
49. 000 294. 00
150. 000 150. 00
206. 000 29870. 00
159. 000 48177. 00
7. 450 57141. 50
2. 400 71280. 00
2.900 8990. 00
100. 000 12000. 00
32. 000 42112. 00
35. 000 11130. 00
104. 000 12064. 00
31. 000 21514. 00
35. 000 735. 00
2190. 000 4380. 00
1085. 000 14105. 00
2000. 000 2000. 00
2560. 000 7680. 00
800. 000 1600. 00
500. 000 3000. 00
220. 000 3080. 00
305. 000 8845. 00
275. 000 275. 00
300. 000 3000. 00
28.590 2859. 00
28500. 000 28500. 00
195. 000 1950. 00
2. 250 20025. 00
5. 000 50. 00
5. 000 50. 00
0. 870 1870. 50
0. 870 1870. 50
0. 090 387. 00
100. 000 300. 00
200. 000 800. 00
75. 000 225.00
30. 000 900. 00
0. 500 278. 00
30. 000 3000. 00



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SION OF H GHWAYS
TITLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212010

22250. 00

3000.

00

100. 00

2000.
3444.
1640.
2460.
1040.
T747.
700.
1100.
175.
765.
3956.
3323

00
00

04

5062. 20

303.

00

420. 00

224.

75

23625. 00

885.

6000.

00

00

3040. 00

200.

00

PACE:

23

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BID PRI CE
63110 LAWN SOD S.Y. 8900. 000 2.500 22250. 00 2.500
64202 FIELD OFFICE, TYPE B LS 1. 000 4000. 000 4000. 00 3000. 000
64210 FI ELD LABORATORY LS 1. 000 500. 000 500. 00 100. 000
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 2000. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 5740. 000 0. 600 3444. 00 0. 600
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 8200. 000 0. 200 1640. 00 0. 200
64326 TRAFFI C CONTRQL, SIGNS DAYS 4100. 000 0. 600 2460. 00 0. 600
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 260. 000 3. 250 845. 00 4. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 2770. 000 0. 270 747.90 0. 270
64636 LOCATI NG NO PASSI NG ZONES M. 0.730 960. 000 700. 80 960. 000
64702 PVMI MRKNG, RAILROAD CROSSI NGS EACH 2. 000 550. 000 1100. 00 550. 000
64710 PVMI MRKNG, STOP LINE, 18 I1NCH L.F. 25. 000 7.000 175.00 7.000
64782 PAVEMENT MARKI NG CURB RAWMP, E L.F. 180. 000 4. 250 765. 00 4. 250
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 46. 000 85. 000 3910. 00 86. 000
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 3864. 000 0. 850 3284. 40 0. 860
65055 CONSTRUCTI ON STAKI NG, CURB, GU L.F. 7670. 000 0. 650 4985. 50 0. 660
65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH 3. 000 100. 000 300. 00 101. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 600. 000 0. 700 420. 00 0. 700
66502 SAW NG CONCRETE PAVEMENT, FULL L.F. 145. 000 1. 550 224.75 1. 550
90005 M SC EACH 25. 000 725. 000 18125. 00 945. 000
90005A I NLETS, TYPE 3, SPECI AL

90005 M SC EACH 3. 000 375. 000 1125. 00 295. 000
90005B | NLET COVER SPECI AL

90035 M SC TON 600. 000 7.000 4200. 00 10. 000
90035A STRUCTURE BACKFI LL, MOD

90365 QWP, BASE COURSES TON 15200. 000 0. DO 3040. 00 0. 200

90416 COARSE AGGREGATE, SIZE NO CY. 2. 000 25. 000 50. 00 100. 000
2

90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 50. 000 100. 00 50. 000

100. 00

PROPCSAL TOTAL. ...... 1012207. 31 1128489. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
2.500 22250. 00
5500. 000 5500. 00
100. 000 100. 00
7000. 000 7000. 00
0. 600 3444. 00
0. 200 1640. 00
0. 600 2460. 00
4. 000 1040. 00
0. 270 747.90
960. 000 700. 80
550. 000 1100. 00
7.000 175.00
4. 250 765. 00
147. 500 6785. 00
1.870 7225. 68
1. 000 7670. 00
250. 000 750. 00
0. 700 420. 00
1.550 224.75
945. 000 23625. 00
295. 000 885. 00
10. 000 6000. 00
0. 200 3040. 00
100. 000 200. 00
50. 000 100. 00
1129164. 43



Date 12/12/00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212011

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

PACE:

24

LETTI NG DATE: 12/ 12/ 00

BI DDR NO 3
UNI'T
Bl D PRI CE ABUNT

0000 0. 00

0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00

0. 000 0. 00

STATE PRQIECT(S): 2430 02-70 LOCATI ON 51/ RACI NE COUNTY
RAYNOR AVE
USH 45
RACI NE COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG
BI DDER NO 1: PAYNE & DOLAN, | NC
BIDDER NO 2: PAVING M X & CONSTRUCTI ON CO., |INC
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNIT
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 700. 000 700. 00
332+32
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 700. 000 700. 00
357+89
20303 REMOVI NG OLD CULVERT, STATION LS 1.000 1000. 000 1000. 00 700. 000 700. 00
384+64
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 1500. 000 1500. 00 700. 000 700. 00
400+45
20305 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 700. 000 700. 00
433+44
20306 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 700. 000 700. 00
466+11
20307 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 700. 000 700. 00
466+15
20401 REMOVI NG PAVEMENT S. Y. 80. 000 6. 000 480. 00 12850 1028. 00
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 820. 000 0.510 418. 20 2. 200 1804. 00
20405 REMOVI NG CURB AND GUTTER L.F. 185. 000 3. 500 64750 10. 350 1914. 75
20416 REMOVI NG | NLETS EACH 1.000 500. 000 500. 00 1000. 000 1000. 00
20420 REMOVI NG ASPHALTIC SURFACE, M S.Y. 50000. 000 1. BO 57500. 00 1.180 59000. 00
20501 COVMON EXCAVATI ON CY. 2910. 000 11. 750 34192. 50 22. 850 66493. 50
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1.0® 4200. 000 4200. 00 1700. 000 1700. 00
21131 PREP OF FOUNDATI ON FOR ASPHALT STA. 286. 000 36. 300 10381. 80 27. 000 7722.00
21301 FI NI SH NG ROADVWAY LS 1. 000 1500. 000 1500. 00 4500. 000 4500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 2040. 000 12. 700 25908. 00 22.000 44880. 00
30409 SHAPI NG SHOULDERS STA. 286. 000 31.100 8894. 60 5. 250 1501. 50
30425 BREAKER RUN STONE CY. 2500. 000 25.500 63750. 00 36. 200 90500. 00
30810 BASE PATCH NG, ASPHALTIC S. Y. 3840. 000 39. 250 150720. 00 60. 400 231936. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 2970. 000 1. 250 3712.50 1. 450 4306. 50
40301 QwWP, ASPHALTI C M XTURE TON 13000. 000 0. 750 9750. 00 0. 400 5200. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 779. 200 190. 000 148048. 00 218. 000 169865. 60
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 13000. 000 21.500 279500. 00 19. 550 254150. 00



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 200

| TEM
NUMBER

52177 STL APRN
52178 STL APRN

52203 RCCP
52205 RCCP
52207 RCCP
52210 RCCP
52262 RCCP
52264 RCCP
52266 RCCP
52268 RCCP

52336 RCCP HORZ ELLIP, CL HEIII,
52338 RCCP HORZ ELLIP, CL HEIII,
52361 RCCP HORZ ELLIP, ENDWALLS, 19X
52363 RCCP HORZ ELLI P, ENDWALLS, 24X
60133 CONCRETE CURB AND GUTTER, 301
60170 CONCRETE CURB AND GUTTER, 36-1

60601 RI PRAP
61124 | NLETS

01212011

| TEM DESCRI PTI ON

CL 111, 18 1NCH
CL 111, 24 1NCH
CL 111, 30-1NCH
CL I, 42-1NCH
APRON ENDWALLS, 181 NCH

APRON ENDWALLS, 24-1 NCH
APRON ENDWALLS, 30-1 NCH
APRON ENDWALLS, 42-1 NCH

, TYPE 9

61170 | NLET COVERS, TYPE M5

61801 MAI NTENANCE AND REPAI R OF HAUL

61910 MOBI LI ZATI ON

62101 LANDNVA
62501 TOPSA
62702 MJLCH

RK REFERENCE MONUMENTS
L
NG

62811 EROCSI ON BALES, DELI VERED
62812 EROCSI ON BALES, | NSTALLED
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROCSI ON CONTRCL
62821 MOBI LI ZATI ONS, EMERGENCY EROSI

62832 EROCSI ON MAT, DELI VERED, CLASS
62833 EROCSI ON MAT, | NSTALLED, CLASS
62855 PCLYETHYLENE SHEETI NG

62870 | NLET PROTECTION, TYPE A
62905 FERTI LI ZER, TYPE B

19
24

UNIT

ENDW. FR CLVT PIPE, S EACH
ENDW. FR CLVT PIPE, S EACH

po@o@rrrr
."".""9999.'”?".'”.‘”

g!_!_
2

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
8320. 000 1. 000
496. 000 27.000
394. 000 30. 000
32. 000 225. 000
24. 000 330. 000
56. 000 38. 350
224. 000 69. 220
58. 000 88. 060
54. 000 112. 500
1. 000 460. 000
8. 000 545. 000
2.000 570. 000
2.000 975. 000
52. 000 98. 900
100. 000 166. 700
2. 000 7. 250
4.000 820. 000
170. 000 33. 500
110. 000 30. 300
60. 000 75. 000
1. 000 1500. 000
2. 000 325. 000
1. 000 150. 000
1. 000 4000. 000
20. 000 129. 000
2130. 000 2.330
1670. 000 0.150
169. 000 7.000
169. MO 7.000
729. 000 1.100
729. 000 1.100
729. 000 0. 090
3. 000 150. 000
1. 000 250. 000
2490. 000 1.150
2490. 000 0. 850
20. 000 25. 000
1. 000 75. 000
2.750 75. 000

DI VI SION OF H GHWAYS

8320.
13392.
11820.

00
00
00

7D0. 00

7920.

2147.

15505.

5107.

6075.

460.

4360.
1140.
1950.
5142.
16670.
14.
3280.

5695.
3333.

4500.
1500.
650.
150.
4000.

00
60

00
00

258000

4962.

90

250. 50

1183.

00

1183. 00

801.

801.

65.

450

250.
2863.
2116.

500.

75.

206.

90

Bl DDER NO 2

UNIT

BI D PRI CE

275. 000

350.

40.
45.
52.
100.
397.
485.
710.
960.
60.
110.
745.

935.

16.
18.

65.
1850.

230.

000
000

000
000

000
000

000
000
000
000

000

000
000
000

000

000
000
000

50. 000

10500.

000

120. 000

3.

500

0. 250

5.

000

5. 000

1.

1.
0.
150.
200.
1.
0.
25.
50.
35.

000
000
100
000
000
050
700
000
000
000

8320.

00

15872. 00

13790.

00

8800. 00

8400.

2240.
10080.
3016.
5400.
397.
3880.
1420.
1920.
3120.
11000.

1490.
3740.

2720.
1980.

3900.

00
00

00
00
00

850. 00

460.

00

500. 00

10500.

00

2400. 00

7455.

00

417.50

845.

00

845. 00

729.
729.
72.
450.
200.
2614.
1743.
500.
50.
96.

00
00
90
00
00
50
00
00
00
25

RGE:

Bl DDER NO 3

UNIT
Bl D PRI CE

40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
52104 CORRUGATED STEEL CULVERT PIPE, L.F.
52105 CORRUGATED STEEL CULVERT PIPE, L.F.

coo0o0o0Lo!

25

LETTI NG DATE: 12/ 1200

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Date 12/12/00

CERTI FI ED BY- DI VI SION OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212011

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
3. 000 225.00
5. 500 412.50
7.000 5320. 00
30. 000 330. 00
50. 000 550. 00
4500. 000 4500. 00
24000. 000 24000. 00
0. 300 8100. 00
1. 000 765. 00
4. 000 280. 00
4. 000 520. 00
0. 270 8129. 16
0. 150 4506. 75
0.370 5756. 83
175. 000 525. 00
5. 300 238.50
0. 700 1037. 40
1. 450 910. 60
500. 000 11000. 00
38. 000 684. 00
1174134. 74

PACE:

Bl DDER NO 3

UNIT
Bl D PRI CE

26

LETTI NG DATE: 12/2/00

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
63003 SEEDI NG, TEMPORARY LB. 75. 000 5. 000 375. 00
63009 SEEDI NG, M XTURE NO. 20 LB. 75. 000 6. 000 450. 00
63110 LAWN SCD S.Y. 760. 000 4.000 3040. 00
63822 MWING SIGNS, TYPE |1 EACH 11. 000 45. 000 495. 00
63840 MOVI NG SMALL SI GN SUPPORTS EACH 11. 000 35. 000 385. 00
64201 FIELD OFFICE, TYPE A LS 1. 000 5®0. 000 5000. 00
64301 TRAFFI C CONTROL LS 1. 000 24000. 000 24000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  270@. 000 0. 300 8100. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 765. 000 1. 000 765. 00
64503 GEOTEXTILE FABRI C, TYPE DF S.Y 70. 000 4.000 280. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y 130. 000 4.000 520. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L. F 30108. 000 0. 270 8129. 16
64625 PVMI MRKNG, SAME DAY, 4 INCH L.F 30045. 000 0. 150 4506. 75
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F 15559. 000 0. 370 5756. 83
64636 LOCATI NG NO PASSI NG ZONES M 3. 000 175. 000 525. 00
64710 PVMI MRKNG, STOP LINE, 18INCHL.F 45. 000 5. 300 238.50
66501 SAW NG EXI STI NG PAVEMENT L.F 1482. 000 0. 880 1304. 16
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 628. 000 1.880 1180. 64
90037 M SC STA 22.000 2.170 47.74
90037A GRADI NG AND SHAPI NG DI T

90616 NMARKER POSTS, FLEXIBLE, FOR CU EACH 18. 000 49. 000 882. 00

PROPCSAL TOTAL. ...... 1022206. 60



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212012

STATE PRQJECT(S): 2751- 04- 70

TYPE OF WORK: GENERAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

PAGE: 27

LETTI NG DATE: 12/ 12/ 00

LOCATI ON 66/ WASHI NGTON  COUNTY

CNTY LINE RD, PILCRI M RD-
CTH Q
WASHI NGTON COUNTY

FOND DU LAC AVE

BIDDER NO 1: JAMES PETERSON SONS, | NC
BI DDER NO 2 MJUSSON BRCS., | NC
BIDDER NO 3 PAYNE & DOLAN, | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG 40M 12. 500 175. 000 2187.50 170. 000 2125. 00 180. 000 2250. 00
20102 CLEARI NG 25MV 477.000 6. 000 2862. 00 6. 000 2862. 00 6. 000 2862. 00
20104 GRUBBI NG 40M 12. 500 175. 000 2187.50 170. 000 2125. 00 180. 000 2250. 00
20105 GRUBBI NG 25MV 477.000 6. 000 2862. 00 6. 000 2862. 00 6. 000 2862. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 700. 000 700. 00 800. 000 800. 00 800. 000 800. 00
2+282
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 915. 000 915. 00 900. 000 900. 00 900. 000 900. 00
3+089. 4
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 1075. 000 1075. 00 2600. 000 2600. 00 2600. 000 2600. 00
3+346. 3 TO 3+382.6
20304 REMOVI NG OLD CULVERT, STATION LS 1. 000 866. 000 866. 00 1300. 000 1300. 00 1300. 000 1300. 00
3+371
20305 REMOVI NG OLD CULVERT, STATION LS 1. 000 1061. 000 1061. 00 1100. 000 1100. 00 1100. 000 1100. 00
3+643.4 TO 3+689.0
20330 REMOVI NG OLD CULVERTS EACH 3. 000 300. 000 900. 00 150. 000 450. 00 150. 000 450. 00
20405 REMOVI NG CURB AND GUTTER M 140. 000 10. 000 1400. 00 13. 000 1820. 00 13. 000 1820. 00
20408 REMOVI NG MASONRY VB 8. 750 65. 000 568. 75 50. 000 437.50 50. 000 437.50
20501 COVMON EXCAVATI ON VB 22978. 000 4.730 108685. 94 6. 500 149357. 00 6. 500 149357. 00
20502 ROCK EXCAVATI ON VB 1028. 000 13. 000 13364. 00 13. 000 13364. 00 13. 000 13364. 00
20504 STONE PILES AND STONE FENCES  MB 50. 000 14. 950 747.50 12. 000 600. 00 12. 000 600. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 2000. 000 2000. 00 500. 000 500. 00 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 22063. 000 7.800 172091. 40 7.900 174297. 70 7.900 174297. 70
40204 ASPHALTI C MATERI AL FOR TACK CO L 5389. 000 0. 290 1562. 81 0. 290 1562. 81 0. 290 162. 81
40301 QWP, ASPHALTI C M XTURE MG 8900. 000 0. 550 4895. 00 0. 550 4895. 00 0. 550 4895. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 685. 000 225. 000 154125. 00 225. 000 154125. 00 283. 000 154125. 00
40723 ASPHALTI C CONCRETE PAVEMENT, T MG 8978. 000 25. 950 232979. 10 25. 950 232979. 10 25. 950 232979. 10
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 6340. 000 1. 000 6340. 00 1. 000 639. 00 1. 000 6340. 00
41605 CONCRETE DRI VEWAY, 150 MM M 200. 000 45. 300 9060. 00 29. 600 5920. 00 45. 210 9042. 00
50405 CONCRETE MASONRY, RETAI NI NG WA M3 16. 600 1600. 000 26560. 00 1600.000 26560. 00 1600. 000 26560. 00
50506 H GH STRGTH BAR STEEL REINF, R KG 920. 000 4.500 4140. 00 4.500 4140. 00 4.500 4140. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212012

| TEM
NUVBER

| TEM DESCRI PTI ON
VELDED STUD SHEAR CONNECTORS
PERVANENT STEEL SHEET PI LI NG,
PERVANENT STEEL SHEET PI LI NG

RCCP, CL III,

375 W

RCCP, APRON ENDWALLS, 375 WM

RCCP HORZ ELLI P, ENDWALLS, 365
RCCP HORZ ELLI P, ENDWALLS, 730
RCCP HORZ ELLI P, ENDWALLS, 855
CONCRETE CURB AND GUTTER, 750
CONCRETE S| DEWALK, 125 MMV

Rl PRAP

ROCK EXCAVATI ON FOR STORM SEVEE

REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF
REI NF

MANHOLES, TYPE 1
MANHCLES, TYPE 3

Pl PE,
Pl PE
Pl PE,
Pl PE,
Pl PE,

CLASS |11

CLASS

HE, CL HE111,
HE, CL HE111,
HE, CL HE111,

I NLETS, TYPE 1
I NLETS, TYPE 3
RECONSTRUCTI NG MANHCOLES
MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE B

I NLET COVERS, TYPE HMGJ-S
ADJUSTI NG MANHOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, WRAPPED, 150
MOBI LI ZATI ON
CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NOSE

WATER

SALVAGED TOPSO L

MJULCHI NG

ERCSI ON BALES, DELI VERED

SS,
SS
SS,

SS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

W SCONSI N DEPARTMENT OF TRANSPORTAT ON

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED W T

QUANTITY BID PRI CE
650. 000 5. 100
2. 000 102. 000
269. 000 64. 000
11. 000 92. 000
3. 000 300. 000
1. 000 420. 000
1. 000 800. 000
1. 000 1100. 000
3020. 000 22. 640
2522. 000 21.530
13. 000 100. 000
1361. 000 40. 000
386. 900 110. 000
66. 500 114. 500
667.500 135. 500
237.500 154. 000
254. 100 213. 000
41.100 167. 250
118. 800 251. 000
15. 000 330. 500
8. 000 1300 000
11. 000 1915. 000
4.000 510. 000
43. 000 540. 000
6. 000 820. 000
18. 000 235. 000
4.000 298. 000
44. 000 322. 000
5. 000 350. 000
4.000 350. 000
3. 800 40. 000
54. 900 25. 000
1. 000 22500. 000
55. 300 51. 130
5. 800 53. 820
1000. 000 4. 000
18570. 000 1. 500
6100. 000 0. 200
34. 000 9. 000

DI VI SION OF H GHWAYS

3315. 00
27438. 00
17216. 00

1012. 00

900. 00

420. 00

800. 00

1100. 00
68372. 80
54298. 66

1300. 00
54440. 00
42559. 00

7614. 25
90446. 25
36575. 00
54123. 30

6873. 98
29818. 80

4957. 50
10400. 00
21065. 00
2040. 00
23220. 00

4920. 00

4230. 00

1192. 00
14168. 00

1750. 00

1400. 00

152. 00

1372. 50
22500. 00

2827. 49

312. 16

4000. 00
27855. 00

1220. 00

306. 00

Bl DDER NO 2

UNIT
BI D PRI CE

33. 000
. 500
. 800
. 300
148. 600
0. 700
152. 600
268. 850
345. 000
1025. 000
2100. 000
725. 000
600. 000
1500. 000
285. 000
350. 000
375. 000
400. 000
250. 000
33. 000
26. 000
20500. 000
44. 000
75. 000

5. 000

0. 950
0160
7.000

PACE:

28

LETTI NG DATE: 12/ 12/ 00

3315. 00
27438. 00
17216. 00

1283. 70

2025. 00

865. 00

1310. 00

1700. 00
65836. 00
54223. 00

845. 00
44913. 00
41204. 85

7368. 20
7630. 25
35292. 50
48456. 87

6271. 86
31939. 38

5175. 00
8200. 00
23100. 00
2900. 00
25800. 00

9000. 00

5130. 00

1400. 00
16500. 00

2000. 00

1000. 00

125. 40

1427. 40
20500. 00

2433. 20

435. 00

500. 00
17641. 50

976. 00

238. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
5. 100 3315. 00
102. 000 27438. 00
64. 000 17216. 00
116. 700 1283. 70
675. 000 2025. 00
865. 000 865. 00
1310. 000 1310. 00
1700. 000 1700. 00
22. 640 68372. 80
21.530 54298. 66
65. 000 845. 00
33. 000 44913. 00
106. 500 41204. 85
110. 800 7368. 20
116. 300 77630. 25
148. 600 35292. 50
190. 700 48456. 87
152. 600 6271. 86
268. 850 31939. 38
345. 000 5175. 00
1025. 000 8200. 00
2100. 000 23100. 00
725. 000 2900. 00
600. 000 25800. 00
1500. 000 9000. 00
285. 000 5130. 00
350. 000 1400. 00
375. 000 16500. 00
400. 000 2000. 00
250. 000 1000. 00
39. 000 148. 20
29. 000 892. 10
19329. 890 19329. 89
53. 820 2976. 25
1000. 000 5800. 00
5. 000 5000. 00
0. 950 17641. 50
0. 160 976. 00
7.000 238. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212012

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORRATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

29

LETTI NG DATE: 12/ 12/00

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE C
FERTI LI ZER, TYPE A

SEEDI NG M XTURE NO. 30
WATERI NG SCDDED AREAS

LAVWN SOD

ERCSI ON CONTROL SOD

WOOD POSTS, 100 X 100 MM X 4.3
SIGNS, TYPE I, REFLECTI VE
MOVI NG SI GNS, TYPE ||

REMOVI NG SI GNS, TYPE |
REMOVI NG SVALL SI GN SUPPORTS
FI ELD LABORATORY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

. DRUMS
TRAFFI C CONTROL.

BARRI CADES, T
WARNI NG LI GHT

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, DETCUR
TRAFFI C CONTROL, DETCUR, SIGNS
GEOTEXTI LE FABRIC, TYPE R
PAVEMENT MARKI NG 100 WM EPOX
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LINE, 450 MMV
PVMI' MRKNG, CROSSWALK, 150 MM
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI MRKG, 100 MM REMOVA
TEMP PVMI' MRKG STOP LNE 450wWM
CONSTRUCTI ON STAKI NG, STORM SE

SI GNS
SIGNS, FI XED

EACH
EACH
EACH
EACH
KG
KG
KL

WARNI NG LI GHT DAYS

DAYS
M2
LS
DAYS

TTPETITZZLF
2

2
2

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
34. 000 9. 000
%9. 000 3. 280
959. 000 3. 280
1918. 000 0. 300
2. 000 220. 000
3. 000 250. 000
4.000 100. 000
44. 000 50. 000
650. 000 0. 650
61. 000 18. 000
4690. 000 3. 250
12500. 000 3. 000
43. 000 3. 000
17. 000 60. 000
10. 850 210. 000
1. 000 50. 000
18. 000 20. 000
18. 000 20. 000
1. 000 1500. 000
1. 000 5000. 000
1. 000 30@. 000
2396. 000 0. 500
3010 000 0. 300
5220. 000 0. 100
1912. 000 0. 150
1710. 000 0. 600
8. 415 150. 000
1. 000 2204. 000
3800. 000 0. 400
50. 000 3. 000
6038. 900 0.780
60. 000 2.000
13. 100 13. 600
79. 500 13. 200
33. 000 13. 200
2. 000 80. 000
580. 000 3. 000
8. 000 15. 000
70. 000 118. 000

10. 000
32. 000
120
80. 000
25. 000
25. 000
500. 000
4800. 000
3000. 000
0. 500

0. 300

0. 100

0. 150

0. 600

. 000
. 000
0. 400
4. 000
0. 780
2. 000
13. 600
13. 200
13. 200
80. 000
3. 000
5. 000
80. 000

678. 32
14492. 10
39000. 00

430. 00

544. 00
1302. 00

80. 00

450. 00
450. 00
500. 00
4800. 00
3000. 00
1198. 00
903. 00
522. 00
286. 80
1026. 00
1262. 25
2204. 00
1520. 00

200. 00

4710. 34
120. 00
178. 16
1049. 40
435. 60
160. 00
1740. 00
120. 00
5600. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
7.000 238. 00
2.000 1918. 00
4. 310 4133. 29
0. 240 460. 32
212. 210 424. 42
212. 210 636. 63
179.710 718. 84
40. 450 1779. 80
0.710 461. 50
11.120 678. 32
3. 090 14492. 10
3.120 39000. 00
10. 000 430. 00
32. 000 544. 00
120. 000 1302. 00
80. 000 80. 00
25. 000 450. 00
25. 000 450. 00
2500. 000 2500. 00
6300. 000 6300. 00
3000. 000 3000. 00
0. 500 1198. 00
0. 300 903. 00
0. 100 522. 00
0. 150 286. 80
0. 600 1026. 00
150. 000 1262. 25
2204. 000 2204. 00
0. 400 1520. 00
5. 000 250. 00
0.780 4710. 34
2. 000 120. 00
13. 600 178. 16
13. 200 1049. 40
13. 200 435. 60
80. 000 160. 00
3. 000 1740. 00
15. 000 120. 00
150. 000 10500. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212012

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPCOHATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE:

30

LETTI NG DATE: 12/12/00

90002
90002
90005
90012
90365
90590

90616
90999

| TEM DESCRI PTI ON UNI'T

CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKI NG, CURB, GU M
SAW NG EXI STI NG PAVEMENT M
M SC M
90001A TI MBER FENCE

M SC M2

90002A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

Bl DDER NO 1
ESTI MATED UNI T
QUANTITY BID PRI CE AMOUNT
1498. 300 5. 420 8120. 79
1498. 300 4.200 6292. 86
3020. 000 2.700 8154. 00
150. 000 3.120 468. 00
50. 000 74. 000 3700. 00
22.100 26. 000 574. 60
M SC MR 105. 000 10. 000 1050. 00
90002B ANTI- GRAFFI TI SHI ELD
M SC M 56. 000 134. 000 7504. 00
90002C STONE SURFACE, FORM LIN
M SC EACH 7.000 50. 000 350. 00
90005A REMOVI NG STONE ENDWALLS
M SC 40M 37.500 30. 000 1125. 00
90012A TEST ROLLI NG
QWP, BASE COURSES MG 21900. 000 0. 180 3942. 00
Pl PE GRATES EACH 2. 000 1000. 000 2000. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 7.000 60. 000 420. 00
ON-THE-JOB TRAI NI NG ASP-1 HRS 250. 000 2. 000 500. 00
PROPCSAL TOTAL. . ..... 1551615. 93

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
4. 000 5993. 20
4. 000 5993. 20
1. 560 4711. 20
3.120 468. 00
116. 000 5800. 00
26. 000 574. 60
10. 000 1050. 00
134. 000 7504. 00
100. 000 700. 00
10. 000 375. 00
0. 180 3942. 00
1500. 000 3000. 00
53. 000 371. 00
2. 000 500. 00

155283. 19

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
3. 500 5244. 05
3. 500 5244. 05
4.000 12080. 00
3.120 468. 00
190. 000 9500. 00
26. 000 574. 60
10. 000 1050. 00
134. 000 758. 00
100. 000 700. 00
10. 000 375. 00
0. 309 676710
1500. 000 3000. 00
53000 371. 00
2.000 500. 00
1584607. 69



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212013

STATE PRQIECT(S):

TYPE OF WORK:

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

5100 09-71

UNIT

I NC.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

HOFFVAN CONSTRUCTI ON COVPANI ES A JO NT V
LUNDA CONSTRUCTI ON COVPANY
EDWARD KRAEMER & SONS

PACE

31

LETTI NG DATE: 12/ 12/ 00

CASHTON- ONTARI O RD, BRUSH CREEK BRI DCE & AP

20354

20355

20411
20501
20502
20610

20611

20612

20620

20801
20901
21001
21301
30404
30426
40204

CLEARI NG
GRUBBI NG

REMOVI NG OLD BRI DGE

1+050

REMOVI NG OLD BRI DGE

2+050

REMOVI NG OLD BRI DGE

4+529. 640

REMOVI NG OLD BRI DGE

5+177. 20

REMOVI NG OLD BRI DGE

3+338. 5

REMOVI NG GUARDRAI L

COVMON EXCAVATI ON

ROCK EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI

B-41-231

STATION LS

STATION LS

STATION LS

STATION LS

STATION LS

hee=

EXCAVATI ON FOR STRUCTURES, BRI LS

B-41-233

EXCAVATI ON FOR STRUCTURES, BRI LS

B-41-234

EXCAVATI ON FOR STRUCTURES, CUL L

G 41- 49

BORROW EXCAVATI ON
GRANULAR BACKFI LL
STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY
CRUSHED AGGREGATE BASE COURSE
BREAKER RUN STONE

n

L

ASPHALTI C MATERI AL FOR TACK CO L

LOCATI ON 41/ MONRCE COUNTY
STH 33
MONROE COUNTY
Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNI'T UNI T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
6. 000 300. 000 1800. 00 250. 000 1500. 00
6. 000 300. 000 1800. 00 250. 000 150000
1. 000 7000. 000 7000. 00 30000. 000 30000. 00
1. 000 7000. 000 7000.00 12500. 000 12500. 00
1. 000 5000. 000 5000. 00 7500. 000 7500. 00
1. 000 5000. 000 5000. 00 7500. 000 7500. 00
1. 000 7000. 000 7000. 00 5000. 000 5000. 00
411. 000 4.000 1644. 00 4. 000 1644. 00
18870. 000 4. 150 78310. 50 2.500 47175. 00
1750. 000 12. 100 21175. 00 3. 000 5250. 00
1. 000 3000. 000 3000. 00 15000. 000 15000. 00
1. 000 2000. 000 2000. 00 5000. 000 5000. 00
1. 000 2000. 000 2000. 00 5000. 000 5000. 00
1. 000 6000. 000 6000. 00 10000. 000 10000. 00
15408. 000 4.150 63943. 20 4. 150 63943. 20
710. 000 7.850 5573. 50 11. 500 8165. 00
1416. 000 7. 850 11115.60 10. 000 14160. 00
1. 000 800. 000 800. 00 1500. 000 1500. 00
11100. 000 9. 330 103563. 00 8. 910 98901. 00
4000. 000 8. 830 35320. 00 8. 910 35640. 00
910. 000 0. 630 573. 30 0. 630 573. 30

Bl DDER NO 3
N T
Bl D PRI CE AMOUNT
250. 000 1500. 00
160. 000 960. 00
4500. 000 4500. 00
3000. 000 3000. 00
3000. 000 3000. 00
2500. 000 2500. 00
2365. 000 2365. 00
4. 000 1644. 00
4.370 82461. 90
5. 880 10290. 00
6500. 000 6500. 00
5600. 000 5600. 00
4600. 000 4600. 00
5250. 000 5250. 00
4.370 67332. 96
9. 000 6390. 00
8. 000 11328. 00
500. 000 500. 00
10. 500 116550. 00
9. 100 36400. 00
0. 630 573. 30



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212013

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

32

LETTI NG DATE: 12/12/00

52603

60305
60308
60602
60603
61407
61433
61435
61910

| TEM DESCRI PTI ON UNI'T
QWP, ASPHALTI C M XTURE MG
ASPHALTI C MATERI AL FOR PLANT M MG

ASPHALTI C CONCRETE PAVEMENT, T MG
DENSI TY | NCENTI VE, ASPHALTI C C DOL
ASPHALTI C SURFACE, TEMPORARY MG
CONCRETE MASONRY, BRI DGES M3
PROTECTI VE SURFACE TREATNMENT we
PRESTRESSED G RDER, | TYPE, 71 M
CONCRETE MASONRY, CULVERTS V3

H GH STRENGTH BAR STEEL REI NF. KG
H GH STRENGTH BAR STEEL REI NF. KG
COATED Hl GH STR BAR STL REI NF, KG
NON LAM NATED ELASTOMVERI C BEAR EACH
STEEL DI APHRAGVB, STRUCTURE EACH
B-41-231

STL PILE DEL & DRI VEN, HP 250M M
RUBBERI ZED MEMBRANE WATERPROOF M2
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
CORRUGATED STEEL CULVERT PI PE, M
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
RCCP, CL IlI, 1800 MM M
RCCP, APRON ENDWALLS, 1800 MM EACH
TEMPORARY STRUCTURE, STATI ON LS
11+113.5

TEMPORARY STRUCTURE, STATI ON LS
14+108

TEMPORARY STRUCTURE, STATI ON LS
15+141

TEMP PRECAST CONC BARR, CONTR M
TEMP PRECAST CONC BARR, CONTR M
HEAVY Rl PRAP M3
GROUTED RI PRAP |V}
STEEL THRI E BEAM STRUCTURE APP M
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS

1928. 50
28652. 19
79880. 50

1430. 00
33768. 00

159340. 00

2106. 00
47404. 00
42485. 00

7990. 50

6860. 00
25330. 00

1188. 00

3160. 00

32208. 00
1426. 00
448 00
966. 00
6806. 00
140. 00
198. 00
798. 00
31248. 00
7320. 00
13200. 00

6900. 00

12600. 00

1120. 00
1568. 00
10491 00
715. 00
11528. 54
1200. 00
21600. 00

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
2030. 000 0. 950
129. 000 222.110
2030. 000 39. 350
1430. 000 1. 000
670. 000 50. 400
514. 000 310. 000
702. 000 3. 000
169. 300 280. 000
145. 000 293. 000
11415. 000 0. 700
6860. 000 1. 000
25330. 000 1. 000
18. 000 66. 000
10. 000 316. 000
488. 000 66. 000
46. 000 31. 000
8. 000 56. 000
14. 000 69. 000
83. 000 82.000
2. 000 70. 000
2. ®O 99. 000
6. 000 133. 000
56. 000 558. 000
4. 000 1830. 000
1. 000 13200. 000
1. 000 6900. 000
1. 000 12600. 000
112. 000 10. 000
224. 000 7.000
269. 000 39. 000
11. 000 65. 000
121. 200 95.120
12. 000 100. 000
12. MO 1800. 000
1. 000 56000. 000

56000. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 950 1928. 50
222.110 28652. 19
39. 350 79880. 50
1. 000 1430. 00
50. 400 33768. 00
325. 000 167050. 00
2. 000 1404. 00
215. 000 36399. 50
425. 000 61625. 00
0. 550 6278. 25
0. 650 4459. 00
0. 800 20264. 00
75. 000 1350. 00
425. 000 4250. 00
5. 000 26840. 00
25. 000 1150. 00
52. 000 416. 00
56. 000 784. 00
65. 000 5395. 00
90. 000 180. 00
100. 000 200. 00
125. 000 750. 00
473.700 26527. 20
2000. 000 8000. 00
22000. 000 22000. 00
15000. 000 15000. 00
15000. 000 15000. 00
3. 000 3696. 00
7.000 1568. 00
40. 000 10760. 00
60. 000 660. 00
95. 120 11528. 54
100. 000 1200. 00
1800. 000 21600. 00
49000. 000 49000. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 950 1928. 50
222.110 28652. 19
39. 350 79880. 50
1. 000 1430. 00
50. 400 33768. 00
380. 000 195320. 00
2. 600 1825. 20
220. 000 37246. 00
434. 000 62930. 00
1. 050 11985. 75
1. 490 10221.@
1.220 30902. 60
100. 00 1800. 00
265. 000 2650. 00
67. 000 32696. 00
45. 000 2070. 00
52.500 420. 00
63. 000 882. 00
76. 000 6308. 00
110. 000 220. 00
125. 000 250. 00
140. 000 840. 00
555. 000 31080. 00
1950. 000 7800. 00
9900. 000 9900. 00
8000. 000 8000. 00
8000. 000 8000. 00
36. 000 4032. 00
16. 000 3584. 00
48. 000 12912. 00
100. 000 1100. 00
95. 120 11528. 54
75. 000 900. 00
1800. 000 21600. 00
53000. 000 53000. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE

PROPCSAL: 20001212013

| TEM

NUVBER | TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCR OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

33

LETTI NG DATE: 12/ 12/00

Bl DDER NO 3

UNIT
Bl D PRI CE

TOPSA L
SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES
SI LT FENCE, DELIVERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

ERCSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
ERCSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY
SEEDI NG M XTURE NO. 10
SEEDI NG BORROWPI T M XT
TEMPCRARY DELI NEATORS

SIGNS, TYPE II,
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE

SAW NG EXI STI NG PAVEMENT
M SC

90003A CRQUTED HEAVY RI PRAP, C

ERCSI ON BALES, DELI VERED
| NSTALLED

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERCENCY ERGCSI

CLASS
CLASS
CLASS
CLASS

URE

WOOD POSTS, 100 X 100 MM X 3.7
REFLECTI VE

WARNI NG LI GHT

TRAFFI C CONTROL, BARRI CADES, T
" WARNI NG LI GHT

HR

PAVEMENT MARKI NG, 100 WM PAIN
PAVEMENT MARKI NG 100 WM EPOX
REMOVI NG PAVEMENT MARKI NGS

PVMI' MRKNG, STOP LINE, 300 MV
TEMP PVMI MRKG, 100 MM REMOVA
TEMP PVMI MRKNG, STOP LINE, 45

KG

EACH
M
LS
LS
DAYS

EEESR
5565

TTTTITIZZF

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
70. 000 5. 000
3300. 000 0.720
10650. 000 0.720
18000. 000 0.120
115. 000 5. 000
115. 000 5. 000
1720. 000 3. 180
1720. 000 2.530
3440. 000 0. 010
5. 000 300. 000
5. 000 100. 000
420. 000 0. 750
420. 000 0. 750
35. 000 1. 000
35. 000 1. 000
910. 000 0. 750
2. 000 4.500
220. 000 12. 750
34. 000 17. 000
124. 000 12. 000
12. 000 75. 000
3. 240 225. 000
1. 000 4000. 000
1. 000 4362. 600
5748. 000 0. 500
2020. 000 0. 500
2584. 000 0. 200
5898. 000 0. 200
4854. 000 0. 500
665. 000 2.740
2350. 000 0. 850
2970. 000 2. 200
935. 000 2. 000
20. 000 24. 000
690. 000 3. 400
14. 400 20 000
67. 000 10. 000
94.000 65. 000

000

280

280

. 010
300. 000
100. 000
0. 750

0. 750

1. 000

1. 000

0. 750
4.500
12. 750
17. 000
12. 000
75. 000
225. 000
500. 000
4362. 600
500
500
200
200
500
250
. 850
2. 200
2. 000
24. 000
3. 400
20. 000
10. 000
55. 000

CwwurnoornN
o
S
o

opooooo

500. 00
4362. 60
2874. 00
1010. 00

516. 80
1179. 60
2427.00
1496. 25
1997. 50
6534. 00
1870. 00
480. 00
2346. 00
288. 00

670. 00
5170. 00

100. 000
0. 750
0. 750
1. 000
1. 000
0. 750
4.500
12. 750

17. 000
9. 000
75. 000
225. 000
250. 000
14167. 000
0. 300
0. 500
0. 100
0. 150
0. 600
2. 200
1.490
2. 200
1. 000
24. 000
3. 000
15. 000
10. 000
65. 000

2805. 00
578. 00
1116. 00
900. 00
729. 00
250. 00
14167. 00
1724. 40
1010. 00
258. 40
884.70
2912. 40
1463. 00
3501. 50
6534. 00
935. 00
480. 00
2070. 00
216. 00
670. 00
6110. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212013

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE: 34

LETTI NG DATE: 12/ 12/ 00

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
90008 M SC DAY

90008A TRAFFI C CONTROL, RED ST
QWP, BASE COURSES MG
TEMPCRARY FENCI NG M

90365
90641

PROPOSAL TOTAL ......

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
100. 000 2. 000 200. 00
11100. 000 0.400 4440. 00
788. 000 5. 000 3940. 00
1111067. 03

Bl DDER NO 2 Bl DDER NO 3
UNI'T N T
BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2. 000 200. 00 4. 000 400. 00
0. 400 4440. 00 0. 370 4107. 00
7.710 6075. 48 7.710 6075. 48
1132638. 51 1185795. 82



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 35
CERTI FI ED BY- DI VI SION OF HI GHVWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00
PROPOSAL: 20001212014
STATE PRQJECT(S): 1000-03-42 LOCATI ON 44/ QUTAGAM E COUNTY
OSHKOSH- GREENVI LLE, W SM TH AVE - SPRI NG RD
USH 45

OUTAGAM E, W NNEBAGO COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1 GUI DELI NES PAVEMENT MARKI NGLLC

BIDDER NO 2: CENTURY FENCE CO.

BI DDER NO 3 OGLESBY CONSTRUCTI ON, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 3865. 000 3865. 00 1400. 000 1400. 00 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 2800. 000 2800. 00 1400. 000 1400. 00 3000. 000 3000. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 333145.000 0. 140 46640. 30 0. 165 54968. 93 0. 150 49971.75
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 5421. 000 0. 350 1897. 35 0. 500 2710. 50 0. 450 2439. 45
64702 PVMI MRKNG, RAILROAD CROSSI NGS EACH 6. 000 550. 000 3300. 00 500. 000 3000. 00 400. 000 2400. 00
64710 PVMI MRKNG, STOP LINE, 18 INCH L.F. 584. 000 3. 100 1810. 40 4.400 2569. 60 5.500 3212. 00
64734 PAVEMENT MARKI NG, ARROAS, TYPE EACH 132. 000 55. 000 7260. 00 70. 000 9240. 00 80. 000 10560. 00
64758 PAVEMENT MARKI NG WCORDS, EPOXY EACH 5. 000 85. 000 425. 00 110. 000 550. 00 110. 000 550. 00
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 1100. 000 3. 500 3850. 00 3. 300 3630. 00 4.500 4950. 00
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 642. 000 3. 000 1926. 00 3. 000 1926. 00 2.500 1605. 00
64790 PAVEMENT MARKI NG | SLAND NOSE, EACH 36. 000 45. 000 1620. 00 40. 000 1440. 00 50. 000 1800. 00

PROPCSAL TOTAL. . ..... 75394. 05 82835. 03 83488. 20



Date 12/12/00
CERTI FI ED BY-

DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212015

STATE PROJECT(S): 1000 03- 43

1000 03- 44

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON 08/ CALUMET

PAGE: 36

LETTI NG DATE: 12/ 12/ 00

COUNTY

WJICT USH 4 - E JCT USH 41, VAR HWS
STH 441, 44, 116

CALUVET, OUTAGAM E, W NNEBAGO COUNTY

BI DDER NO 1 CENTURY FENCE CO

BI DDER NO 2 OGLESBY CONSTRUCTI ON, | NC.

BI DDER NO 3 SWANSTON EQUI PMENT COVPANY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNIT UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRICE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 2000. 000 2000. 00 5100. 000 5100. 00 3000. 000 3000. 00
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 2000. 000 2000. 00 3000. 000 3000. 00 3022. 000 3022. 00

1000- 03- 43
64303 TRAFFI C CONTROL, PRQIECT LS 1 000 2000. 000 2000. 00 3000. 000 3000. 00 3022. 000 3022. 00
1000- 03- 44
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 591581. 000 0. 145 85779. 25 0. 140 82821. 34 0. 160 94652. 96
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 52110. 000 0. 350 18238. 50 0. 450 23449.50 0. 500 26055. 00
64702 PVMI MRKNG, RAILROAD CROSSI NGS EACH 6. 000 500. 000 3000. 00 400. 000 2400. 00 850. 000 5100. 00
64710 PVMI MRKNG STOP LINE, 18 INCH L.F. 946. 000 5. 000 4730. 00 5. 500 5203. 00 3. 750 3547.50
64734 PAVEMENT MARKI NG, ARROAS, TYPE EACH 47.000 73. 000 3431. 00 100. 000 4700. 00 65. 000 305500
64738 PAVEMENT MARKI NG ARROAS, TYPE EACH 6. 000 120. 000 720. 00 150. 000 900. 00 114. 000 684. 00
64742 PAVEMENT MARKI NG ARROWAS, TYPE EACH 10. 000 85. 000 850. 00 150. 000 1500. 00 150000 1500. 00
64758 PAVEMENT MARKI NG WORDS, EPOXY EACH 5. 000 100. 000 500. 00 125. 000 625. 00 95. 000 475. 00
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 682. 000 5. 400 3682. 80 4.750 3239.50 5. 000 3410. 00
PROPCSAL TOTAL. ...... 126931. 55 135938. 34 147523. 46



Date 12/12/00

CERTI

TI TLE

FI ED BY-
CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212016

64302

64602
64618
64710
64734
64742
64758
64770
64778
64790
90031

STATE PRQJECT(S): 1000 03- 45

1000 03- 46

TYPE OF WORK

CENTURY FENCE CO

1
2:  OGLESBY CONSTRUCTI ON, | NC.
3

| TEM DESCRI PTI ON UNIT

MOBI LI ZATI ON

TRAFFI C CONTROL, PRQIECT
1000- 03- 45

TRAFFI C CONTROL, PRQIECT
1000- 03- 46

PAVEMENT MARKI NG, 41 NCH, EPOX L.F

LS
LS

LS

PVMI' MRKNG, CHANNELI ZING, 8-IN L. F.

PVMI' MRKNG, STOP LINE, 18 I NCH L. F.

PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG ARROWS, TYPE EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 12-1NCH, L.F

PAVEMENT MARKI NG CURB, EPOXY L.F

PAVEMENT MARKI NG
M SC

90031A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

| SLAND NOSE, EACH
S. F.

SWANSTON EQUI PMENT COMPANY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

I NCI DENTAL CONSTRUCTI ON

PACE:

37

LETTI NG DATE: 12/ 12/00

LOCATI ON 05/ BROMN COUNTY
STH 310 - STH 96, VARI QUS LOCATI ONS
I 43, VAR HW
BROMWN, MANI TOADC, SHEBOYGAN COUNTY
Bl DDER NO 1 BIDDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 2000. 000 2000. 00 950. 000 4050. 00 4800. 000 4800. 00
1. 000 2000. 000 2000. 00 3500. 000 3500. 00 4000. 000 4000. 00
1. 000 2000. 000 2000. 00 3500. 000 3500. 00 3000. 000 3000. 00
636574. 000 0. 140 89120. 36 0. 140 89120. 36 0. 160 101851. 84
19892. 000 0. 350 6962. 20 0. 450 8951. 40 0. 500 9946. 00
742. 000 4. 400 3264. 80 5. 500 4081. 00 3. 750 2782.50
33. 000 73. 000 2409. 00 100. 000 3300. 00 65. 000 2145. 00
11. 000 100. 000 1100. 00 150. 000 1650. 00 150. 000 1650. 00
6. 000 75. 000 450. 00 125. 000 750. 00 95. 000 570. 00
719. 000 2.900 2085. 10 2.750 1977. 25 3. 000 2157. 00
1497. 000 2. 000 2994. 00 2.500 3742.50 3. 500 5239. 50
12. 000 35. 000 420. 00 50. 000 600. 00 75. 000 900. 00
1712. 000 1. 500 2568. 00 2.000 3424. 00 3. 750 6420. 00
....... 117373. 46 128646. 51 145461. 84



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212017

STATE PRQJECT(S): 1000 03- 47

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

TYPE OF VWORK:

LOCATI ON 38/ MARI NETTE

USH 141 & STH 64
VAR HWY
MARI NETTE COUNTY

| NCI DENTAL CONSTRUCTI ON

CENTURY FENCE CO
QJI DELI NES PAVEMENT MARKI NG LLC
OGLESBY CONSTRUCTI ON, | NC.

Bl DDER NO 2
UNIT
BI D PRI CE

2500. 000
2300. 000
0. 150

0. 400
585. 000
4.000

5. 000

COUNTY

2500. 00
2300. 00
62565. 00
492. 00
3510. 00
920. 00
210. 00

PACE:

38

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
3500. 000 3500. 00
2000. 000 2000. 00
0. 150 62565. 00
0. 500 615. 00
400. 000 2400. 00
6. 000 1380. 00
5. 000 210. 00

Bl DDER NO 1
| TEM ESTI VATED UNIT

NUMVBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 650. 000 650. 00
64301 TRAFFI C CONTROL LS 1.000 650. 000 650. 00
64602 PAVEMENT MARKI NG 4 1 NCH, EPOX L.F. 417100.000 0. 135 56308. 50
64618 PVMI MRKNG, CHANNELI ZI N5 8-1N L. F. 1230. 000 0. 350 430. 50
64702 PVMI MRKNG, RAI LROAD CROSSI NGS EACH 6. 000 400. 000 2400. 00
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F. 230. 000 4.100 943. 00
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 42.000 2.800 117. 60

PROPOSAL TOTAL. ...... 61499. 60

72497. 00

72670. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212018

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

4198 01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

I NC.

REMOVI NG CLD BRI DGE, STATION LS

10+005

COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI

B-59-174

BORROW EXCAVATI ON
STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY
CRUSHED AGGREGATE BASE COURSE
CONCRETE MASONRY, BRI DGES

0

H GH STRENGTH BAR STEEL REI NF.

COATED HI GH STR BAR STL REI N,
Cl P CONC PILING DELIV & DRIVE
TUBULAR RAILING TYPE F, STRUC

B-59-174

VB
VB
LS
VB
VB
PROTECTI VE SURFACE TREATMENT M
KG
KG
M
LS

RUBBERI ZED MEMBRANE WATERPROOF M2

HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP M
STL PLT BM GRD, ENRGY ABSORB T EACH

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG
SI LT FENCE
SI LT FENCE

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTRCL
MOBI LI ZATI ONS, EMERCENCY ERGCSI

DELI VERED
| NSTALLED

FERTI LI ZER, TYPE B

PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
LUNDA CONSTRUCTI ON COVPANY
ZENI TH TECH.

PAGE: 39

LETTI NG DATE: 12/ 12/ 00

LOCATI ON 59/ SHEBOYGAN COUNTY
CTH KW CEDAR GROVE, ONI ON RI VER BRI DGE & A
CTH D
SHEBOYGAN COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
1. 000 8000. 000 8000. 00 17300. 000 17300. 00 20000. 000 2000000
195. 000 10. 000 1950. 00 8. 000 1560. 00 27.000 5265. 00
1. 000 5000. 000 5000. 00 4000. 000 400. 00 15916. 000 15916. 00
237. 000 20. 000 4740. 00 14. 000 3318. 00 29. 000 6873. 00
560. 000 15. 000 8400. 00 10. 000 5600. 00 25. 000 14000. 00
1. 000 100. 000 100. 00 1000. 000 1000. 00 2000. 000 2000. 00
255. 000 15. 000 3825. 00 19. 000 4845. 00 28. 000 7140. 00
191. 000 300. 000 57300. 00 310. 000 59210. 00 310. 000 59210. 00
170. 000 2. 000 340. 00 3.500 595. 00 3. 000 510. 00
3200. 000 0. 750 2400. 00 0. 750 2400. 00 1.100 3520. 00
10820. 000 0. 850 9197. 00 1. 000 10820. 00 1. 200 12984. 00
240. 000 55. 000 13200. 00 50. 000 12000. 00 60. 000 14400. 00
1. 000 6000. 000 6000. 00 5000. 000 5000. 00 6000. 000 6000. 00
14. 000 15. 000 210. 00 25. 000 350. 00 30. 000 4Q. 00
75. 000 35. 000 2625. 00 45. 000 3375. 00 80. 000 6000. 00
40. 400 35. 000 1414. 00 110. 000 4444. 00 35000 1414. 00
4.000 2400. 000 9600. 00 1900. 000 7600. 00 2400. 000 9600. 00
1. 000 12000. 000 12000. 00 17000. 000 1700000 27200. 000 27200. 00
1030. 000 1. 000 1030. 00 2. 200 2266. 00 2. 000 2060. 00
820. 000 0. 500 410. 00 0. 30 205. 00 0. 500 410. 00
275. 000 3. 250 893. 75 4. 000 1100. 00 3. 250 893. 75
275. 000 3. 250 893. 75 4.000 1100. 00 3. 250 893. 75
275. 000 0. 100 27.50 1. 000 275. 00 0. 100 27.50
1. 000 75. 000 75. 00 175. 000 175. 00 75. 000 75. 00
2. 000 75. 000 150. 00 200. 000 400. 00 75. 000 150. 00
40. 000 1. 500 60. 00 1. 000 40. 00 1.500 60. 00
17. 000 8. 000 136. 00 20. 000 340. 00 8. 000 136. 00

SEEDI NG TEMPCRARY



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT & THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/12/00
PROPCSAL: 20001212018
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
63008 SEEDI NG, M XTURE NO. 10 KG 12. 000 20. 000 240. 00 24. 000 288. 00 20. 000 240. 00
64220 FIELD CFFICE, TYPE C LS 1. 000 3000. 000 3000. 00 1200. 000 1200. 00 1200. 000 1200. 00
64301 TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
64506 GEOTEXTILE FABRIC, TYPE HR M 128. 000 2. 000 256. 00 3. 000 384. 00 4.500 576. 00
66501 SAW NG EXI STI NG PAVEMENT M 14. 000 8. 200 114. 80 19. 680 275.52 9. 000 126. 00

PROPCSAL TOTAL. . ..... 155587. 80 170465. 52 221300. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212019

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PAGE

41

LETTI NG DATE 12/12/00

STH 22, BRI DGE & AP

Bl DDER NO 3
UNI'T
Bl DPRI CE AMOUNT
400. 000 2000. 00
400. 000 2000. 00
36000. 000 36000. 00
29000. 000 29000. 00
2.500 427.50
5. 000 3515. 00
20000. 000 20000. 00
20000. 000 20000. 00
32000. 000 32000. 00
8. 000 7200. 00
12. 000 16044. 00
1500. 000 1500. 00
1000. 000 1000. 00
9. 100 17235. 40
8. 000 288. 00
210. 000 4200. 00
55. 000 17605. 50
1. 000 230. 00
99. 000 15345. 00
285. 000 254790. 00
2.500 3757.50
74.000 33966. 00
93. 000 128619.00
0. 500 23340. 00

STATE PRQIECT(S): 9062 09-71 LOCATI ON 38/ MARI NETTE COUNTY
9116-03-71 CTH P- CRIVITZ, USH 41 -
CTH W J
MARI NETTE, OCONTO COUNTY
TYPE OF WORK: HI GHWAY STRICTURES
BI DDER NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 ZENI TH TECH., | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNIT
NUVBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 5. 000 400. 000 2000. 00 400. 000 200. 00
20104 GRUBBI NG STA. 5. 000 400. 000 2000. 00 400. 000 2000. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 22000. 000 22000. 00 30100000 30100. 00
1+000
20352 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 7000. 000 7000. 00 15000. 000 15000. 00
10+00
20411 REMOVI NG GUARDRAI L L.F. 171. 000 2.000 342. 00 2.000 342. 00
20501 COVMON EXCAVATI ON CY. 703. 000 5. 000 3515. 00 5. 000 3515. 00
20610 EXCAVATI ON FOR STRUCTURES, BR LS 1. 000 10000. 000 10000. 00 10000. 000 10000. 00
B- 38-87
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00
B- 42-83
20650 COFFERDANS LS 1. 000 12000. 000 12000. 00 30000. 000 30000. 00
20801 BORROW EXCAVATI ON C.Y 900. 000 8. 000 7200. 00 8. 000 7200. 00
21001 STRUCTURE BACKFI LL CY 1337. 000 15. 000 20055. 00 8. 000 10696. 00
21302 FI NI SH NG ROADWAY, PRQIECT LS 1.000 1500. 000 1500. 00 1500. 000 $00. 00
9062-09-71
21303 FI NI SH NG ROADWAY, PRQIECT LS 1.000 1000. 000 1000. 00 1000. 000 1000. 00
9116-03-71
30404 CRUSHED AGGREGATE BASE COURSE TON 184. 000 9.100 17235. 40 9.100 17235. 40
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 36. 000 8. 000 288. 00 8. 000 288. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 20. 000 210. 000 4200. 00 210. 000 4200. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 320. 100 55. 000 17605. 50 55. 000 17605. 50
40728 DENSITY | NCENTI VE ASPHALTI C C DCL 230. 000 1. 000 230. 00 1. 000 230. 00
41621 CONCRETE PAVEMENT APPROACH SLA S.Y 155. 000 99. 000 15345. 00 99. 000 15345. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 894. 000 260. 000 232440. 00 290. 000 259260. 00
50265 PROTECTI VE SURFACE TREATNMENT S. Y. 1503. 000 2.000 3006. 00 3. 000 4509. 00
50303 PRESTRESSED A RDER, | TYPE, 36 L.F 459, 000 80. 000 36720. 00 86. 000 39474. 00
50307 PRESTRESSED G RDER, | TYPE, 54 L.F. 1383. 000 95. 000 131385. 00 95. 500 132076. 50
50504 H GH STRENGTH BAR STEEL REI NF. LB. 46680. 000 0. 450 21006. 00 0. 500 23340. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212019

72637. 50
1320. 00
6600. 00

1200. 00

1012.

1128.
37167.

9200

500.
11000

12000.

1250
1400.
6360.
1622
3280
192.
25095
1350.
400
150.
150.
150
150.
5841. 20
1100. 00
977.50
31500. 00
795. 00
2340. 00
374. 40
120. 00
120. 00

PACE:

42

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0.570 63697. 50
45. 000 1485. 00
390. 000 9360. 00
345. 000 2070. 00
6200. 000 13950. 00
110. 000 41360. 00
21. 000 40026. 00
27.000 10800. 00
72.000 720. 00
12000. 000 12000. 00
13800. 000 13800. 00
18. 000 900. 00
35. 000 1400. 00
120. 000 6360. 00
27.500 1622. 50
20. 000 3280. 00
4.000 192. 00
25. 000 17925. 00
675. 000 1350. 00
400. 000 400. 00
150. 000 150. 00
150. 000 150. 00
150. 000 150. 00
400. 000 800. 00
31. 500 5411. 70
1850. 000 11100. 00
14. 140 1201. 90
103000. 000 103000. 00
50. 000 795. 00
1. 250 2340. 00
0. 190 355. 68
8. 000 160. 00
8. 000 160. 00
1. 000 1216. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE
50511 COATED HI GH STR BAR STL REINF, LB. 111750. 000 0. 550 61462. 50 0. 650
50626 NON LAM NATED ELASTOVERI C BEAR EACH 33. 000 55. 000 1815. 00 40. 000
50640 STEEL DI APHRAGVS, STRUCTURE EACH 24. 000 500. 000 12000. 00 275. 000

B- 38-87
50641 STEEL DI APHRAGVS, STRUCTURE EACH 6. MO 500. 000 3000. 00 200. 000
B-42-83
50702 TREATED LUMBER AND TI MBER VBM 2. 250 1000. 000 2250. 00 450. 000
51020 PREBORI NG CAST I N PLACE CONCR L. F. 376. 000 50. 000 18800. 00 3. 000
51030 CIP CONC PILING DELIV & DRIVE L.F. 1906. 000 15. 000 28590. 00 19. 500
51121 STL PILING DELIV & DRIVEN, HP L.F. 400. 000 15. 000 6000. 00 23. 000
10 I NCH 42 POUND
51130 PILE PO NTS EACH 10. 000 55. 000 550. 00 50. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 10000. 000 10000. 00 11000. 000
B- 38-87
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 10000. 000 10000. @ 12000. 000
B-42-83
51605 RUBBERI ZED MEMBRANE WATERPROCF S. Y. 50. 000 15. 000 750. 00 25. 000
52201 RCCP, CL 111, 12-1NCH L. F. 40. 000 35. 000 1400. 00 35. 000
52211 RCCP, CL 111, 48-1NCH L. F. 53. 000 120. 000 6360. 00 120. 000
60123 CONCRETE CURB AND GUTTER, 301 L.F. 59. 000 27.500 1622. 50 27.500
60133 CONCRETE CURB AND GUTTER, 301 L.F. 164. 000 20. 000 3280. 00 20. 000
60204 CONCRETE SI DEWALK, 4-1 NCH S. F. 48. 000 4. 000 192. 00 4.000
60602 HEAVY RI PRAP CY. 717.000 35. 000 25095. 00 35. 000
61122 I NLETS, TYPE 3 EACH 2. 000 675. 000 1350. 00 675. 000
61167 | NLET COVERS, TYPE H EACH 1. 000 400. 000 400. 00 400. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 1. 000 150. 000 150. 00 150. 000
61183 ADJUSTI NG | NLET COVERS EACH 1. 000 150. 000 150. 00 150. 000
61198 SALVAGED | NLET COVERS EACH 1. 000 150. 000 150. 00 150. 000
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 2. 000 55. 000 110. 00 75. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 171. 800 34. 000 5841. 20 34. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6. 000 1850. 000 11100. 00 1850. 000
61501 TIMBER RAIL GUARD FENCE L. F. 85. 000 12. 000 1020. 00 11. 500
61910 MOBI LI ZATI ON LS 1. 000 19000. 000 19000. 00 31980. 000
62401 WATER MGAL 15. 900 50. 000 795. 00 50. 000
62505 SALVAGED TOPSO L S.Y. 1872. 000 1. 250 2394. 00 1. 250
62702 MJILCH NG S.Y. 1872. 000 0. 200 374. 40 0. 200
62811 ERCSI ON BALES, DELI VERED EACH 20. 000 6 000 120. 00 6. 000
62812 EROSI ON BALES, | NSTALLED EACH 20. 000 6. 000 120. 00 6. 000
62815 SILT FENCE, DELI VERED L. F. 1216.000 1. 000 1216. 00 1. 000

1216. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212019

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT
Bl D PRI CE

PACE:

43

LETTI NG DATE: 12/ 12/ 00

64303

64506
64601
65040
65045
65050
65055
65065

65066
65099

66501
90004

90004

90005

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTRCL
MOBI LI ZATI ONS, EMERCENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 20

SEEDI NG M XTURE NO. 40

WOOD POSTS, 4X4-1 NCH X 10- FT.
SIGNS, TYPE I, REFLECTI VE

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PRQIECT
9062- 09- 71

TRAFFI C CONTROL, PRQIECT
9116-03-71

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, PAIN
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, CU
CONSTRUCTI ON STAKI NG, STRUCT L
B- 38-87

CONSTRUCTI ON STAKI NG,
B-42-83

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

90004A SLATTED CHAI N LI NK FENC
0.4 M STRUCTURE B 38-87

M SC

90004B TUBULAR RAILING TYPE F
STRUCTURE B- 38-87

M SC

90005A SALVAG NG PI PE GRATES

STRUCT L

<<x<=<gQmm

g;;g:%;;g;E;g;nyvm;nyvg!;r'r

LS

L Lo Y]
MTHFTT‘Q:“:<

r
(2]
mm

l_
n

EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE
1216. 000 1. 000
906. 000 0. 200
2. 000 150. 000
2. 000 200. 000
359. 000 0. 800
359. 000 0. 800
800. 000 1. 000
800. 000 1. 000
461. 000 22. 000
1. 240 30. 000
7.000 5. 000
35. 000 8. 000
13. 000 10. 000
8. 000 45. 000
24. 900 18. 000
1. 000 $00. 000
1. 000 2200. 000
1. 000 2300. 000
1333. 000 2. 000
1915. 000 0. 800
4.000 100. 000
444. 000 2. 000
444,000 2. 000
223. 000 1. 500
1. 000 1000. 000
1. 000 1000. 000
8L4. 000 3. 750
113. 000 9. 000
1. 000 3292. 000
1. 000 15000. 000
1. 000 300. 000

10142. 00

280. 00
130. 00
360. 00
448. 20
5000. 00
2200. 00

2300. 00

2666. 00
1532. 00
400. 00
888. 00
888. 00
334.50
1000. 00

1000. 00
3052. 50

1017. 00
3292. 00

15000. 00

300. 00

1. 000

22. 000
30. 000

5. 000

8. 000
10. 000
45. 000
18. 000
1750. 000
2200. 000

2300. 000

3. 000
0. 880
195. 000
1. 350
1. 350
3. 400
1850. 000

1985. 000
1.750

7.500
3292. 000

11000. 000

300. 000

400. 00
287. 20
287. 20
800. 00
800. 00
10142. 00
37. 20
35. 00
280. 00
130. 00
360. 00
448. 20
1750. 00
2200. 00

2300. 00

3999. 00
1685. 20
780. 00
599. 40
599. 40
758. 20
1850. 00

1985. 00
1424. 50

847.50
3292. 00

11000. 00

300. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
1. 400 1702. 40
0. 310 280. 86
150. 000 300. 00
150. 000 300. 00
0. 750 269. 25
0. 750 269. 25
1. 500 1200. 00
0. 800 640. 00
20. 000 9220. 00
75. 000 93. 00
30. 000 210. 00
12. 500 437.50
30. 000 390. 00
51. 500 412. 00
20. 620 513. 44
2000. 000 2000. 00
2200. 000 2200. 00
2300. 000 2300. 00
2.500 3332.6
0. 800 1532. 00
195. 00 780. 00
1. 350 599. 40
1. 350 599. 40
3. 400 758. 20
1850. 000 1850. 00
1985. 000 1985. 00
1.750 1424. 50
9. 000 1017. 00
3292. 000 3292. 00
12500. 000 12500. 00
300. 000 300. 00



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 44

| TEM
NUVMVBER

90030

CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00
PROPOSAL: 20001212019
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNIT

| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT BI D PRI CE AMOUNT
M SC L. F. 128. 000 17.980 2301. 44 17. 980 2301. 44 17. 980 2301. 44
90030A SLATTED CHAI N LI NK FENC
1.2 M
M SC SY. 269. 000 25. 000 6725. 00 16. 500 4438. 50 16. 500 4438. 50

90033

90033A SHEET MEMBRANE WATERPRO
PROPCSAL TOTAL. . ..... 876076. 94 939429. 14 1099198. 82



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212020

STATE PROJECT(S): 6040 00- 60
6040 01- 60

6070 00-61

TYPE OF WORK:

BI DDER NO 1: QUALITY SANDBLASTI NG | NC.
BIDDER NO 2: UN TED PAI NTI NG | NC.
BI DDER NO 3 M LL COATI NGS, | NC
| TEM
NUMVBER | TEM DESCRI PTI ON UNI'T
20402 REMOVI NG ASPHALTI C SURFACE SY
30409 SHAPI NG SHOULDERS STA.
41101 ASPHALTI C SURFACE TON
60305 TEMP PRECAST CONC BARR, CONTR L.F
60308 TEMP PRECAST CONC BARR, CONTR L.F
61910 MOBI LI ZATI ON LS
64220 FIELD COFFI CE, TYPE C LS
64302 TRAFFI C CONTROL, PRQIECT LS
6040- 00- 60
64303 TRAFFI C CONTROL, PRQIECT LS
6040-01- 60
64304 TRAFFI C CONTROL, PRQIECT LS
6070- 00- 61
64313 TRAFFIC CONTROL, DRUMS DAYS
64316 TRAFFI C CONTROL, BARRI CADES, T DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64903 TEMP PVMI' MRKG, 4-I NCH, REFLEC L. F.
64904 TEMP PVMI MRKG, 4-I NCH, REMOVA L. F.
64912 TEMP PVMI MRKG STOP LNE 18IN R L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS
90004A TEMPCRARY TRAFFI C S| GNA
PRQIECT 6040-01- 60
90008 M SC DAY
90008A CGENERATOR, PRQIECT 6040
90555 STRUCT REPAI NT, RECYCLED ABRAS LS

B-11-122

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

2845.
90.
124.
518.
2845.
1929.
5375.
2600
4765

31.

. 000

000
000
000
000
000
000
000
000
000

. 000
500.
. 000

000

000

. 000

LOCATI ON 11/ COLUMBI A COUNTY
STRICTURE MAI NTENANCE REPAI RS
STH 33
COLUMBI A, DODGE COUNTY
Bl DDER NO 1 Bl DDER NO 2
UNI'T UNI'T
Bl D PRI CE AMOUNT  BID PRI CE AMOUNT
10. 000 570. 00 12. 100 689. 70
150. 000 750. 00 234. 000 1170. 00
40. 000 2000. 00 101. 200 5060. 00
3. 000 3090. 00 5. 000 5150. 00
3. 000 3090. 00 8. 000 8240. 00
30337. 500 30337.50 14000. 000 14000. 00
1500. 000 1500. 00 1500. 000 1500. 00
6450. 000 6450. 00 2000. 000 2000. 00
7537. 90 7537. 50 2000. 000 2000. 00
4200. 000 4200. 00 2000. 000 2000. 00
0. 300 853. 50 0. 300 853. 50
0. 500 45. 00 0. 450 40. 50
1. 500 186. 00 1. 000 124.00
0. 500 259. 00 0. 450 233.10
0. 500 1422. 50 0. 600 1707. 00
0. 400 771. 60 1. 000 1929. 00
0. 500 2687.50 0. 600 3225. 00
1. 500 3900. 00 0. 350 910. 00
1. 000 4765. 00 0.970 4622. 05
3.500 210. 00 4. 850 291. 00
1. 250 625. 00 2. 250 1125. 00
15000. 000 150@. 00 9500. 000 9500. 00
40. 000 1240. 00 50. 000 1550. 00
19125. 000 19125. 00 38875. 000 38875. 00

PACE:

45

LETTI NG DATE: 12/ 12/00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
100. 000 5700. 00
500. 000 2500. 00
130. 000 6500. 00
10. 000 10300. 00
9. 000 9270. 00
25000. 000 25000. 00
2500. 000 2500. 00
2500. 000 2500. 00
1500. 000 1500. 00
1000. 000 1000. 00
0. 400 1138. 00
0. 500 45. 00
2. 000 248. 00
0. 200 103. 60
0. 250 711. 25
0. 600 1157. 40
0. 450 2418. 75
1. 000 2600. 00
1. 000 4765. 00
4. 000 240. 00
12. 500 6250. 00
21365. 000 21365. 00
65. 000 201500
70950. 000 70950. 00



Date 12/12/00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOWBI DS RECEI VED

PROPCSAL: 20001212020

| TEM
NUVBER

W SCONSI N DEPAR'MENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

PAGE:

46

LETTI NG DATE: 12/ 12/ 00

90561

90562

90565

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT

STRUCT REPAI NT, RECYCLED ABRAS LS 1. 000 21250. 000 21250. 00
2+éikg6REPAINT, RECYCLED ABRAS LS 1. 000 11900. 000 11900. 00
Eééfb%%s CONTAIN & COLL WASTE LS 1. 000 18000. 000 18000. 00
Eéégbééé CONTAIN & COLL WASTE LS 1. 000 22500. 000 22500. 00
Eéé}bggs CONTAIN & COLL WASTE LS 1. 000 11200. 000 11200. 00
E&ééAEEE DECONTAM NATI ON FACIL LS 1. 000 2000. 000 2000. 00

PROFCSAL TOTAL. ... ... 197465. 10

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
46425. 000 46425. 00
24287. 000 24287. 00
14375. 000 14375. 00
17612. 000 17612. 00
8124. 000 8124. 00
1500. 000 1500. 00

219117. 85

Bl DDER NO 3

UNI'T
Bl D PRI CE AMOUNT
82912. 500 82912. 50
50400. 000 50400. 00
12900. 00 12900. 00
17587. 500 17587. 50
8400. 000 8400. 00
10000. 000 10000. 00

362977. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212022

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6064- 02-61
6640 02-71

TYPE OF WORK:

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BI DDER NO 2: ROCK ROAD COVPANI ES, | NC
| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20330 REMOVI NG OLD CULVERTS EACH
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F.
20501 COVMON EXCAVATI ON cY.
20801 BORROW EXCAVATI ON CY.
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21236 CGRANULAR SUBBASE COURSE, 121N S.Y.
21302 FI NI SHI NG ROADWAY, PRQIECT LS
6064- 02- 61
21303 FI NI SHI NG ROADWAY, PRQJECT LS
6064- 02- 61
21401 OBLI TERATI NG OLD ROAD STA.
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41021 SALVAGED ASPHALTI C PAVEMENT, M S.Y.
41605 CONCRETE DRI VEWAY, 6-1 NCH SY
52003 CULVERT PIPE, CLASS IIl, 18INL.F
52005 CULVERT PIPE, CLASS IIl, 24INL.F
52007 CULVERT PIPE, CLASS IIl, 30INL.F
52152 STL APRON ENDW. FOR CLVRT PI PE EACH
60160 CONCRETE CURB AND GUTTER, 36-1 L.F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F

ANCHORS FOR STL PLATE BEAM GUA EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF HI GHWAYS

PAGE: 47

LETTI NG DATE: 12/ 12/ 00

LOCATI ON 24/ GREEN LAKE  COUNTY
COLUMBI A CNTY LI NE- PRI NCETON
STH 73
GREEN LAKE COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
10. 000 180. 000 1800. 00 100. 000 1000. 00 0. 000 0. 00
10. 000 180. 000 1800. 00 100. 000 1000. 00 0. 00 0. 00
3. 000 1000. 000 3000. 00 850. 000 2550. 00 0. 000 0. 00
89. 000 5. 000 445. 00 1. 560 138. 8 0. 000 0. 00
317. 000 5. 000 1585. 00 1. 800 570. 60 0. 000 0. 00
3632. 000 1. 000 3632. 00 1. 000 3632. 00 0. 000 0. 00
3630. 000 6. 150 22324.50 2. 310 8385. 30 0. 000 0. 00
136. 000 6. 150 836. 40 14. 400 1958. 40 0. 000 0. 00
1483. 000 7.470 11078. 01 21. 300 31587. 90 0. 000 0. 00
6670. 000 2. 300 15341. 00 4.180 27880. 60 0. 000 0. 00
1. 000 1375. 000 1375. 00 600. 000 600. 00 0. 000 0. 00
1. 000 1375. 000 1375. 00 1500. 000 1500. 00 0. 000 0. 00
15. 000 300. 000 4500. 00 480. 000 7200. 00 0. 000 0. 00
23096. 000 6. 980 161210. 08 6. 980 161210. 08 0. 000 0. 00
8800. 000 1. 000 8800. 00 1. 000 8800. 00 0. 000 0. 00
38110. 000 0. 380 14481. 80 0. 300 11433. 00 0. 000 0. 00
2285. 000 195.000  445575.00 176. 000 402160. 00 0000 0. 00
38110. 000 14. 890 567457. 90 15. 550 592610. 50 0. 000 0. 00
24390. 000 1. 000 24390. 00 1. 000 2439000 0. 000 0. 00
7224.000 2. 600 18782. 40 3. 010 21744. 24 0. 000 0. 00
213. 000 31. 460 6700. 98 31. 60 6700. 98 0. 000 0. 00
48. 000 21. 000 1008. 00 29. 250 1404. 00 0. 000 0. 00
36. 000 26. 000 936. 00 33. 250 1197. 00 0. 000 0. 00
70. 000 64. 000 4480. 00 86. 000 6020. 00 0. 000 0. 00
2.000 225. 000 450. 00 285. 000 570. 00 0. 000 0. 00
301. 000 13. 700 4123.70 13. 700 4123.70 0. 000 0. 00
3912. 500 10. 000 39125. 00 11. 000 43037. 50 0. 000 0. 00
9. 000 500. 000 4500. 00 250. 000 2250. 00 0. 000 0. 00
9. 000 1800. 000 16200. 00 1800. 000 16200. 00 0. 000 0.00

STL PLT BM GRD, ENRGY ABSORB T EACH



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SION OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212022

1910.

00

3500. 00

500.

00

500. 00

60.
1700.
27.
1080.
30787.
227.
989.
150.

00
00

00

190. 00

PACE:

48

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3

UNIT
Bl D PRI CE

0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000

0. 00
0.00
0.00

0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT  BID PRI CE
61910 MOBI LI ZATI ON LS 1. 000 9110. 000 9110. 00 6140. 000
62401 WATER MGAL 30. 000 20. 000 600. 00 20. 000
62501 TOPSA L S.Y 10830. 000 0. 600 6498. 00 1. 500
62702 MJILCH NG S.Y 10830. 000 0. 140 1516. 20 0. 100
62815 SILT FENCE, DELI VERED L. F. 250. 000 1. 000 250. 00 1. 000
62816 SILT FENCE, | NSTALLED L. F. 250. 000 1. 000 250. 00 1. 000
62817 SILT FENCE NMAI NTENANCE L. F. 250. 000 0. 200 50. 00 0. 050
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 195. 000 195. 00 50. 000
62821 MOBI LI ZATI ONS, EMERCGENCY ERCSI EACH 1. 000 200. 000 200. 00 50. 000
62905 FERTILI ZER, TYPE B CWr. 6. 800 28. 000 190. 40 9. 000
63009 SEEDI NG, M XTURE NO. 20 LB. 382. 000 6. 000 2292. 00 5. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 3600. 000 360000 3500. 000
64302 TRAFFI C CONTROL, PRQJIECT LS 1. 000 500. 000 500. 00 500. 000

6064-02-61
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 500. 000 500. 00 500. 000

6640-02-71
64313 TRAFFI C CONTROL, DRUNVS DAYS 60. 000 1. 000 60. 00 1. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1700. 000 1. 000 1700. 00 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 60. 000 0. 450 27.00 0. 450
64326 TRAFFI C CONTROL, SI GNS DAYS 1080. 000 1. 000 1080. 00 1. 000
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 171044.000 0. 160 27367. 04 0. 180
64618 PVMI MRKNG, CHANNELI ZING & IN L.F. 350. 000 0. 650 227.50 0. 650
64636 LOCATI NG NO PASSI NG ZONES M. 9. 890 100. 000 989. 00 100. 000
64706 PVMI MRKNG, STOP LINE, 12 INCH L.F. 30. 000 5. 000 150. 00 5. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 95. 000 3. 000 285. 00 2. 000
90005 M SC EACH 2. 000 2500. 000 5000. 00 4400. 000

90005B GRADI NG, SHAPI NG TOPSO
REMOVI NG CATTLE PASS
90035 M SC TON 170. 000 18. 300 3111. 00 18. 300
90035A SALVAGED ASPHALTI C PAVE
COUSE, SHOULDERS

90329 CRADE, SHAPE & FI NI SH FOR BEAM EACH 8. 000 1200. 000 9600. 00 950. 000
90394 PROFI LOGRAPH LS 1. 000 4390. 000 4390. 00 2900. 000
64626 PVMI MRKNG, SAME DAY, 4 I1NCH L.F. 64750. 000 0. 320 20720. 00 0. 350
64901 TEMPORARY PAVEMENT MARKING 4 L.F. 13000. 000 0. 250 3250. 00 0. 250
90365 QWP, BASE COURSES TON 236. 000 0. 280 6466. 88 0. 280

8800.

3111.

00

00

7600. 00

2900.

00

22662. 50

3250.

00

6466. 88

PROPCSAL TOTAL....... 1497487. 79 1513286. 94

0. 000

0. 000

0. 000
0. 000
0. 000
0. 000
0. 000

0. 00
0. 00

0. 00
0. 00
0. 00
0. 00
0. 00

0. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212024

STATE PRQJECT(S): 6401 09- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

Bl DDER NO 1

UNI'T

BI D PRI CE

LOCATI ON 01/ ADAMB

PAGE:

49

LETTI NG DATE: 12/ 12/ 00

COUNTY

11TH AVE BRI DGE & APPS
LOCAL RD
ADAMS COUNTY

Bl DDER NO 2

UNIT
BI D PRI CE

Bl DDER NO 1 RUZI C CONSTRUCTI ON CO., INC
BI DDER NO 2 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM ESTI MATED
NUMVBER | TEM DESCRI PTI ON UNIT QUANTI TY
20101 CLEARING 40M 5. 000
20104 GRUBBI NG 40M 5. 000
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000
2+000
20501 COVMON EXCAVATI ON VB 991. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-1-22
21001 STRUCTURE BACKFI LL VB 130. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30403 CRUSHED AGCREGATE BASE COURSE M3 435. 000
40204 ASPHALTI C MATERI AL FOR TACK CO L 134. 000
41101 ASPHALTI C SURFACE MG 214. 000
50201 CONCRETE MASONRY, BRI DGES MB 90. 000
50265 PROTECTI VE SURFACE TREATMENT M2 105. 000
50504 HI GH STRENGTH BAR STEEL REINF. KG 5760. 000
50511 COATED HI GH STR BAR STL REINF, KG 810. 000
51030 CIP CONC PILING DELIV & DRIVE M 248. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-1-22
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 10. 000
60602 HEAVY Rl PRAP VB 115. 000
61422 MARKER POSTS FOR RI GAT OF WAY EACH 3. 000
61910 MBI LI ZATI ON LS 1.000
62501 TOPSO L M 1850. 000
62702 MJILCH NG M2 4960. 000
62811 EROCSI ON BALES, DELIVERED EACH 80. 000
62812 EROCSI ON BALES, | NSTALLED EACH 80. 000
62815 SILT FENCE, DELI VERED M 145. 000
62816 SILT FENCE, | NSTALLED M 145. 000
62817 SILT FENCE MAI NTENANCE M 290. 000

250. 000
250. 000
7000. 000

5. 000
6500. 000

10. 000
1000. 000
13. 000
2.000
52. 000
397. 120
3. 000

1. 000

1. 000
58. 000
6100. 000

34. 000

26. 000

60. 000
12300. 000
. 000
. 120
000
000
000
000
. 100

oprunow

1250. 00
1250. 00
7000. 00

4955. 00
6500. 00

1300. 00
1000. 00
5655. 00
268. 00
11128. 00
35740. 80
315. 00
5760. 00
810. 00
14384. 00
6100. 00

340. 00
2990. 00
180. 00
12300. 00
5550. 00
595. 20
400. 00
400. 00
145. 00
145. 00
29. 00

250. 000
250. 000
8000. 000

5. 000
8000. 000

10. 350
1000. 000
13. 000
2.000
51. 750
342. 000
2. 650
1.190
1.570
60. 550
4500. 000

39. 220

26. 000

60. 000
18000. 000
. 000
. 120
000
000
200
200
. 100

orranow

1250. 00
1250. 00
8000. 00

4955. 00
8000. 00

1345. 50
1000. 00
5655. 00
268. 00
11074. 50
30780. 00
278. 25
6854. 40
1271.70
15016. 40
4500. 00

392. 20
2990. 00
180. 00
18000. 00
5550. 00
595. 20
400. 00
400. 00
174. 00
174.00
29. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
250. 000 1250. 00
250. 000 1250. 00
5500. 000 5500. 00
5. 000 4955. 00
3500. 000 3500. 00
10. 000 1300. 00
1000. 000 1000. 00
13. 000 5655. 00
2. 000 268. 00
51. 750 11074. 50
425. 000 38250. 00
2.000 210. 00
0. 650 3744. 00
1. 050 850. 50
50. 000 12400. 00
4500. 000 4500. 00
25. 000 250. 00
40. 000 4600. 00
62. 000 186. 00
23300. 000 23300. 00
3. 000 5550. 00
0. 160 793. 60
5. 000 400. 00
4.500 360. 00
3. 280 475. 60
3. 280 475. 60
0. 100 29. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212024

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

50

LETTI NG DATE: 12/ 12/ 00

MOBI LI ZATI ONS, EROSI ON CONTRCOL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS M
ERCSI ON MAT, | NSTALLED, CLASS M

TURBI DI TY BARRI ERS
FERTI LI ZER, TYPE B

SEEDI NG TEMPORARY

SEEDI NG M XTURE NO. 20
SEEDI NG M XTURE NO. 40
WOOD POSTS, 100 X 100 MM X 3
SIGNS, TYPE I, REFLECTI VE
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR

M EACH

CONSTRUCTI ON STAKI NG, SUBGRADE M

CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT
B-1-22

CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

M SC

L LS

M
M

90002A, PREPARATI ON FOR LAWN T

M SC

LS

90004A, | NSTALLI NG RI GHT OF WA

MONUMENTS

Bl DDER NO1
ESTI MATED UNIT
QUANTITY BID PRI CE

1. 000 75. 0@
2. 000 75. 000
550. 000 1. 000
550. 000 0. 600
32. 000 30. 000
170. 000 0. 500
34. 000 3. 000
55. 000 12. 000
20. 000 16. 000
4.000 36. 000
1.120 50. 000
1. 000 1200. 000
1. 000 1600. 000
220. 000 3. 000
177. 200 2.000
177. 200 2. 000
1. 000 895. 000
190. 000 2. 000
11.100 2. 000
760. 000 2.000
1. 000 350. 000

PROPOSAL TOTAL

144.00

56. 00
1200. 00
1600. 00
660. 00
354. 40
354. 40
895. 00

38000
22. 20
1520. 00

350. 00

137258. 00

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
75. 000 75. 00
75. 000 150. 00
1. 000 550. 00
0. 600 330. 00
30. 000 960. 00
0. 500 85. 00
2.500 85. 00
12. 000 660. 00
16. 000 320. 00
36. 000 144.00
50. 000 56. 00
267. 820 267. 82
1595. 000 1595. 00
2.500 550. 00
2. 450 434. 14
2. 450 43414
895. 000 895. 00
2. 400 456. 00
2.000 22. 20
1. 600 1216. 00
500. 000 500. 00
140168. 45

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
200. 000 200. 00
100. 000 200. 00
0. 890 489. 50
0. 890 489. 50
30. 000 960. 00
1. 000 170. 00
16. 000 544. 00
22. 000 1210. 00
25. 000 500. 00
50. 000 200. 00
200. 000 224.00
500. 000 50000
1595. 000 1595. 00
2250 495. 00
2. 450 434. 14
2. 450 434. 14
1495. 000 1495. 00
2. 400 456. 00
2. 000 22. 20
1. 500 1140. 00
500. 000 500. 00

144385. 28



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212025

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRASPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VD

PACE:

51

LETTI NG DATE: 12/ 12/00

STATE PRQJECT(S): 6619 02-70 LOCATI ON 24/ GREEN LAKE  COUNTY
BERLI N RD BRI DGE & APPS
TOMN RD
GREEN LAKE COUNTY
TYPE OF WORK: HI GHMY STRUCTURES
BI DDER NO 1 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2 RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 BDDER NO 2
| TEM ESTI MATED UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG STA 2. 000 200. 000 400. 00 200. 000 400. 00
20104 GRUBBI NG STA. 2. 000 200. 000 400. 00 200. 000 400. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7000. 000 D00. 00 8800. 000 8800. 00
20+00
20401 REMOVI NG PAVEMENT S.Y 380. 000 4.000 1520. 00 7.000 2660. 00
20501 COVMON EXCAVATI ON CY. 260. 000 10. 000 2600. 00 7.000 1820. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4500. 000 4500. 00 9900. 000 9900. 00
B-24-29
20801 BORROW EXCAVATI ON CY 260. 000 15. 000 3900. 00 15. 000 3900. 00
21001 STRUCTURE BACKFI LL CY. 540. 000 12. 000 6480. 00 9. 000 4860. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 100. 000 100. 00 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 291. 000 12. 000 3492. 00 15. 000 4365. 00
41101 ASPHALTI C SURFACE TON 122. 000 59. 000 7198. 00 59. 000 7198. 00
50201 CONCRETE MASONRY, BRI DGES CY. 192. 000 250. 000 48000. 00 220. 000 42240. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 140. 000 2. 000 280. 00 2.000 280. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 17980. 000 0. 450 8091. 00 0. 500 899000
50511 COATED HI GH STR BAR STL REINF, LB. 2080. 000 0. 550 1144. 00 0. 600 1248. 00
51121 STL PILING DELIV & DRIVEN, HP L. F. 810. 000 15. 000 12150. 00 20. 00 16200. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00 7000. 000 7000. 00
B-21-29
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 5. 000 150. 00 24. 000 240. 00
60602 HEAVY RI PRAP CY. 160. 000 35. 000 5600. 00 27.000 4320. 00
60604 MEDI UM RANDOM Rl PRAP CY. 10 000 35. 000 350. 00 27. 000 270. 00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 4.000 300. 000 1200. 00 150. 000 600. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 800 30. 000 3984. 00 35. 000 4648. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 241. 000 11. 500 2771.50 12. 000 2892. 00
61910 MOBI LI ZATI ON LS 1. 000 9000. 000 9000. 00 6800. 000 6800. 00
62203 ASPHALTI C FLUVES S.Y 24. 000 55. 000 1320. 00 55. 000 1320. 00
62501 TOPSO L S.Y 670. 000 1. 000 670. 00 2.000 1340. 00
62702 MJILCH NG S.Y 670. 000 0. 260 174. 20 0. 100 67.00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
500. 000 1000. 00
500. 000 1000. 00
9250. 000 9250. 00
5. 000 1900. 00
8. 000 2080. 00
3000. 000 3000. 00
6. 250 1625. 00
8. 000 4320. 00
1000. 000 1000. 00
6. 250 188. 75
59. 000 7198. 00
300000 57600. 00
3. 000 420. 00
0. 500 8990. 00
0. 750 1560. 00
18. 000 14580. 00
5250. 000 5250. 00
30. 000 300. 00
35. 000 5600. 00
40. 000 400. 00
300. 000 1200. 00
30. 000 3984. 00
11. 500 2771.50
10825. 000 10825. 00
55. 000 1320. 00
2. 850 1909. 50
0. 260 174. 20



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212025

| TEM
NUVBER

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PACE:

52

LETTI NG DATE: 12/ 12/00

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

ERCSI ON BALES, DELI VERED EACH 10. 000 8. 000 80. 00
ERCSI ON BALES, | NSTALLED EACH 10. 000 8. 000 80. 00
SI LT FENCE, DELI VERED L. F. 350. 000 1. 250 437. 50
SI LT FENCE, | NSTALLED L. F. 350. 000 1. 250 437.50
SI LT FENCE MAI NTENANCE L. F. 175. 000 0. 500 87.50
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 110. 000 110. 00
MOBI LI ZATI ONS, EMERCENCY EROCSI EACH 1. 000 160. 000 160. 00
ERCSI ON MAT, DELIVERED, CLASS S.Y. 265. 000 0. 760 201. 40
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 265. 000 0. 830 219. 95
ERCSI ON MAT, DELI VERED, CLASS S.Y. 165. 000 0. 760 125. 40
ERCSI ON MAT, | NSTALLED, CLASS S.Y 165. 000 0. 830 136. 95
TURBI DI TY BARRI ERS S.Y. 140. 000 19. 880 2783. 20
FERTI LI ZER, TYPE B CWrI. 0. 540 80. 500 43. 47
SEEDI NG TEMPCRARY LB. 5. 000 23. 050 115. 25
SEEDI NG M XTURE NO. 10 LB. 12. 000 10. 630 127.56
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 47. 340 189. 36
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 18. 370 220. 44
FI ELD OFFI CE, TYPE B LS 1. 000 3000. 000 3000. 00
TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00
GEOTEXTI LE FABRIC, TYPE R SY. 30. 000 2. 000 60. 00
GEOTEXTI LE FABRI C, TYPE HR S Y. 330. 000 2. 000 660. 00
SAW NG CONCRETE PAVEMENT, FULL L.F. 44,000 12. 000 528. 00

PROPCSAL TOTAL. . ..... 149278. 18

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
5. 000 50. 00
5. 000 50. 00
1. 000 350. 00
1. 000 350. 00
0. 100 17.50
50. 000 50. 00
50. 000 50. 00
0. 800 212.00
0. 500 132.50
1. 000 165. 00
0. 500 82.50
22.000 3080. 00
75. 000 40. 50
4. 000 20. 00
15. 000 180. 00
36. 000 144.00
20. 000 240. 00
1200. 000 1200. 00
1000. 000 1000. 00
2. 000 60. 00
2. 000 660. 00
6. 000 264. 00
151656. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
8. 000 80. 00
8. 000 80. 00
1. 250 437.50
1. 250 437.50
0. 500 87.50
110. 000 110. 00
160. 000 160. 00
0. 760 201. 40
0. 830 219. 95
0. 760 125. 40
0. 830 136. 95
19. 880 2783. 20
80. 500 43. 47
23. 050 115. 25
10. 630 127. 56
47.340 189. 36
18. 370 220. 44
1200. 000 1200. 00
1000. 000 1000. 00
3. 000 90. 00
3. 000 990. 00
12. 000 528. 00
160439. 43



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212026

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE: 53

LETTI NG DATE: 12/ 12/00

STATE PRQJECT(S): 6676 01-73 LOCATI ON 37/ MARATHON COUNTY
RYAN ST- CTH J
CTH JJ
MARATHON COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG
BIDDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
BIDDER NO 2: MJSSON BROS., |NC.
BI DDER NO 3: JAMES PETERSON SONS, | NC
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20330 REMOVI NG OLD CULVERTS EACH 4.000 200. 000 800. 00 200. 000 800. 00
20402 REMOVI NG ASPHALTI C SURFACE M 3260. 000 3. 000 9780. 00 2.000 6520. 00
20501 COMMON EXCAVATI ON VB 17560. 000 4.500 79020. 00 4. 800 84288. 00
21301 FI NI SHI NG ROADVWAY LS 1. 000 100. 000 100. 00 5000. 000 5000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 40410. 000 5. 250 212152.50 7.020 28367820
40204 ASPHALTI C MATERI AL FOR TACK CO L 5276. 000 0. 740 3904. 24 0. 740 3904. 24
40301 QWP, ASPHALTI C M XTURE MG 9860. 000 0. 500 4930. 00 0. ®0 4930. 00
40501 ASPHALTI C MATERI AL FOR PLANT M MG 605. 000 226. 000 136730. 00 226. 000 136730. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T MG 9860. 000 23. 210 228850. 60 23. 210 228850. 60
40728 DENSITY | NCENTI VE, ASPHALTIC C DCL 6960. 000 1. 000 6960. 00 1. 000 6960. 00
41020 SALVAGED ASPHALTI C PAVEMENT, M MG 6250. 000 5. 540 34625. 00 4. 430 27687. 50
52104 CORRUGATED STEEL CULVERT PI PE, M 100. 000 52. 400 5240. 00 58. 380 5838. 00
52105 CORRUGATED STEEL CULVERT PI PE, M 471. 000 62. 000 29202. 00 47.620 22429. 02
52107 CORRUGATED STEEL CULVERT PIPE, M 80. 000 68. 400 5472. 00 53. 000 4240. 00
52109 CORRUGATED STEEL CULVERT PI PE, M 25. 000 83. 100 2077.50 82. 690 2067. 25
52148 STL APRON ENDW. FCR CLVRT PI PE EACH 22.000 125. 000 2750. 00 61. 380 1350. 36
52149 STL APRON ENDW. FCR CLVRT Pl PE EACH 50. 000 150. 000 7500. 00 75. 870 3793. 50
52151 STL APRON ENDW. FCR CLVRT PI PE EACH 12. 000 175. 000 2100. 00 98. 810 1185.72
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 4. 000 225. 000 900. 00 160. 600 642. 40
52405 SALVAGED CULVERT PIPE, 450 MM M 14. 000 50. 000 700. 00 85. 000 1190. 00
52407 SALVAGED CULVERT PI PE, 600 WM M 11. 000 75. 000 825. 00 85. 000 935. 00
60120 CONCRETE CURB AND GQUTTER, 450 M 68. 000 28. 740 1954. 32 32. 750 2227.00
60170 CONCRETE CURB AND GUTTER, 900 M 272. 000 30. 520 8301. 44 45. 750 12444. 00
61182 ADJUSTI NG MANHOLE COVERS EACH 5. 000 250. 000 1250. 00 250. 000 1250. 00
61632 SALVAGED CHAIN LINK FENCE, 1.8 M 236. 000 21.700 5121. 20 21.700 5121. 20
61910 MOBI LI ZATI ON LS 1. 000 66000. 000 66000. 00 18950. 000 18950. 0
62203 ASPHALTI C FLUVES M 43. 000 35. 000 1505. 00 35. 000 1505. 00
62401 WATER KL 1925. 000 4.410 8489. 25 4.920 9471. 00
62501 TOPSA L M2 32360. 000 0. 650 21034. 00 1. 150 37214. 00
62702 MJILCHI NG M 6110. 000 0. 150 916. 50 0. 150 916. 50

Bl DDER NO 3
UNI T
Bl D PRI CE AMOUNT
750. 000 300. 00
2. 000 6520. 00
4990 87624. 40
2000. 000 2000. 00
8.150 329341.50
0. 740 3904. 24
0. 500 4930. 00
226. 000 136730. 00
23. 210 228850. 60
1. 000 6960. 00
3. 950 24687. 50
49. 300 4930. 00
68. 520 32272.92
84. 260 6740. 80
109. 720 2743. 00
61. 370 1350. 14
75. 870 3793. 50
113. 800 1365. 60
180. 590 722. 36
53. 690 751. 66
62. 350 685. 85
28. 740 195432
30. 520 8301. 44
300. 00 1500. 00
16. 000 3776. 00
11800. 000 11800. 00
35. 000 1505. 00
3. 250 6256. 25
1.020 33007. 20
0. 140 855. 40



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212026

| TEM

NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNIT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

54

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 12/ 12/ 00

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERGCSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCSI
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 20
SEEDI NG M XTURE NO. 40

WOOD POSTS, 100 X 150 WM X 4.9
SIGNS, TYPE Il, REFLECTI VE
MOVI NG SI GNS, TYPE |1

REMOVI NG SI GNS, TYPE |
REMOVI NG SMVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

FI ELD LABORATORY

TRAFFI C CONTROL

PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
PVMI' MRKNG, SAME DAY, 100 MM
LOCATI NG NG PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 450 MV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, CU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, RESURFAC
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A S.H E. S. CONCRETE CURB
QUTTER, TYPE D

Bl DDER NO 1
ESTI MATED UNIT
QUANTI TY BID PRI CE
1882. MO 5. 000
1882. 000 5. 000
507. 000 2. 250
507. 000 4.100
507. 000 0. 050
3. 000 210. 000
4.000 210. 000
440. 000 1. 500
440. 000 1. 500
1230. 000 0. 750
250. 000 7.970
316. 000 10. 440
16. 000 12. 170
97. 000 58. 000
46. 010 115. 000
1. 000 40. 000
32. 000 20. 000
32. 000 20. 000
1. 000 4500. 000
1. 000 800. 0M
1. 000 4900. 000
6010. 000 1.520
350. 000 2. 050
4190. 000 1.520
2. 460 125. 000
56. 000 18. 500
4.000 110. 000
2.000 110. 000
6. 000 60. 000
3570. 000 1. 250
3570. 000 1. 450
355. 000 2.790
12. 000 120. 000
2460. 000 0. 340
3570. 000 2.500
261. 000 3. 250
145. 000 9. 840
14. 000 34. 520

9410.

9410.

1140.

2078
25.
630.
840
660
660.
922.
1992
3299.
194.
5626.
5291.
40.
640
640.
4500

800.

4900

9135

717.

6368.

307.

1036.

440
220.
360.
4462.
5176.
990
1440.
836
8925.
848.
1426
483.

00
00
75
70
35
00
00
00
00
50
50

130

. 500
. 500
. 750
. 970
. 440
. 170
. 000

000

25000

10.

000

10. 000

6000.

000

2000. 000

4070.

000

1. 030

1

1
220.
17.
100.
105.
50.

450
150
000
400
000
000
000

. 020
. 020
. 040

500

. 010
. 020
. 920
.36

. 000

9410.

9410.
1140.
2078
25.
630
840
660
660.
922.
1992.
3299
194.

00
00
75
70
35
00
00
00
00
50
50
04
72

397. 00

5981.

30

25.00

320

00

320. 00

6000

00

2000. 00

4070.

00

6190. 30

507.

4818

541.
974.
400
210.
300.
7211.
7211.
1434.
1818.
2484,

50
50

721140

1284.

12

1212. 20

1050

00

. 560
. 000
1. 000
25. 000
58. 000
115. 000
40. 000
20. 000
20. 000
2500. 000
1500. 000
1800. 000
1. 030

1. 450
1.150
220. 000
17. 400
100. 000
105. 000
50. 000

1. 250
1. 450
2.790
120000
0. 340
2.500
4.920

8. 360
34. 620

®o RN

9410. 00
7528. 00
1662. 96
1662. 96
50. 70
450. 00
600. 00
880. 00
462. 00
88. 80
2000. 00
3476. 00
400. 00
5626. 00
5291. 15
40. 00
640. 00
640. 00
2500. 00
1500. 00
1800. 00
6190. 30
507. 50
4818. 50
541. 20
974. 40
400. 00
210. 00
300. 00
4462. 50
517650
990. 45
1440. 00
836. 40
8925. 00
1284.12
1212. 20
484. 68



Date 12/12/00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212026

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

PAGE: 55

LETTI NG DATE: 12/ 12/ 00

90331

90365
90394
90405

ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
M SC M 22.000
90001B SPLI T- RAI L FENCE
M SC M 1395. 000
90002B PREPARATI ON FOR LAWN TY
M SC MG 6250. 000
90006A CRUSHED AGGREGATE BASE
RECYCLED
GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000
ROD S WAY
QWP, BASE COURSES MG 40120. 000
PROFI LOGRAPH LS 1.000
RUBBLI ZI NG EXI STI NG PCC M 14800. 000

PROPOSAL TOTAL. . ..

Bl DDER NO 1
UNIT
BI D PRI CE AMOUNT
62. 600 1377. 20
1. 800 2511. 00
4.500 28125. 00
1200. 000 1200. 00
0. 150 6018. 00
1000. 000 1000. 00
1.880 27824. 00
S 1054120. 64

Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62. 600 1377. 20 35. 000 770. 00
1. 800 2511. 00 2. 000 2790. 00
2. 050 12812. 50 2.000 12500. 00
2000. 000 200. 00 3000. 000 3000. 00
0. 300 12036. 00 0. 200 8024. 00
1000. 000 1000. 00 1000. 000 1000. 00
1.750 25900. 00 2.080 30784. 00
1078571. 27 1103790. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212027

STATE PRQJECT(S):

CONTRACT AND ESTI MATE ENG NEER

6744-00-70

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 39/ MARQUETTE
4TH AVE BRI DGE& APPS

LOCAL RD

COUNTY

MARQUETTE COUNTY

PACE:

56

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 12/ 12/ 00

BI DDER NO 1 PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM
NUVBER | TEM DESCRI PTI ON UNI T
20101 CLEARI NG STA.
20104 GRUBBI NG STA.
20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00
20501 COMMON EXCAVATI ON C.Y.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 39-58
21001 STRUCTURE BACKFI LL CY
21301 FI NI SH NG ROADVWAY LS
30403 CRUSHED AGGREGATE BASE COURSE C.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40501 ASPHALTI C MATERI AL FOR PLANT M TON
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES C.Y.
50265 PROTECTI VE SURFACE TREATNMENT S.Y
50303 PRESTRESSED G RDER, TYPE, 36 L.F
50504 HI GH STRENGTH BAR STEEL REI NF. LB
50511 COATED HI GH STR BAR STL REINF, LB.
50626 NON LAM NATED ELASTOMERI C BEAR EACH
50640 STEEL DI APHRAGMVS, STRUCTURE EACH
B- 39-58
51121 STL PILING DELIV & DRIVEN, HP L.F.
51130 PILE PO NTS EACH
51340 TUBULAR RAILING TYPE F, STRUC LS
B- 39-58
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
60601 RI PRAP CY.
60602 HEAVY RI PRAP CY
61910 MOBI LI ZATI ON LS
62505 SALVAGED TOPSO L S.Y

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1000. 00 270. 000 540. 00
1000. 00 260. 000 520. 00
10000. 00 5000. 000 5000. 00
3525. 00 7.000 1645. 00
8000. 00 3500. 000 3500. 00
4800. 00 12. 000 3840. 00
1500. 00 2500. 000 2500. 00
3240. 00 18. 000 3240. 00
65. 00 5. 000 65. 00
1320. 00 220. 000 1320. 00
4860. 00 54. 000 4860. 00
30250. 00 425. 000 46750. 00
320. 00 2. 000 320. 00
17340. 00 75. 000 15300. 00
3885. 75 0. 450 3885. 75
2942.50 0. 600 3210. 00
200. 00 50. 000 400. 00
1200. 00 300. 000 900. 00
4500. 00 22. 000 6600. 00
220. 00 120. 000 480. 00
9000. 00 7500. 000 7500. 00
180. 00 25. 000 300. 00
1800. 00 40. 000 1600. 00
6650. 00 35. 000 6650. 00
10750. 00 15450. 000 15450. 00
1477. 50 1. 260 1241. 10

Bl DDER NO 1
ESTI MNED UNI T
QUANTITY BID PRI CE

2. 000 500. 000

2. 000 500. 000

1. 000 10000. 000
235. 000 15. 000
1. 000 8000. 000
320. 000 15. 000
1. 000 1500. 000
180. 000 18. 000
13. 000 5. 000
6. 000 220. 000
90. 000 54. 000
110. 000 275. 000
160. 000 2.000
204. 000 85. 000
8635. 000 0. 450
5350. 000 0. 550
8. 000 25. 000

3. 000 400. 000
300. 000 15. 000
4. 000 55. 000

1. 000 9000. 000
12. 000 15. 000
40. 000 45. 000
190. 000 35. 000
1. 000 10750. 000
985. 000 1. 500

500. 000
500. 000
10000. 000

10. 000
10000. 000

14. 600
500. 000
13. 320
5. 000
220. 000
54. 000
275. 000
2.160
99. 470
0. 630
0. 780
75. 640
327.910

28. 340
102. 870
8200. 000

33. 120
40. 000
45.510
19700. 000
1. 000

1000. 00
1000. 00
10000. 00

2350. 00
10000. 00

4672. 00
500. 00
2397. 60
65. 00
1320. 00
4860. 00
30250. 00
345. 60
20291. 88
5440. 05
4173. 00
605. 12
983. 73

8502. 00
411. 48
8200. 00

397. 44
1600. 00
8646. 90
19700. 00
985. 00



Date 12/12/00
CERTI FI ED BY-
TITLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20001212027

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PACE:

57

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUVBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE

62702 MJILCH NG SY. 1110. 000 0. 140
62811 EROCSI ON BALES, DELI VERED EACH 72.000 5. 000
62812 EROCSI ON BALES, | NSTALLED EACH 72.000 5. 000
62815 SILT FENCE, DELI VERED L. F. 530. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 530. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 1060. 000 0. 500
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 150. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 200. 000
62822 EROSI ON MAT, DELI VERED, CLASS S.Y 100. 000 1. 300
62823 EROCSI ON MAT, | NSTALLED, CLASS S. Y 100. 000 1. 300
62824 EROCSI ON VAT, DELIVERED, CLASS S. Y 180. 000 1. 300
62825 EROCSI ON MAT, | NSTALLED, CLASS S Y 180. 000 1. 300
62860 TURBI DI TY BARRI ERS S.Y. 70. 000 25. 000
62902 FERTI LI ZER, TYPE A CWI. 0. 700 77.690
63003 SEEDI NG TEMPORARY LB 23. 000 12. 410
63009 SEEDI NG M XTURE NO. 20 LB 23. 000 12. 650
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 63. 480
63702 SIGNS, TYPE |1, REFLECTIVE S. F 12. 000 29.760
64201 FIELD COFFICE, TYPE A LS 1. 000 3000. 000
64301 TRAFFI C CONTROL LS 1.000 1200. 000
64501 CGEOTEXTILE FABRI C, TYPE SAS S.Y. 90. 000 3. 000
64506 CEOTEXTILE FABRIC, TYPE HR SY. 290. 000 2. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F 222.000 2. 000
65050 CONSTRUCTI ON STAKI NG, CABC L. F 222.000 2. 000
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 715. 000

B- 39-58

65099 CONSTRUCTI ON STAKING INITIAL L.F 275. 000 1. 860
66501 SAW NG EXI STI NG PAVEMENT L. F. 38. 000 12. 000

PROPOSAL TOTAL

54.
285.
290.
253.
357.
3000

1200.

270

580.

444,

444,

715.

511.
456.

144181.

1. 300

1. 300

1. 300
25. 000
77.690
12. 410
12. 650
63. 480
29. 760
500. 000
1200. 000
5. 000

2. 250
2.000

2. 000
1215. 000

1. 860
5. 000

130. 00
234.00
234.00
1750. 00
54. 38
285. 43
290. 95
253.92
357.12
500. 00
1200. 00
450. 00
652. 50
444. 00
444. 00
1215. 00

511. 50
190. 00

149759. 05

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
0. 150 166. 50
5. 000 360. 00
5. 000 360. 00
1. 000 530. 00
1. 000 530. 00
0. 020 21. 20
75. 000 75. 00
75. 000 75. 00
1. 000 100. 00
0. 600 60. 00
1. 500 270. 00
0. 600 108. 00
24. 000 1680. 00
75. 000 52.50
4. 000 92. 00
15. 000 345. 00
36. 000 144. 00
20. 000 240. 00
200. 000 200. 00
1200. 000 1200. 00
3. 000 270. 00
2. 300 667. 00
2. 840 630. 48
2. 840 630. 48
1016. 720 1016. 72
2. 640 726. 00
3. 000 114.00

159360. 68



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE E

PROPCSAL: 20001212028

NG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

LOCATI ON 16/ DOUGLAS

COUNTY

PACE:

BRULE RI VER BRI DGE AND APPROACHES
TOWN ROAD

DOUGLAS COUNTY

58

LETTI NG DATE: 12/ 12/ 00

STATE PRQIECT(S): 8383 02-71
TYPE OF WORK:
BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2 PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRICE
20101 CLEARI NG STA. 4,000 300. 000
20104 GRUBBI NG STA 4. 000 300. 000
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 20500. 000
10+00
20412 REMOVI NG FENCE L. F. 180. 000 3. 000
20501 COMMVON EXCAVATI ON C.Y. 150. 000 8. 500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7500. 000
B- 16- 105
20650 COFFERDANS LS 1. 000 4300. 000
20801 BORROW EXCAVATI ON C.Y. 50. 000 9. 500
21001 STRUCTURE BACKFI LL C.Y. 390. 000 9. 500
21301 FI NI SH NG ROADVWAY LS 1. 000 1000. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y 167. 000 12.500
50201 CONCRETE MASONRY, BRI DGES C.Y 164. 000 315. 000
50265 PROTECTI VE SURFACE TREATNMENT SY 108. 000 2. 000
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 14670. 000 0. 750
50511 COATED H GH STR BAR STL Rl NF, LB. 1700. 000 0. 850
50601 STRUCTURAL CARBON STEEL LB. 205. 000 2.250
51122 STL PILING L[CELIV & DRIVEN, HP L.F. 560. 000 18. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5500. 000
B- 16- 105
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 9. 000 15. 000
60602 HEAVY Rl PRAP C.Y. 215. 000 37.000
61910 MOBI LI ZATI ON LS 1. 000 29100. 000
62501 TOPSA L S. Y. 201. 000 4,000
62702 MULCHI NG S.Y. 457. 000 0. 500
62811 ERGCSI ON BALES, DELI VERED EACH 30. 000 7.000
62812 ERCSI ON BALES, | NSTALLED EACH 30. 000 7.000
62815 SILT FENCE, DELI VERED L. F. 200. 000 1.500
62816 SILT FENCE, | NSTALLED L. F. 200. 000 1.750

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
500. 000 2000. 00
500. 000 2000. 00
20000. 000 20000. 00
3. 000 540. 00
20. 000 3000. 00
15000. 000 15000. 00
10000. 000 10000. 00
20. 000 1000. 00
15. 000 5850. 00
1000. 000 1000. 00
20. 000 3340. 00
290. 000 47560. 00
2. 000 216. 00
0. 450 6601. 50
0. 650 1105. 00
2.000 410. 00
15. 000 8400. 00
8000. 000 8000. 00
12. 000 108. 00
45. 000 9675. 00
20000. 000 20000. 00
2. 000 402. 00
0. 500 228.50
7.000 210. 00
7.000 210. 00
1. 500 300. 00
1.750 350. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
300. 000 1200. 00
300. 000 1200. 00
11770. 000 11770. 00
3. 000 540. 00
8. 500 1275. 00
6000. 000 6000. 00
27625. 000 27625. 00
9. 500 475. 00
17. 000 6630. 00
1000. 000 1000. 00
12. 500 2087.50
275. 000 45100. 00
2.500 270. 00
0. 530 7775.10
0. 760 1292. 00
3. 350 686. 75
28. 750 16100. 00
5700. 000 5700. 00
40. 000 360. 00
49. 000 10535. 00
21235. 000 21235. 00
4. 000 804. 00
0. 500 228.50
7.000 210. 00
7.000 210. 00
1. 500 300. 00
1.750 350. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212028

W SCONSI N DEPARTMVENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PAGE:

59

LETTI NG DATE: 12/ 12/ 00

| TEM

NUVBER | TEM DESCRI PTI ON UNI'T
62817 SILT FENCE MAI NTENANCE L. F.
62818 SILT SCREEN L.F
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS CY

62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROCSI ON MAT, | NSTALLED, CLASS S Y

62902 FERTI LI ZER, TYPE A CQWrI.
63009 SEEDING M XTURE NO 20 LB
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRI C, TYPE HR S Y.
90004 M SC LS
90004A | NSTALL DRY HYDRANT
90030 M SC L. F.
90030A HEAVY DUTY SILT FENCE
90031 M SC S. F.

90031A ARCHI TECTURAL SURFACE T

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE

400. 000 1. 000
100. 000 22.750
1. 000 350. 000

20. 000 30. 000

1. 000 250. 000

150. 000 1. 000
150. 000 1. 000
0. 400 375. 000

14. 000 15. 000

4. 000 50. 000

12. 000 20. 000

1. 000 500. 000

1. 000 3999. 000
435. 000 2.500
1. 000 1500. 000
265. 000 14. 400
700. 000 9. 930

PROPOSAL TOTAL

200.
240.
500.
3999.
1087.
1500.

3816

6951.

186268.

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
1. 000 400. 00
22.750 2275. 00
350. 000 350. 00
10. 000 200. 00
250. 000 250. 00
1. 000 150. 00
1. 000 150. 00
375. 000 150. 00
15. 000 210. 00
35. 000 140. 00
18. 000 216. 00
3000. 000 3000. 00
4000. 000 4000. 00
2.000 870. 00
500. 000 500. 00
14. 400 3816. 00
12. 000 8400. 00

192583. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 000 400. 00
22.750 2275. 00
350. 000 350. 00
20. 000 400. 00
250. 000 250. 00
1. 000 150. 00
1. 000 150. 00
375. 000 150. 00
15. 000 210. 00
35. 000 140. 00
18. 000 216. 00
310. 000 310. 00
4620. 000 4620. 00
2. 450 1065. 75
1500. 000 1500. 00
14. 400 3816. 00
13. 290 9303. 00
196264. 60



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212029

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

6887-00-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWA'S

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

RUZI C CONSTRUCTI ON CO. ,
LUNDA CONSTRUCTI ON COVPANY
PHE FER BROTHERS CONSTRUCTI ON COVPANI ES

I NC.

LOCATI ON 68/ WAUPACA

COUNTY

KNI TT RD BRI DGE& APPS
LOCAL RD
WAUPACA COUNTY

PACE:

60

LETTI NG DATE: 12/ 12/ 00

| TEM DESCRI PTI ON UNI T
CLEARI NG 40M
GRUBBI NG 40M
REMOVI NG OLD BRI DGE, STATI ON LS
1+999
COVMON EXCAVATI ON VB
MARSH EXCAVATI ON |V}
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 68- 107
BORROW EXCAVATI ON VB
STRUCTURE BACKFI LL M3
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE M3
ASPHALTI C MATERI AL FOR TACK CO L
ASPHALTI C SURFACE MG
CONCRETE MASONRY, BRI DGES VB
PROTECTI VE SURFACE TREATNMENT M
H GH STRENGTH BAR STEEL REI NF. KG
COATED Hl GH STR BAR STL REINF, KG
CIP CONC PILING DELIV & DRIVE M
TUBULAR RAILING TYPE F, STRUC LS
B- 68- 107
RUBBERI ZED MEMBRANE WATERPROOF M2
HEAVY RI PRAP |V}
GROUTED RI PRAP M3
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
MARKER POSTS FOR RI GHT OF WAY EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L MR

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT

6. 000 300. 000 1800. 00

6. 000 300. 000 1800. 00

1. 000 3886. 230 3886. 23
871. 000 6. 000 5226. 00
1879. 000 5. 500 10334. 50
1. 000 1140. 930 1140. 93
4689. 000 6. 000 28134. 00
180. 000 14. 000 2520. 00
1. 000 900. 000 900. 00
600. 000 18. 900 11340. 00
176. 000 2. 250 396. 00
288. 000 55. 000 15840. 00
121. 000 283. 100 34255. 10
120. 000 2.490 298. 80
7460. 000 1. 070 7982. 20
1010. 000 1.290 1302. 90
135. 000 80. 630 10885. 05
1. 000 8694. 950 8694. 95
12. 000 35. 670 428. 04
290. 000 42. 630 12362. 70
7.000 75. 000 525. 00
4.000 225. 000 900. 00
40. 400 100. 000 4040. 00
78. 400 33. 250 2606. 80
10. 000 60. 000 600. 00
1. 000 9500. 000 9500. 00
4690. 000 1. 300 6097. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
100. 000 600. 00
100. 000 600. 00
11800. 000 11800. 00
2.950 2569. 45
2.950 5543. 05
11400. 000 11400. 00
5. 750 26961. 75
5. 750 1035. 00
500. 000 500. 00
13. 000 7800. 00
2. 250 396. 00
55. 000 15840. 00
320. 000 38720. 00
1. 500 180. 00
1. 000 7460. 00
1. 100 1111. 00
43. 000 5805. 00
5000. 000 5000. 00
15. 000 180. 00
53. 500 15515. 00
70. 000 490. 00
225. 000 900. 00
100. 000 4040. 00
33. 250 2606. 80
60. 000 600. 00
12500. 000 12500. 00
1.920 9004. 80

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
500. 000 3000. 00
500. 000 3000. 00
10000. 000 10000. 00
5. 000 4355. 00
5. 200 9770. 80
6000. 000 6000. 00
6. 350 29775. 15
15. 000 2700. 00
500. 000 500. 00
17. 100 10260. 00
2. 250 396. 00
55. 000 15840. 00
300. 000 36300. 00
3. 000 360. 00
0. 750 5595. 00
2. 000 2020. 00
47. 000 6345. 00
8500. 000 8500. 00
15. 000 180. 00
45. 000 13050. 00
55. 000 385. 00
225. 000 900. 00
100. 000 4040. 00
33. 250 2606. 80
60. 000 600. 00
8000. 000 8000. 00
1. 000 4690. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212029

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

61

LETTI NG DATE: 12/ 12/ 00

| TEM DESCRI PTI ON UNIT
MULCHI NG M
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED M
SI LT FENCE, | NSTALLED M
SI LT FENCE MAI NTENANCE M
MOBI LI ZATI ONS, EROSI ON CONTROL EACH

MOBI LI ZATI ONS, EMERGENCY EROCSI
ERCSI ON MAT, DELI VERED, CLASS M

EACH

EROSI ON MAT, | NSTALLED, CLASS M
TURBI DI TY BARRI ERS M
FERTI LI ZER, TYPE B KG
SEEDI NG TEMPCRARY KG
SEEDI NG M XTURE NO. 20 KG
WOOD POSTS, 100 X 100 WM X 3 M EACH
SICGNS, TYPE ||, REFLECTIVE M
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE HR M2
CONSTRUCTI ON STAKI NG, SUBGRADE M
CONSTRUCTI ON STAKI NG, CABC M
CONSTRUCTI ON STAKI NG, STRUCT L LS

B- 68- 107
CONSTRUCTI ON STAKING, INITIAL M
SAW NG EXI STI NG PAVEMENT M

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
8030. 000 0. 160 1284. 80
70. 000 3. 000 210. 00
70. 000 7.000 490. 00
540. 000 1. 500 810. 00
540. 000 4.190 2262. 60
1080. 000 0. 040 4320
2. 000 150. 000 300. 00
2. 000 150. @O 300. 00
1035. 000 0. 750 776. 25
1035. 0@ 0. 750 776. 25
320. 000 22.070 7062. 40
293. 000 1. 070 313.51
50. 000 7.920 396. 00
96. 000 10. 340 992. 64
4.000 51. 330 205. 32
1.120 212. 610 238.12
1. 000 1221. 300 1221. 30
1. 000 1800. 000 1800. 00
510. 000 2.090 1065. 90
245. 100 2.000 490. 20
245. 100 2. 000 490. 20
1. 000 935. 000 935. 00
260. 000 3. 000 780. 00
11. 000 12. 000 132.00
PROPCSAL TOTAL....... D7171. 89

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 160 1284. 80
3. 000 20. 00
7.000 490. 00
1500 810. 00
4.190 2262. 60
0. 040 43. 20
150. 000 300. 00
150. 000 300. 00
0. 750 776. 25
0. 750 776. 25
22.070 7062. 40
1.070 313.51
7.920 396. 00
10. 340 992. 64
51. 330 205. 32
212. 610 238.12
500. 000 500. 00
1800. 000 1800. 00
2.500 1275. 00
2.000 490. 20
2. 000 490. 20
935. 000 935. 00
3. 000 780. 00
20. 000 220. 00
212109. 34

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 160 1284. 80
3. 000 210. 00
7.000 490. 00
1.500 810. 00
4.190 2262. 60
0. 040 43. 20
150. 000 300. 00
150. 000 300. 00
0. 750 776. 25
0. 750 776. 25
22.070 7062. 40
1.070 313.51
7.920 396. 00
10. 340 992. 64
51. 330 205. 32
212. 610 238.12
3000. 000 3000. 00
1800. 000 1800. 00
3. 000 158. 00
3. 000 735. 30
3000 735. 30
750. 000 750. 00
4.000 1040. 00
10. 000 110. 00

215330. 44



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212030

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VISION & H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

62

LETTI NG DATE: 12/ 12/ 00

SQUAW CREEK RD, YELLOANSTONE RD, BRI DGE & APPS

STATE PRQIECT(S): 6954 03-70 LOCATI ON 71/ WOOD COUNTY
6955 02-70
LOCAL RD
WOOD COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT
BI DDER NO 1 RUZI C CONSTRUCTI ON CO., | NC.
BI DDER NO 2 PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI T UNI'T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG 40M 2. 000 200. 000 400. 00 500. 000 1000. 00
20104 GRUBBI NG 40M 2. 000 200. 000 400. 00 500. 000 1000. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5000. 000 5000. 00 15000. 000 15000. 00
1+040
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 5000. 000 5000. 00 15000. 000 15000. 00
1+080
20501 COMMON EXCAVATI ON VB 145. 000 7.000 1015. 00 8. 500 1232. 50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000 10000. 00 8000. 000 8000. 00
B-71-109
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000 10000. 00 8000. 000 8000. 00
B-71-111
20801 BORROW EXCAVATI ON VB 1056. 000 14. 000 14784. 00 7.300 7708. 80
21001 STRUCTURE BACKFI LL VB 440. @O 14. 000 6160. 00 15. 000 6600. 00
21302 FI NI SH NG ROADVWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 400. 000 400. 00
6954-03-70
21303 FI NI SH NG ROADVWAY, PRQIECT LS 1. 000 1000. 000 1000. 00 400. 000 400. 00
6955-02- 70
30404 CRUSHED AGGREGATE BASE COURSE MG 355. 000 10. 000 3550. 00 14. 700 5218. 50
50201 CONCRETE MASONRY, BRI DGES VB 201. 000 375. 070 75389. 07 300. 000 60300. 00
50265 PROTECTI VE SURFACE TREATNMENT Y/ 149. 000 3. 000 447. 00 3. 000 447. 00
50504 HI GH STRENGTH BAR STEEL REI NF. KG 11240. 000 1. 000 11240. 00 0. 750 8430. 00
50511 COATED H GH STR BAR STL REINF, KG 1700. 000 1. 000 1700. 00 2.000 3400. 00
51121 STL PILE DEL & DRI VEN, HP 250M M 168. 000 77.000 12936. 00 47. 000 7896. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6300. 000 6300. 00 $00. 000 8500. 00
B-71-109
51341 TUBULAR RAILING TYPE F, STRUC LS 1. 000 7300. 000 7300. 00 8700. 000 8700. 00
B-71-111
51605 RUBBERI ZED MEMBRANE WATERPROOF M2 18. 000 33. 000 594. 00 15. 000 270.00
60602 HEAVY Rl PRAP VB 110. 000 34. 000 3740. 00 45. 000 4950. 00
61910 MOBI LI ZATI ON LS 1. 000 13500. 000 13500. 00 20400. 000 20400. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
200. 000 400. 00
200. 000 400. 00
5000. 000 5000. 00
5000. 000 5000. 00
6. 540 948. 30
3000. 000 3000. 00
3000. 000 3000. 00
13. 530 14287. 68
13. 530 5953. 20
1000. 000 1000. 00
1000. 000 1000. 00
10. 250 3638. 75
434. 000 87234. 00
3. 000 447.00
1. 060 11914. 40
1.430 2431. 00
70. 000 11760. 00
4100. 000 4100. 00
4800. 000 4800. 00
38. 000 684. 00
40. 000 4400. 00
30300. 000 30300. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212030

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PAGE: 63

LETTI NG DATE: 12/ 12/ 00

64303

64318
64321
64326
64506

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTROL
MOBI LI ZATI ONS, EMERCENCY ERGCSI
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 10

WOOD POSTS, 100 X 100 MM X 3.7
SIGNS, TYPE I, REFLECTI VE
REMOVI NG SI GNS, TYPE ||
REMOVI NG SMVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PRQIECT

6954- 03- 70

TRAFFI C CONTROL, PRQIECT
6955-02- 70

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
970. 000 0. 300 291. 00
970. 000 0. 400 388. 00
40. 000 6. 000 240. 00
40. 000 5. 000 200. 00
145. 000 4.000 580. 00
145. 000 4. 000 580. 00
290. 000 0. 100 29. 00
2. 000 150. 000 300. 00
2. 000 100. 000 200. 00
500. 000 0. 900 450. 00
500. 000 1. 000 500. 00
100. 000 1. 000 100. 00
100. 000 2. 000 200. 00
170. 000 26. 000 4420. 00
50. 000 3. 000 150. 00
12. 000 18. 000 216. 00
15. 000 25. 000 375. 00
8. 000 60. 000 480. 00
2.160 200. 000 432. 00
7.000 50. 000 350. 00
6. 000 30. 000 180. 00
1. 000 1000. 000 1000. 00
1. 000 500. 000 500. 00
1. 000 650. 000 650. 00
1740. 000 0. 500 870. 00
3480. 000 0. 100 348. 00
1044. 000 0. 400 417. 60
260. 000 3. 000 780. 00
PROPCSA. TOTAL. ...... 206681. 67

EACH
MR
M
M
MR
MR
KG
KG
KG
EACH
M
EACH
EACH
LS
LS

LS

DAYS
DAYS
DAYS
M2

Bl DDER NO 2
UNI'T

Bl D PRI CE AMOUNT
1. 800 1746. 00
0. 250 242.50
7.000 280. 00
7.000 280. 00
3. 000 435. 00
6. 300 913. 50
1. 250 362. 50
155. 000 310. 00
255. 000 510. 00
0. 900 450. 00
0. 900 450. 00
0. 900 90. 00
0. 900 90. 00
24.890 4231. 30
2. 200 110. 00
12. 900 154. 80
14. 240 213. 60
51. 100 408. 80
212. 070 458. 07
50. 000 350. 00
50. 000 300. 00
3000. 000 3000. 00
500. 000 500. 00
650. 000 650. 00
0. 500 870. 00
0. 100 348. 00
0. 400 417. 60
3. 000 780. 00
211804. 47

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 250 242.50
0. 400 388. 00
6. 000 240. 00
5. 000 200. 00
3. 500 507. 50
3. 500 507. 50
0. 100 29. 00
150. 000 300. 00
100. 000 200. 00
0. 920 460. 00
1. 000 500. 00
1. 000 100. 00
1. 500 150. 00
25. 820 4389. 40
2.500 125.00
18. 000 216. 00
25. 000 375. 00
60. 000 480. 00
200. 000 432. 00
50. 000 350. 00
30. 000 180. 00
500. 000 500. 00
500. 000 500. 00
650. 000 650. 00
0. 500 870. 00
0. 100 348. 00
0. 400 417. 60
2.990 777. 40

216133. 23



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212032

STATE PRQJIECT(S): 1535 04-71

1537 02-71

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 61/ TREMPEALEAU COUNTY

MONDOVI
USH 10

TREMPEALEAU COUNTY

PACE:

ST, BI G CREEK BRI DCE & APPS

64

LETTI NG DATE: 12/ 12/ 00

BIDDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
BI DDER NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE
20101 CLEARI NG STA. 4.000 300. 000
20104 GRUBBI NG STA 4.000 300. 000
20330 REMOVI NG OLD CULVERTS EACH 7.000 520. 000
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 18500. 000
856+96. 00
20352 REMOVING OLD BRI DGE, STATION LS 1. 000 15000. 000
209+10. 00
20405 REMOVI NG CURB AND GUTTER L. F 502. 000 2.500
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 176. 000 2. 000
20408 REMOVI NG MASONRY CY. 2. 000 100. 000
20411 REMOVI NG GUARDRAI L L. F 623. 000 1. 200
20414 REMOVI NG MANHOLES EACH 2. 000 300. 000
20416 REMOVI NG I NLETS EACH 2. 000 300. 000
20501 COMMON EXCAVATI ON cY 2500. 000 6. 500
20610 EXCAVATI ON FOR STRUCTURES, HERI LS 1. 000 9000. 000
B-61- 157
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8500. 000
B-61-158
21001 STRUCTURE BACKFI LL CY. 766. 000 8. 000
21302 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000
1535-04-71
21303 FI NI SH NG ROADWAY, PRQIECT LS 1. 000 500. 000
1537-02-71
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 2200. 000 11. 200
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 284. 000 2. 000
41101 ASPHALTI C SURFACE TON 1760. 000 48. 730
41605 CONCRETE DRI VEWAY, 6-1 NCH S Y. 9. 000 27.000
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 180. 000 98. 000
50201 CONCRETE MASONRY, BRI DGES CY. 462. 000 280. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y 731. 000 1. 300

Bl DDER NO 2
UNI'T

AMOUNT  BID PRI CE
1200. 00 250. 000
1200. 00 250. 000
3640. 00 150. 000
18500. 00 5275. 000
15000. 00 5100. 000
1255. 00 5. 000
352. 00 5. 000
200. 00 100. 000
747. 60 1. 200
600. 00 150. 000
600. 00 100. 000
16250. 00 6. 500
9000. 00 6000. 000
8500. 00 4900. 000
6128. 00 14. 000
500. 00 400. 000
500. 00 400. 000
24640. 00 12. 950
568. 00 2. 000
85764. 80 48. 730
243. 00 27. 000
17640. 00 98. 000
129360. 00 372. 000
950. 30 2. 400

1000. 00
1000. 00
1050. 00
5275. 00

510. 00

2510. 00
880. 00
200. 00
747. 60
300. 00
200. 00
16250. 00
6000. 00

4900. 00

10724. 00
400. 00

400. 00

28490. 00
568. 00
85764. 80
243.00
17640. 00
171864. 00
1754. 40

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
250. 000 1000. 00
250. 000 1000. 00
750. 000 5250. 00
30000. 000 30000. 00
25000. 000 25000. 00
4.000 2008. 00
2. 000 352. 00
200. 000 400. 00
1. 250 778.75
150. 000 300. 00
150. 000 300. 00
9. 000 22500. 00
8000. 000 8000. 00
8000. 000 8000. 00
15. 000 11490. 00
1000. 000 1000. 00
1000. 000 1000. 00
15. 350 33770. 00
2. 000 568. 00
48. 730 85764. 80
30. 740 276. 66
113. 680 20462. 40
290. 000 133980. 00
3. 000 2193. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212032

| TEM
NUMBER

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
Bl D PRI CE

PACE:

65

LETTI NG DATE: 12/ 12/ 00

PRESTRESSED G RDER, | TYPE, 36 L.F
PRESTRESSED G RDER, | TYPE, 45 L.F.
H GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGMVS, STRUCTURE EACH
B-61-157
STEEL DI APHRAGMVS, STRUCTURE
B-61-158
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE H, STRUC LS
B-61-157
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CLEANI NG CULVERT PI PES
RCCP, APRON ENDWALLS, 12-1NCH
RCCP, APRON ENDWALLS, 181 NCH
RCCP, APRON ENDWALLS, 24-1NCH
RCCP, APRON ENDWALLS, 36-1 NCH
CONCRETE CURB AND GUTTER, 301 L
CONCRETE CURB AND GUTTER, 301 L
CONCRETE Sl DEWALK, 4-1 NCH S
CONCRETE STEPS S
C
L
L
L

EACH

HEAVY Rl PRAP

REI NF CONC PIPE, CLASS III, SS
REI NF CONC PIPE, CLASS III, SS
REI NF CONC PI PE, CLASS IIl, SS L.
MANHCLES, TYPE 2 EA
MANHOLES, TYPE 3

I NLETS, TYPE 1

MANHOLE COVERS, TYPE J

I NLET COVERS, TYPE A
ADJUSTI NG MANHOLE QOVERS
Pl PE UNDERDRAI' N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFCRATED, L.F
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F
ANCHORS FOR STL PLATE BEAM GUA EACH
ANCHOR ASSEMB FOR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSORB T EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
306. 000 70. 000
315. 000 90. 000
12900. 000 0. 400
48720. 000 0. 500
22.000 60. 000
4.000 500. 000
5. 000 700. 000
2620. 000 15. 000
1. 000 12000. 000
46. 000 15. 000
4.000 500. 000
1. 000 225. 000
4. 000 255. 000
4. 000 295. 000
1. 000 498. 000
310. 000 14. 500
300. 000 14. 500
1524. 000 2. 600
72.000 29. 000
417. 000 42.000
102. 000 29. 340
60. 000 33.690
76. 000 D. 640
1. 000 750. 000
2 000 1500. 000
2. 000 300. 000
3. 000 275. 000
2. 000 275. 000
1. 000 1000. 000
236. 000 10. 000
60. 000 8. 000
132. 000 29. 000
113. 500 10. 750
1. 000 500. 000
4. 000 80. 000
3. 000 1800. 000

390.000
295. 000

20. 350
14500. 000

35. 000
450. 000
550. 000
625. 000
725. 000

1250. 000
14. 500
14. 500

2. 600

29. 000

35. 000
24.500

39. 610
56. 250
730. 000

3675. 000
638. 000
350. 000
350. 000
250. 000

7.000
7.000

29. 000

10. 750
500. 000

85. 000
1800. 000

21114. 00
23940. 00
7353. 00
2728. 20
1980. 00
1560. 00

1475. 00

53317. 00
14500. 00

1610. 00
1800. 00

550. 00
2500. 00
2900. 00
1250. 00
4495. 00
4350. 00
3962. 40
2088. 00
14595. 00
2499. 00
2376. 60
4275. 00

730. 00
7350. 00
1276. 00
1050. 00

700. 00

250. 00
1652. 00

420. 00
3828. 00
1220. 13

500. 00

340. 00
5400. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
86. 000 26316. 00
8. 000 28035. 00
0. 450 5805. 00
0. 750 36540. 00
45. 000 990. 00
500. 000 2000. 00
400. 000 2000. 00
20. 000 52400. 00
15000. 000 15000. 00
12. 000 552. 00
250. 000 1000. 00
300. 000 300. 00
400. 000 1600. 00
500. 000 2000. 00
800. 000 800. 00
10. 150 3146. 50
10. 660 3198. 00
2.890 4404. 36
40. 000 2880. 00
45. 000 18765. 00
20. 000 2040. 00
30. 000 1800. 00
40. 000 3040. 00
500. 000 500. 00
1600. 000 3200. 00
275. 000 550. 00
500. 000 1500. 00
500. 000 1000. 00
500. 000 500. 00
10. 000 2360. 00
10. 000 600. 00
30. 000 3960. 00
12. 850 1458. 48
300. 000 300. 00
75. 000 300. 00
150. 000 5250. 00



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 66
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/12/00
PROPCSAL: 20001212032
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNIT UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
61802 NAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00 250. 000 250. 00 1. 000 1.00

1535-04-71
61803 NAINT AND REPAI R OF HAUL ROADS LS 1. 000 1. 000 1.00 250. 000 250. 00 1. 000 1.00

1537-02-71
61910 MOBI LI ZATI ON LS 1. 000 25300. 000 25300. 00 37000. 000 37000. 00 51075. 000 51075. 00
62203 ASPHALTI C FLUVES S.Y. 7.000 79. 530 556. 71 79. 500 556. 50 79. 530 556. 71
62401 WATER MGAL 47.000 10. 000 470. 00 25. 000 1175. 00 25. 000 1175. 00
62501 TOPSA L S. Y. 550. 000 2. 000 1100. 00 2.500 1375. 00 1. 500 825. 00
62505 SALVAGED TOPSO L S.Y. 3350. 000 1. 000 3350. 00 1.500 5025. 00 1. 500 5025. 00
62702 MJILCH NG S.Y. 4950. 000 0.120 594. 00 0. 180 891. 00 0. 160 79200
62811 EROSI ON BALES, DELI VERED EACH 10. 000 5. 000 50. 00 7.000 70. 00 7.000 70. 00
62812 EROCSI ON BALES, | NSTALLED EACH 10. 000 5. 000 50. 00 7.000 70. 00 7.00 70. 00
62815 SILT FENCE, DELI VERED L. F. 516. 000 1. 000 516. 00 1. 200 619. 20 1. 000 516. 00
62816 SILT FENCE, | NSTALLED L. F. 516. 000 1. 000 516. 00 1. 200 619. P 1. 000 516. 00
62817 SILT FENCE MAI NTENANCE L. F. 516. 000 0. 010 5.16 0. 010 5.16 0. 100 51. 60
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 2.000 50. 000 100. 00 300. 000 600. 00 500. 000 1000. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 50. 000 100. 00 50. 000 100. 00 25. 000 50. 00
62905 FERTILIZER, TYPE B CWr. 4. 000 35. 000 140. 00 50. 000 200. 00 43. 250 173.00
63011 SEEDI NG, M XTURE NO. 40 LB. 80. 000 6. 000 480. 00 7.500 600. 00 12. 350 988. 00
63111 ERGCSI ON CONTROL SCD S Y. 102. 000 4.000 408. 00 5. 000 510. 00 5. 000 510. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00 275. 000 275. 00 5000. 000 5000. 00
64302 TRAFFI C CONTROL, PRQIECT LS 1. 000 250. 000 250. 00 250. 000 250. 00 250. 000 250. 00

1535-04-71
64303 TRAFFI C CONTROL, PRQIECT LS 1. 000 250. 000 250. 00 250. 000 250. 00 250. 000 250. 00

1537-02-71
64313 TRAFFI C CONTROL, DRUVS DAYS 2400. 000 0. 250 600. 00 0. 250 600. 00 0. 250 600. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1440. 000 0. 750 1080. 00 0. 750 1080. 00 0. 750 108. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2880. 000 0. 100 288. 00 0. 100 288. 00 0. 100 288. 00
64326 TRAFFI C CONTROL, SI GNS DAYS 3379. 000 0. 400 1351. 60 0. 400 1351. 60 0400 1351. 60
64503 GEOTEXTILE FABRI C, TYPE DF S.Y. 172. 000 2. 000 344. 00 2.950 507. 40 3. 000 516. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y 587. 000 2.500 1467. 50 2. 400 140880 3. 000 1761. 00
64601 PAVEMENT MARKING 4-INCH PAINL.F 3291. 000 0. 300 987. 30 0. 300 987. 30 0. 300 987. 30
64617 PVMI MRKNG, CHANNELI ZING & IN L.F. 400. 000 0. 600 240. 00 0. @0 240. 00 0. 600 240. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 315. 000 4.000 1260. 00 2.950 929. 25 2.500 787.50
90480 PI PE RAI LI NG L.F 21. 000 60. 350 1267. 35 60. 350 1267. 35 150. 000 3150. 00
90501 QWP READY M XED CONC MASONRY F C. Y. 433. 000 5. 000 2165. 00 12. 000 5196. 00 25. 000 10825. 00
90502 QWP, MAS STRGIH I NCENTI VE READ DCL 4330. 000 1. 000 4330. 00 1. 000 4330. 00 1. 000 4330. 00

PROPCSAL TOTAL. ...... 597749. 57 658626. 89 726295. 66



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212033

STATE PRQJECT(S): 5186 03-71

W SCONS N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

PAGE: 67

LETTI NG DATE: 12/ 12/00

BI DDER NO 1: ACME CONSTRUCTI ON COVPANY
Bl DDER NO 2: EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA
20104 GRUBBI NG STA
20351 REMOVI NG OLD BRI DGE, STATI ON LS
10+00
20501 COMMON EXCAVATI ON C.Y.

EXCAVATI ON FOR STRUCTURES, BRI LS
B 52- 234

BORROW EXCAVATI ON cY.
STRUCTURE BACKFI LL cY.
CRUSHED AGGREGATE BASE COURSE C.Y.
BREAKER RUN STONE CcY.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y

H GH STRENGTH BAR STEEL REI NF. LB
COATED HI GH STR BAR STL REINF, LB.
STL PILING DELIV & DRIVEN, HP L. F
TUBULAR RAILING TYPE F, STRUC LS
B-52-234

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
TEMPORARY STRUCTURE, STATION LS
10" A" +37

HEAVY Rl PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F
MARKER POSTS FCOR RI GHT- OF- WAY  EACH
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S'Y

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
3. 000 200. 000
3. 000 200. 000
1. 000 5000. 000
1750. 000 3. 000
1. 000 5000. 000
1050. 000 4.000
300. 000 6. 000
795. 000 10. 200
390. 000 10. 000
20. 000 8. 200
240. 000 55. 660
195. 000 300. 000
210. 000 3. 000
19830. 000 0. 450
2560. 000 0. 650
455. 000 18. 000
1. 000 4500. 000
14. 000 30. 000
1. 000 8000. 000
240. 000 28. 000
132. 600 32.970
50. 000 12. 660
9. 000 15. 060
4.000 1899. 000
1. 000 9300. 000
2990. 000 0. 500

LOCATI ON 52/ Ri chl and COUNTY
STH 80 - CTH ||, BRI DGE & APPS
CTH |
RI CHLAND COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
600. 00 50. 000 150. 00 250. 000 750. 00
600. 00 50. 000 150. 00 250. 000 750. 00
5000. 00 6000. 000 6000. 00 5000. 000 5000. 00
5250. 00 4,500 7875. 00 5. 000 8750. 00
5000. 00 8000. 000 8000. 00 3500. 000 3500. 00
4200. 00 6. 500 6825. 00 10. 350 10867. 50
1800. 00 12. 000 3600. 00 10. 000 3000. 00
8109. 00 10. 000 7950. 00 13. 000 10335. 00
3900. 00 10. 000 3900. 00 13. 000 5070. 00
164. 00 8. 250 165. 00 8. 250 165. 00
13358. 40 55. 660 13358. 40 55. 660 13358. 40
58500. 00 259. 000 50505. 00 255. 000 49725. 00
630. 00 2.430 510. 30 2. 000 420. 00
®23.50 0. 500 9915. 00 0. 400 7932. 00
1664. 00 0.670 1715. 20 0. 600 1536. 00
8190. 00 24.630 11206. 65 20. 000 9100. 00
4500. 00 5200. 000 5200. 00 4500. 000 4500. 00
420. 00 36. 110 505. 54 25. 000 350. 00
8000. 00 9000. 000 9000. 00 13000. 000 13000. 00
6720. 00 27.150 6516. 00 30. 000 7200. 00
4371. 82 30. 000 3978. 00 32.970 4371. 82
633. 00 13. 000 650. 00 12. 660 633. 00
135.54 50. 000 450. 00 59. 060 531.54
7596. 00 1800. 000 7200. 00 1899. 000 7596. 00
9300. 00 21240. 520 2240. 52 20800. 000 20800. 00
1495. 00 1. 000 2990. 00 0. 210 627.90



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212033

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

PACE:

68

LETTI NG DATE: 12/ 12/00

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

MULCHI NG S.Y. 6050. 000 0. 150 907. 50
ERCSI ON BALES, DELI VERED EACH 50. 000 5. 000 250. 00
ERCSI ON BALES, | NSTALLED EACH 50. 000 5. 000 250. 00
SI LT FENCE, DELI VERED L. F. 200. 000 1.500 300. 00
SI LT FENCE, | NSTALLED L. F. 200. 000 1.500 300. 00
SI LT FENCE MAI NTENANCE L. F. 400. 000 0. 010 4. 00
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 300. 000 600. 00
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 275. 000 550. 00
ERCSI ON MAT, DELIVERED, CLASS S.Y. 50. 000 3.750 187.50
ERCBI ON MAT, | NSTALLED, CLASS S.Y. 50. 000 3.750 187.50
TURBI DI TY BARRI ERS S.Y. 230. 000 20. 000 4600. 00
FERTI LI ZER, TYPE B CWrI. 4. 300 71. 040 305. 47
SEEDI NG TEMPCRARY LB. 93. 000 6. 450 599. 85
SEEDI NG M XTURE NO. 20 LB. 165. 000 8. 100 1336. 50
TEMPCRARY DELI NEATORS EACH 20. 000 25. 000 500. 00
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 51. 380 205. 52
SIGNS, TYPE I, REFLECTI VE S. F. 12. 000 20. 610 247. 32
FI ELD OFFI CE, TYPE B LS 1. 000 400. 000 400. 00
TRAFFI C CONTROL LS 1. 000 2500. 000 2500. 00
GEOTEXTI LE FABRI C, TYPE HR S.Y 400. 000 1. 000 400. 00
PAVEMENT MARKI NG, 41 NCH, EPOX L. F. 563. 000 3.110 1750. 93
REMOVI NG PAVEMENT MARKI NGS L. F. 155. 000 0. 500 77.50
TEMP PVMI' MRKG, 4-I NCH, REFLEC L.F 650. 000 1.100 715. 00
SAW NG EXI STI NG PAVEMENT L.F 44,000 5. 000 220. 00

PROPOSAL TOTAL. . ... .. 186454. 85

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 150 907. 50
4. 000 200. 00
4. 000 200. 00
1. 000 200. 00
1. 100 220. 00
0. 010 4.00
1. 000 2.00
1. 000 2.00
1. 000 50. 00
1. 000 50. 00
25. 000 5750. 00
25. 000 107. 50
3. 000 279. 00
8. 000 1320. 00
10. 000 200. 00
50. 000 200. 00
20. 000 240. 00
260. 000 260. 00
2500. 000 2500. 00
2.430 972. 00
3. 110 1750. 93
0. 500 77.50
1.100 715. 00
3.500 154. 00
205917. 04

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 150 907. 50
5. 000 250. 00
5. 000 250. 00
1. 250 250. 00
1. 250 250. 00
1. 000 400. 00
225. 000 450. 00
275. 000 550. 00
3. 750 187.50
3. 750 187.50
20. 000 4600. 00
71. 040 305. 47
6. 450 599. 85
8. 100 1336. 50
36. 310 726. 20
51. 380 205.52
20. 610 247.32
500. 000 500. 00
2500. 000 2500. 00
2. 250 900. 00
3. 110 1750. 93
0. 500 77.50
1.100 715. 00
2. 000 88. 00

208103. 95



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212034

DI VI SION OF HI GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 69

LETTI NG DATE: 12/ 12/ 00

STATE PRQJECT(S): 7734-02-60 LOCATI ON 06/ BUFFALO COUNTY
G LMANTON- STH 37, BUFFALO RI VER BRI DGE & AP
STH 88
BUFFALO COUNTY
TYPE OF WORK: HI G-MAY STRUCTURES
BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 3 LARSON CONSTRUCTI ON CO., | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM EST MATED UNI'T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 44000. 000 44000. 00 28827. 000 28827. 00 20000. 000 20000. 00
1577+00
20411 REMOVI NG GUARDRAI L L. F. 298. 000 1. 250 372.50 1. 250 372.50 1. 250 372.50
20501 COMMON EXCAVATI ON CY. 372. 000 10. 000 3720. 00 15. 000 5580. 00 10. 000 3720. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1000. 000 1000. 00 1100. 000 1100. 00 2000. 000 2000. 00
B- 06- 0002
21301 FI NI SHI NG ROADVWAY LS 1. 000 400. 000 400. 00 400. 000 400. 00 500. 000 500. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380. 000 15. 000 5700. 00 13. 500 5130. 00 15. 000 5700. 00
41101 ASPHALTI C SURFACE TON 152. 000 84.170 12793. 84 84.170 2793. 84 84. 170 12793. 84
50201 CONCRETE MASONRY, BRI DGES CY. 147. 000 315. 000 46305. 00 418. 000 61446. 00 400. 000 58800. 00
50232 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 5000. 000 5000. 00 5@2. 000 5022. 00 5000. 000 5000. 00
B- 06- 0002
50250 CONC MASONRY ANCHORS, TYPE L, EACH 144. 000 15. 000 2160. 00 4. 000 576. 00 20. 000 2880. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 621. 000 2. 250 1397. 25 3. 750 2328. 75 3. 000 1863. 00
50504 H GH STRENGTH BAR STEEL REI NF. LB. 250. 000 0. 500 125.00 5. 830 1457. 50 0. 700 175.00
50511 COATED HI GH STR BAR STL REINF, LB. 31900. 000 0. 500 15950. 00 0. 540 17226. 00 0. 700 22330. 00
50601 STRUCTURAL CARBON STEEL LB. 115. 000 7.000 805. 00 19. 650 2259.75 6. 000 690. 00
50627 LAM NATED ELASTOMVERI C BEARRI NG EACH 10. 000 500. 000 5000. 00 175. 000 1750. 00 700. 000 7000. 00
50631 WELDED STUD SHEAR CONNECTORS, EACH 1000. 000 2. 000 2000. 00 3. 250 3250. 00 2.500 2500. 00
51370 STEEL RAILING TYPE W STRUCTU LS 1. 000 16000. 000 16000. 00 19205. 000 19205. 00 24000. 000 24000. 00
B- 06- 0002
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 10. 000 25. 000 250. 00 24. 000 240. 00 40. 000 400. 00
51706 PAI NTI NG, EPOXY SYSTEM STRUCT LS 1. 000 1000. 000 1000. 00 1800. 000 1800. 00 500. 000 500. 00
B- 06- 0002
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000 28. 500 3762. 00 28.50 3762. 00 30. 000 3960. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50. 000 13. 000 650. 00 13. 000 650. 00 20. 000 1000. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750. 000 7000. 00 1750. 000 7000. 00 1850. 000 7400. 00
61910 MOBI LI ZATI ON LS 1. 000 13450. 000 13450. 00 12125. 000 12125. 00 20000. 000 20000. 00
62815 SILT FENCE, DELI VERED L. F. 200. 000 1. 000 200. 00 1. 250 250. 00 1. 250 250. 00
62816 SILT FENCE, | NSTALLED L. F. 200. 000 1. 000 200. 00 1. 250 250. 00 1. 250 250. 00



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE IOW BI DS RECEI VED

PROPCSAL: 20001212034

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

PACE:

70

LETTI NG DATE: 12/ 12/00

90456
90501
90502
90520

Bl DDER NO 1
ESTI MVATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

SI LT FENCE MAI NTENANCE L. F. 200. 000 0. 100 20. 00
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 45. 000 180. 00
SIGNS, TYPE I, REFLECTI VE S. F. 12. 000 25. 000 300. 00
FI ELD OFFI CE, TYPE A LS 1. 000 500. 000 500. 00
TRAFFI C CONTROL LS 1. 000 2000. 000 2000. 00
PAVEMENT MARKI NG, 4-1 NCH, EPOX L. F. 1300. 000 1. 320 1716. 00
SAW NG EXI STI NG PAVEMENT L. F. 48. 000 5. 000 240. 00
M SC LS 1. 000 4000. 000 4000. 00
90004A PREPARATI ON AND COATI NG
FLANGES
M SC EACH 10. 000 350. 000 3500. 00
90005A | NSPECTI ON COF EXI STI NG
SPLI CE CONNECTI ON, STRUCTURE B
REMOVI NG BEARI NGS EACH 10. 000 100. 000 1000. 00
QW READY M XED CONC MASONRY F C.Y. 147. 000 11. 000 1617. 00
QWP, MAS STRGTH | NCENTI VE READ DCL 1470. 000 1. 000 1470. 00
CONTAI N & COLLECT WASTE MATERI LS 1. 000 800. 000 800. 00
B- 06- 0002

PROPOSAL TOTAL. .. .... 206583. 59

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
0. 010 2.00
45. 000 180. 00
25. 000 300. 00
800. 000 800. 00
2190. 000 2190. 00
1.750 2275. 00
5. 000 240. 00
4350. 000 4350. 00
75. 000 750. 00
45. 000 450. 00
23. 000 3381. 00
1. 000 1470. 00
800. 000 800. 00
211989. 34

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
0. 010 2.00
42.000 168. 00
18. 000 216. 00
500. 000 500. 00
2000. 000 2000. 00
1. 660 2158. 00
4. 000 192. 00
3000. 000 3000. 00
500. 000 5000. 00
200. 000 2000. 00
12. 000 1764. 00
1. 000 1470. 00
1000. 000 1000. 00
223554. 34



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212035

STATE PRQJECT(S): 1051-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

DI VI SION OF H GHWAYS

LOCATI ON 09/ CH PPEVWA

COUNTY

TROUT CREEK BRI DGE & APPS
STH 29
CHI PPEWA COUNTY

PACE

71

LETTI NG DATE: 12/ 12/ 00

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY

BI DDER NO 2 HOEPPNER BUI LDI NG CORPORATI ON

BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.

| TEM
NUMVBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG 40M
20310 REMOVI NG OLD CULVERT, STATION LS

20351

20408
20411
20501
20610

20801
21001
21101
30404
40204
41101
41106
50201
50265
50305
50504
50511
50626
50640

51121
51130
51605
52003
52061

1+030
REMOVI NG OLD BRI DGE, STATI ON LS
1+025

REMOVI NG MASONRY VB
REMOVI NG GUARDRAI L M
COVMIN EXCAVATI ON VB
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 9- 0150

BORROW EXCAVATI ON VB
STRUCTURE BACKFI LL VB
PREP OF FOUNDATI ON FOR ASPHALT LS

CRUSHED AGGREGATE BASE COURSE MG
ASPHALTI C MATERI AL FOR TACK CO L

ASPHALTI C SURFACE MG
ASPHALTI C SURFACE, TEMPORARY MG
CONCRETE MASONRY, BRI DGES VB

PROTECTI VE SURFACE TREATMENT M
PRESTRESSED G RDER, | TYPE, 11 M

H GH STRENGTH BAR STEEL REINF. KG
COATED HI GH STR BAR STL REI NF, KG
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTWRE EACH
B-9- 150

STL PILE DEL & DRIVEN, HP 250M M

PI LE PO NTS EACH
RUBBERI ZED MEMBRANE WATERPROOF M2
CULVERT PIPE, CLASS IIl, 450 MM
APRON ENDWALLS FOR CULVERT PI P EACH

Bl DDER NO 1
ESTI MATED UNIT
QUANTITY BID PRI CE AMOUNT
3. 650 300. 000 1095. 00
1. 000 150. 0@ 150. 00
1. 000 17500. 000 17500. 00
8. 100 60. 000 486. 00
195. 000 4.000 780. 00
1447. 790 7.000 10134.53
1. 000 11500. 000 11500. 00
2441. 120 8. 000 19528. 96
475. 000 9. 250 4393. 75
1. 000 1000. 000 1000. 00
2200. 000 9. 950 21890. 00
529. 710 1. 850 979. 96
260. 000 62. 000 16120. 00
606. 750 55. 000 33371. 25
166. 000 365. 000 60590. 00
304. 000 1.500 456. 00
121. 800 235. 000 28623. 00
3860. 000 1.150 4439. 00
10150. 000 1.280 12992. 00
12. 000 50. 000 600. 00
5. 000 400. 000 2000. 00
245. 000 51. 000 12495. 00
14. 000 60. 000 840. 00
24. 000 15. 000 360. 00
8. 000 59. 040 472. 32
2. 000 150. 000 300. 00

Bl DDER NO 2
UNI'T
BI D PRI CE AMOUNT
300. 000 1095. 00
150. 000 150. 00
14580. 000 14580. 00
60. 000 486. 00
4. 000 780. 00
7.000 10134. 53
2500. 000 2500. 00
8. 000 19528. 96
9. 250 439375
500. 000 500. 00
9.99 21890. 00
1. 850 979. 96
62. 000 16120. 00
55. 000 33371. 25
425. 000 70550. 00
4. 000 1216. 00
269. 000 32764. 20
1.610 6214. 60
1.430 14514. 50
24. 000 288. 00
342. 000 1710. 00
60. 000 14700. 00
85. 000 1190. 00
24. 000 576. 00
59. 040 472.32
150. 000 300. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
300. 000 1095. 00
150. 000 150. 00
7000. 000 7000. 00
60. 000 486. 00
4. 000 780. 00
7.000 10134. 53
9000. 000 9000. 00
8. 000 19528. 96
9. 250 4393. 75
1500. 000 1500. 00
9. 950 21890. 00
1.850 979. 96
62. 000 16120. 00
55. 000 33371. 25
493. 270 81882. 82
2.750 836. 00
227.000 27648. 60
1.110 4284. 60
1.270 12890. 50
90. 000 1080. 00
425. 000 2125. 00
73. 000 17885. 00
105. 000 1470. 00
40. 000 960. 00
59. 000 472.00
50. 000 300. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212035

PACE:

72

LETTI NG DATE: 12/ 12/ 00

15225. 00

18279. 00
3062. 40
6396. 00

8536.

600

300

7200.
24891
9918.

20
00
00
00
00
00

1542.
150.
150.

3800.

3800

9.50
50. 00
3832.50

3285. 00

408. 00
430. 00

1513. 60
800. 00
1000. 00
525. 00

120

840.

5250.

2299

2346
940

4650
440.
196.

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
13620. 000 13620. 00
40. 000 24372. 00
93. 480 3062. 40
32. 800 6396. 00
24. 600 8536. 20
150. 000 600. 00
90. 000 360. 00
1800. 000 7200. 00
25500. 000 25500. 00
0. 900 9918. 00
0. 140 1542. 80
6. 000 150. 00
6. 000 150. 00
4.000 3800. 00
4. 000 3800. 00
0. 010 9.50
50. 000 50. 00
0. 700 3832.50
0. 600 3285. 00
2. 000 408. 00
5. 000 430. 00
17. 600 1513. 60
250. 000 250. 00
1000. 000 1000. 00
0. 350 525. 00
1. 000 600. 00
0. 150 36. 00
0. 200 120. 00
0. 700 840. 00
1. 500 5250. 00
2. 680 2738. 96
5.120 1740. 80
1. 200 1152. 00
3. 100 4650. 00
5. 000 440. 00
13.120 196. 80
416339. 53

BI DDER NO 1 BI DDER NO 2
| TEM ESTI MATED UNI T UNI'T
NUVBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT BI D PRI CE
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 8000. 000 8000. 00 15225. 000

1+030
60602 HEAVY Rl PRAP VB 609. 300 38. 000 23153. 40 30. 000
61407 STEEL THRI E BEAM STRUCTURE APP M 32.760 93. 480 3062. 40 93. 480
61408 STEEL PLATE BEAM GUARD, CLASS M 195. 000 32. 800 6396. 00 32. 800
61430 TEMPORARY STEEL PLATE BEAM GUA M 347. 000 24. 600 8536. 20 24. 600
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4,000 150. 000 600. 00 150. 000
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4,000 50. 000 200. 00 75. 000
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4,000 1800. 000 7200. 00 1800. 000
61910 MOBI LI ZATI ON LS 1. 000 24500. 000 24500. 00 24891. 000
62505 SALVAGED TOPSO L %4 11020. 000 0. 900 9918. 00 0. 900
62702 MULLCH NG MR 11020. 000 0. 140 1542. 80 0. 140
62811 ERCSI ON BALES, DELI VERED EACH 25. 000 6. 000 150. 00 6. 000
62812 ERCSI ON BALES, | NSTALLED EACH 25. 000 6. 000 150. 00 6. 000
62815 SILT FENCE, DELI VERED M 950. 000 4,000 3800. 00 4.000
62816 SILT FENCE, | NSTALLED M 950. 000 4,000 3800. 00 4. 000
62817 SILT FENCE MAI NTENANCE M 950. 000 0. 010 9.50 0. 010
62821 MOBI LI ZATI ONS, EMERGENCY ERCS|I EACH 1. 000 50. 000 50. 00 50. 000
62822 ERCSI ON MAT, DELIVERED, CLASS M 5475. 000 0. 700 3832. 50 0. 700
62823 ERCSI ON MAT, | NSTALLED, CLASS M 5475. 000 0. 600 3285. 00 0. 600
62902 FERTI LI ZER, TYPE A KG 204. 000 2. 000 408. 00 2. 000
63003 SEEDI NG TEMPORARY KG 86. 000 5. 000 430. 00 5. 000
63009 SEEDI NG M XTURE NO. 20 KG 86. 000 17. 600 1513. 60 17. 600
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00 800. 000
64301 TRAFFI C CONTROL LS 1. 000 1000. 000 1000. 00 1000. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1500. 000 0. 350 525. 00 0. 350
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 600. 000 1. 000 600. 00 1. 000
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 240. 000 0. 150 36. 00 0. 150
64323 TRAFFI C CONTROL, WARNI NG LI GAT DAYS 600. 000 0. 200 120. 00 0. 200
64326 TRAFFI C CONTROL, SIGN\S DAYS 1200. 000 0. 700 840. 00 0. 700
64501 GEOTEXTI LE FABRIC, TYPE SAS we 3500. 000 1. 500 5250. 00 1. 500
64506 GEOTEXTILE FABRIC, TYPE HR we 1022. 000 2.500 2555. 00 2.250
64602 PAVEMENT MARKI NG 100 MM EPOX M 340. 000 5.120 1740. 80 6. 900
64902 TEMP PVMI MRKG, 100 MM REFLEC M 960. 000 1. 200 1152. 00 0. 980
64904 TEMP PVMI MRKG, 100 MM REMOVA M 1500. 000 3. 100 4650. 00 3.100
64921 TEMP PVMI MRKNG RAlI SED MARKER EACH 88. 000 5. 000 440. 00 5. 000
66501 SAW NG EXI STI NG PAVENMENT M 15. 000 13.120 196. 80 13. 120
PROPCSAL TOTAL. ...... 393239. 77

404428.



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212036

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

73

LETTI NG DATE: 12/ 12/ 00

STATE PRQJECT(S): 7210 05-70 LOCATION 47/ Pl ERCE COUNTY
ELLSWORTH- NMARTELL RD, BRI DGE & APPS
USH 63
Pl ERCE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GAVWAY STRUCT
BI DDER NO 1 HOEPPNER BUI LDI NG CORPORATI ON
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG 40M 3. 000 300. 000 900. 00 500. 000 1500. 00
20104 GRUBBI NG 40M 3. 000 300. 000 900. 00 0. 000 1500. 00
20351 REMOVING OLD BRI DGE, STATION LS 1. 000 7397. 000 7397. 00 5000. 000 5000. 00
20+232
20411 REMOVI NG GUARDRAI L M 160. 000 4. 000 640. 00 3. 500 560. 00
20412 REMOVI NG FENCE M 70. 000 4.000 280. 00 5. 000 350. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU M2 809. 000 10. 590 8567. 31 10. 590 8567. 31
20501 COMMON EXCAVATI ON VB 590. 000 9. 100 5369. 00 7.000 4130. 00
20610 EXCAVATI ON FOR STRUCTURES, ERI LS 1. 000 2100. 000 2100. 00 2000. 000 2000. 00
B-47-117
21001 STRUCTURE BACKFI LL VB 180. 000 12. 500 2250. 00 14. 000 2520. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 400. 000 400. 00 500. 000 500. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 670. 000 9. 600 6432. 00 16. 130 10807. 10
30420 CABC, OPEN GRADED NUMBER 2 MG 3. 000 50. 000 150. 00 95. 000 285. 00
40204 ASPHALTI C MATERI AL FOR TACK CO L 100. 000 4. 000 400. 00 4. 000 400. 00
41101 ASPHALTI C SURFACE MG 300. 000 67. 360 20208. 00 67. 360 20208. 00
41507 CONCRETE PAVEMENT, 175 MM M 25. 200 53. 820 1356. 26 42.200 106344
41621 CONCRETE PAVEMENT APPROACH SLA M2 117. 000 139. 110 16275. 87 150. 220 17575. 74
50201 CONCRETE MASONRY, BRI DGES VB 179. 000 387. 000 69273. 00 430. 30 77039. 81
50265 PROTECTI VE SURFACE TREATMENT M2 275. 000 3. 750 1031. 25 2. 240 616. 00
50301 PRESTRESSED G RDER, | TYPE, 71 M 73. 000 254. 000 18542. 00 279. 820 20426. 86
50504 H GH STRENGTH BAR STEEL REINF. KG 3775. 000 1.550 5851. 25 1. 090 4114.75
50511 COATED HI GH STR BAR STL REINF, KG 10780. 000 1.530 16493. 40 1. 250 13475. 00
50626 NON LAM NATED ELASTOVERI C BEAR EACH 12. 000 24. 240 290. 88 28. 260 339.12
50640 STEEL DI APHRAGWS, STRUCTURE EACH 6. 000 210. 000 1260. 00 323. 900 1943. 40
B-47-117
51121 STL PILE DEL & DRIVEN, HP 250M M 70. 000 60. 000 4200. 00 20. 740 1451. 80
51122 STL PILE DEL & DRIVEN, HP 310M M 70. 000 65. 000 4550. 00 22. 200 1554. 00
51370 STEEL RAILING TYPE W STRUCTU LS 1. 000 8548. 000 8548. 00 8501. 670 8501. 67

B-47-117

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
500. 000 1500. 00
500. 000 1500. 00
9100. 000 9100. 00
3.500 560. 00
5. 000 350. 00
4.550 3680. 95
7.000 4130. 00
7200. 000 7200. 00
14. 000 2520. 00
500. 000 500. 00
16. 500 1105. 00
25. 000 75. 00
4000 400. 00
67. 360 20208. 00
53. 820 1356. 26
139. 110 16275. 87
420. 000 75180. 00
1. 500 412.50
185. 000 13505. 00
1. 000 3775. 00
1.100 11858. 00
50. 000 600. 00
400. 000 2400. 00
52. 000 3640. 00
60. 000 4200. 00
7500. 000 7500. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212036

| TEM
NUMVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE: 74

LETTI NG DATE: 12/ 12/ 00

RUBBERI ZED MEMBRANE WATERPROOF M2
TEMP PRECAST CONC BARR, CONTR M
TEMP PRECAST CONC BARR, CONTR M
HEAVY Rl PRAP VB
Pl PE UNDERDRAI N, UNPERFCRATED, M
REI NF CONC ENDWALLS FOR UNDERD EACH
STEEL THRI E BEAM STRUCTURE APP M
STEEL PLATE BEAM GUARD, CLASS M
STL PLT BM GRD, ENRGY ABSORB T EACH
WOVEN W RE FENCE
MOBI LI ZATI ON
SALVAGED TOPSO L
SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A
SEEDI NG M XTURE NO. 20
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GEOTEXTI LE FABRI C, TYPE DF M
GEOTEXTI LE FABRI C, TYPE HR M
PAVEMENT MARKI NG, 100 WM EPOX M
REMOVI NG PAVEMENT MARKI NGS M

M

M

M

M

GhBERRITER,S

TEMP PVMI MRKG, 100 MM REMOVA
TEMP PVMI' MRKG STOP LNE 600MWM

SAW NG EXI STI NG PAVEMENT

M SC

90002A TEMPORARY SHORI N5, B-47

M SC LS
90004A TEMPORARY SI GNAL | NSTAL

M SC EACH
90005A BAR COUPLERS, 13MWM

M SC EACH
90005B BAR COUPLERS, 19MMV

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNIT UNI'T

QUANTI TY BID PRI CE AMOUNT  BID PRI CE
20. 000 24. 000 480. 00 30. 350
122. 000 28. 250 3446. 50 23.530
244. 000 3. 500 854. 00 3.070
200. 000 30. 000 6000. 00 36. 000
12. 000 29. 000 34800 18. 000
2. 000 1. 500 3.00 125. 000
40. 400 95.120 3842. 85 98. 000
88. 000 44. 000 3872. 00 33. 500
4. @®MO 1800. 000 7200. 00 1775. 000
40. 000 10. 660 426. 40 12. 500
1. 000 18200. 000 18200. 00 18000. 000
500. 300 2. 000 1000. 60 1. 500
30. 000 4. 000 120. 00 5. 000
30. 000 4.000 120. 00 5. 000
30. 000 0. 010 0. 30 0. 010
500. 300 4. 250 2126. 28 1. 250
500. 300 2.000 1000. 60 1. 250
145. 000 1. 000 145. 00 2. 000
335. 000 12. 100 4053. 50 8. 500
1. 000 500. 000 500. 00 1279. 630
1. 000 1500. 000 1500. 00 2375. 000
550. 000 0. 500 275. 00 0. 300
110. 000 3. 000 330. 00 3. 000
550. 000 0. 250 137.50 0250
1265. 000 0. 700 885. 50 0. 600
12. 600 5. 000 63. @ 4. 000
365. 000 2. 250 821. 25 3. 750
306. 450 6.99 2129. 83 6. 950
62. 600 4.500 281.70 2.150
905. 400 3. 100 2806. 74 3. 250
18. 000 25. 000 450. 00 19. 500
18. 000 15. 000 270. 00 13. 750
27. 000 111. 000 2997. 00 125. 730
1. 000 16850. 000 16850. 00 13500. 000
14. 000 10. 000 140. 00 7.790
38. 000 9. 000 342. 00 9. 420

500

00

18000. 00

750
150.
150.

0
625
625.
290.
2847.
1279.
2375.

45

00

16. 00

330.

00

137.50

759.

00

50. 40

1368

75

2129. 83

134.

59

2942.55

351.

00

247.50

3394

13500

71

00

109. 06

357.

96

125. 000
98. 000
33. 500
1775. 000
12. 500
39200. 000
. 500
000
000
010
250
250
. 000
. 500
50. 000
2375. 000
0. 300
3. 000

0. 250
0. 600

4. 000

3. 750
5.700
2.150

3. 250
19. 500
13. 750
185. 000

@R O 0o

13500. 000

12. 000

12. 000

500. 00
39200. 00
750. 45
150. 00
150. 00
0. 30
625. 38
625. 38
20. 00
2847.50
500. 00
2375. 00
165. 00
330. 00
137.50
759. 00
50. 40
1368. 75
1746. 77
134. 59
2942.55
351. 00
247.50
4995. 00

13500. 00

168. 00

456. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212036

| TEM
NUVBER | TEM DESCRI PTI ON
90005 M SC
90005C BAR COUPLERS, 22w
90005 M SC

90005D BAR COUPLERS, 29w

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 75
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNIT
UNI'T QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
EACH 14. 000 12. 000 168. 00 13. 600 190. 40 17. 000 238. 00
EACH 12. 000 12. 000 144. 00 17. 440 209. 28 17. 000 204. 00

PROPCSAL TOTAL. . ... .. 287995. 77 291180. 11 305044. 85



Date 12/12/00
CERTI FI ED BY-
TI TLE

PROPCSAL: 20001212037

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

8888 01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 60/ TAYLOR
WATER DR, PI NE CREEK BRI DGE AND APPS
TOWN RD

TAYLOR COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

COUNTY

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
300. 000 600. 00
300. 000 600. 00
5100. 000 5100. 00
15. 000 825. 00
1800. 000 1800. 00
12. 500 1025. 00
12. 500 3750. 00
100. 000 100. 00
14. 500 1885. 00
264. 000 45672. 00
4.000 588. 00
0. 520 9687. 60
0.730 1664. 40
3.500 1855. 00
20. 250 10530. 00
98. 000 1568. 00
7050. 000 7050. 00
24. 000 288. 00
30. 000 3600. 00
3900. 000 3900. 00
2.000 570. 00
0. 500 265. 00
7.000 140. 00
7.000 140. 00
0. 010 9. 80
300. 000 300. 00
100. 000 100. 00

PACE:

76

Bl DDER NO 3

UNIT
Bl D PRI CE

300. 000
300. 000
10500. 000

15. 000
2000. 000

12. 500
10. 000
400. 000
14. 500
263. 000
1. 500
0. 650
0. 750
1. 500
14. 000
100. 000
5100. 000

14. 000
35. 000
9700. 000
2. 000

0. 500
7.000
7.000

0. 010
300. 000

LETTI NG DATE: 12/ 12/ 00

825. 00
2000. 00

1025. 00
3000. 00
400. 00
1885. 00
45499. 00
220.50
12109. 50
1710. 00
795. 00
7280. 00
1600. 00
5100. 00

168. 00
4200. 00
9700. 00
570. 00
265. 00
140. 00
140. 00
9. 80
300. 00

BI DDER NO 1 RUZI C CONSTRUCTION CO., | NC.
Bl DDER NO 2 HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRICE AMOUNT
20101 CLEARI NG STA. 2. 000 84. 000 168. 00
20104 GRUBBI NG STA. 2.000 84. 000 168. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 2100. 000 2100. 00
10+00
20501 COMMON EXCAVATI ON C.Y. 55. 000 7.000 385. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7000. 000 7000. 00
B- 60- 88
20801 BORROW EXCAVATI ON C.Y. 82. 000 9. 000 738. 00
21001 STRUCTURE BACKFI LL C.Y. 300. 000 9. 000 2700. @
21301 FI NI SH NG ROADVWAY LS 1. 000 300. 000 300. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 130. 000 10. 0@ 1300. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 173. 000 276. 000 47748. 00
50265 PROTECTI VE SURFACE TREATNMENT S Y. 147. 000 2. 000 294. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 18630. 000 0. 480 8942. 40
50511 COATED H GH STR BAR STL REINF, LB. 2280. 000 0. 800 1824. 00
50601 STRUCTURAL CARBON STEEL LB. 530. 000 1. 000 530. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 520. 000 17. 000 8840. 00
51130 PILE PO NTS EACH 16. 000 38. 000 608. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5900. 000 5900. 00
B- 60- 88
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 12. 000 24. 000 288. 00
60602 HEAVY Rl PRAP C.Y. 120. 000 24. 000 2880. 00
61910 MOBI LI ZATI ON LS 1. 000 5000. 000 5000. 00
62501 TOPSO L S.Y. 285. 000 2. 000 570. 00
62702 MULCH NG S. Y. 530. 000 0. 500 265. 00
62811 ERCSI ON BALES, DELI VERED EACH 20. 000 5. 000 100. 00
62812 ERCSI ON BALES, | NSTALLED EACH 20. 000 5. 000 100. 00
62817 SILT FENCE MAI NTENANCE L. F. 980. 000 0. 010 9. 80
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 100. 000 1@. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 100. 000 100. 00

100. 000

100. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212037

| TEM
NUVBER

W SCONSI N DEPARTMEN OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE: 77

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
ERCSI ON MAT, DELI VERED, CLASS S.Y. 200. 000 2. 000
EROSI ON MAT, | NSTALLED, CLASS S.Y. 200. 000 2. 000
SI LT FENCE, DELI VERED L. F. 490. 000 1. 000
SI LT FENCE, | NSTALLED L. F. 490. 000 1. 000
FERTI LI ZER, TYPE A CWrI. 0. 350 75. 000
SEEDI NG M XTURE NO. 20 LB. 14. 000 20. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 35. 000
SIGNS, TYPE I, REFLECTI VE S. F. 12. 000 15. 000
FI ELD OFFI CE, TYPE B LS 1. 000 930. 000
TRAFFI C CONTROL LS 1. 000 1700. 000
GEOTEXTI LE FABRI C, TYPE HR S.Y. 260. 000 2. 000

PROPCSAL TOTAL. . .....

1700.
520

104514.

- 000
250

1700.
585.

108768.

00

80

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 000 200. 00
1. 000 200. 00
1. 200 588. 00
1. 200 588. 00
100. 000 35. 00
20. 000 280. 00
35. 000 140. 00
15. 000 180. 00
500. 000 500. 00
1700. 000 1700. 00
2. 000 520. 00
115672. 80



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212038

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

PAGE:

78

LETTI NG DATE: 12/ 12/00

Bl DDER NO 3

UNIT
BID R CE

247.170
247.170
8474. 400

2. 350
17. 660
3531. 000

5. 890
11.770
1177. 000
10. 590
9. 000
210. 000
42.000
1. 000
382. 530
2. 350
0.730
0.910
28. 250
176. 550
8827. 500

23. 540
25. 890
123. 590
52. 970
15889. 500

1235. 85
1235. 85
8474. 40

1880. 00
2825. 60
3531. 00

6808. 84
5767. 30
1177.00
8472. 00
225.00
2100. 00
7560. 00
120. 00
74210. 82
317. 25
6708. 70
9555. 00
12430. 00
3884. 10
8827. 50

282. 48
1449. 84
494. 36
8475. 20
15889. 50

STATE PRQIECT(S): 9819 01-70 LOCATI ON 21/ FOREST COUNTY
POPPLE RI VERBRI DGE & APPS
LOCAL ROAD
FOREST COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES
BI DDER NO 1 PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 HEBERT CONSTRUCTI ON CO., | NC
BI DDER NO 1 BI DDER NO 2
| TEM ESTI MATED UNI T UNI'T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 5. 000 300. 000 1500. 00 500. 000 250000
20104 GRUBBI NG STA. 5. 000 300. 000 1500. 00 500. 000 2500. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 8000. 000 8000. 00 15350. 00 15350. 00
10+00
20402 REMOVI NG ASPHALTI C SURFACE S. Y. 800. 000 2.500 2000. 00 2.500 2000. 00
20501 COMVON EXCAVATI ON C.Y. 160. 000 10.000 1600. 00 9. 500 1520. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00 5000. 000 5000. 00
B-21-21
20801 BORROW EXCAVATI ON C.Y. 1156. 000 8. 000 9248. 00 9. 500 10982. 00
21001 STRUCTURE BACKFI LL C.Y. 490. 000 15. 000 7350. 00 10. 000 4900. 00
21301 FI NI SH NG ROADWAY LS 1. 000 900. 000 900. 00 1500. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 800. 000 8. 750 7000. 00 12. 000 9600. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 000 9. 000 225. 00 9. 000 225. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 10. 000 210. 000 2100. 00 210. 000 2100. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 180. 000 61. 000 10980. 00 42. 000 7560. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 120. 000 1. 000 120. 00 1. 000 120. 00
50201 CONCRETE MASONRY, BRI DGES C.Y. 194. 000 275. 000 53350. 00 350. 000 67900. 00
50265 PROTECTI VE SURFACE TREATMENT S.Y. 135. 000 2. 000 270. 00 3. 000 405. 00
50504 HI GH STRENGTH BAR STEEL REI NF. LB. 9190. 000 0. 450 4135. 50 0. 800 7352. 00
50511 COATED H GH STR BAR STL REINF, LB. 10500. 000 0. 550 5775. 00 0. 650 6825. 00
51121 STL PILING DELIV & DRIVEN, HP L. F. 440. 000 15. 000 6600. 00 20. 000 8800. 00
51130 PILE PO NTS EACH 22.000 50. 000 1100. 00 75. 000 1650. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 9000. 000 9000. 00 6500. 000 6500. 00
B-21-21
51605 RUBBERI ZED MEMBRANE WATERPROCF S.Y. 12. 000 15. 000 180. 00 30. 000 360. 00
52003 CULVERT PIPE, CLASS IIl, 18INL.F. 56. 000 30. 000 1680. 00 30. 000 1680. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 4,000 100. 000 400. 00 100. 000 400. 00
60602 HEAVY Rl PRAP C.Y. 160. 000 45, 000 7200. 00 50. 000 8000. 00
61910 MOBI LI ZATI ON LS 1. 000 15500. 000 15500. 00 22000. 000 22000. 00
62401 WATER MGAL 7.000 30. 000 210. 00 60. 000 420. 00

235. 400

1647. 80



Date 12/12/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212038

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PACE:

79

LETTI NG DATE: 12/ 12/00

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUVBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE

62501 TOPSO L S.Y 1033. 000 2. 600
62702 MJILCH NG S.Y. 1033. 000 0. 300
62811 EROCSI ON BALES, DELIVERED EACH 10. 000 10. 000
62812 EROCSI ON BALES, | NSTALLED EACH 10. 000 15. 000
62815 SILT FENCE, DELI VERED L.F 254. 000 1. 500
62816 SILT FENCE, | NSTALLED L.F 254. 000 1.580
62817 SILT FENCE MAI NTENANCE L. F. 127. 000 1. 000
62819 MOBI LI ZATI ONS, EROCSI ON CONTROL EACH 1. 000 300. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 300. 000
62832 EROCSI ON VAT, DELIVERED, CLASS S.Y 605. 000 0. 800
62833 EROCSI ON NMAT, | NSTALLED, CLASS S.Y 605. 000 0. ®0
62860 TURBI DI TY BARRI ERS S.Y. 100. 000 24. 850
62905 FERTILIZER, TYPE B CQWr. 0.9® 100. 000
63008 SEEDI NG M XTURE NO 10 LB. 19. 000 10. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 60. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 17. 350
64202 FIELD COFFI CE, TYPE B LS 1. 000 3000. 000
64301 TRAFFI C CONTROL LS 1. 000 1700. 000
64506 CEOTEXTILE FABRIC, TYPE HR S Y. 330. 000 3. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 36. 000 3. 000
90474 PREBORI NG STEEL PI LI NG L.F 220. 000 10. 000

PROPOSAL TOTAL

2485

00

90. 00

190.

00

240. 00

208
3000.
1700

990

108
2200.

178857.

20
00
00
00
00
00

72

1200. 000
1700. 000
2.750
12. 000
7.500

3099.
309
100.
150

00
90
00
00

81. 00

401.

32

127.00

300

00

300. 00

484,

00

484. 00

2485

00

90. 00

190

00

240. 00

208
1200.
1700.

907.

432.
1650.

213387.

20
00
00
50
00
00

92

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2. 060 227.98
0. 300 309. 90
10. 000 100. 00
15. 000 150. 00
1. 500 381. 00
1.580 401. 32
1. 000 127. 00
300. 000 300. 00
300. 000 300. 00
0. 800 484. 00
0. 800 484. 00
24.850 2485. 00
100. 000 90. 00
10. 000 190. 00
60. 000 240. 00
17. 350 208. 20
1765. 500 1765. 50
1177. 000 1177. 00
2. 350 775.50
5. 890 212.04
45. 900 10098. 00

21991. 83



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 80
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00
PROPOSAL: 20001212039 ***xx* UNDER FURTHER REVI EW *****
STATE PRQIECT(S): 9828 02-70 LOCATI ON 26/ | RON COUNTY
9828 03-70 TURTLE RI VER, WEBER CREEK, BRI DGE & APPS
LOCAL RD
| RON COUNTY

TYPE OF WORK:



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212040

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

43/ ONEI DA

COUNTY

PACE:

MEADOW BROOK CREEK, BRI DGE AND APPS
LOCAL RD
ONEI DA COUNTY

82

LETTI NG DATE: 12/ 12/ 00

STATE PRQIECT(S): 9872 01-70 LOCATI ON
TYPE OF WORK:
BI DDER NO 1 PHElI FER BROTHERS CONSTRUCTI ON @VPANI ES
Bl DDER NO 2 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 3 HEBERT CONSTRUCTI ON CO., | NC
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRICE AMOUNT
20101 CLEARI NG STA. 5. 000 250. 000 1250. 00
20104 GRUBBI NG STA. 5. 000 250. 000 1250. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 8000. 000 8000. 00
10+00
20501 COMMON EXCAVATI ON C.Y. 475. 000 10. 000 4750. 00
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 12000. 000 12000. 00
G 43-9
20801 BORROW EXCAVATI ON C.Y. 189. 000 10. 000 1890. 00
21001 STRUCTURE BACKFI LL CY. 245. 000 15. 000 3675. 00
21301 FI NI SH NG ROADVWAY LS 1. 000 100. 000 100. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 405. 000 10. 000 4050. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 14. 000 210. 000 2940. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 230. 000 42. 000 9660. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 150. 000 1. 000 150. 00
50265 PROTECTI VE SURFACE TREATMENT S.Y. 50. 000 2. 000 100. 00
50401 CONCRETE MASONRY, CULVERTS C.Y. 58. 000 300. 000 17400. 00
50505 H GH STRENGTH BAR STEEL REI N-. LB. 3300. 000 0. 450 1485. 00
50512 COATED HI GH STR BAR STL REINF, LB. 2850. 000 0. 750 2137.50
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 4000. 000 4000. 00
G 43-9
51605 RUBBERI ZED MENMBRANE WATERPROCF S.Y. 4. 000 12. 000 48. 00
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 10. 000 50. 000 500. 00
52152 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 300. 000 600. 00
60602 HEAVY Rl PRAP C.Y. 50. 000 45. 000 2250. 00
61910 MOBI LI ZATI ON LS 1. 000 18000. 000 18000. 00
62501 TOPSO L S. Y. 1060. 000 1. 000 1060. 00
62702 MULCHI NG S.Y. 1470. 000 0. 300 441. 00
62811 ERCSI ON BALES, DELI VERED EACH 25. 000 10. 000 250. 00
62812 ERCSI ON BALES, | NSTALLED EACH 25. 000 10. 000 250. 00
62815 SILT FENCE, DELI VERED L. F. 950. 000 1. 200 1140. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
250. 000 1250. 00
250. 000 1250. 00
2000. 000 2000. 00
7.950 3776. 25
6000. 000 6000. 00
10. 500 1984. 50
12. 500 3062. 50
550. 000 550. 00
15. 250 6176. 25
210. 000 2940. 00
42.000 9660. 00
1. 000 150. 00
1. 500 75. 00
480. 000 27840. 00
0. 750 2475. 00
0. 900 2565. 00
3100. 000 3100. 00
15. 000 60. 00
47. 150 471. 50
345. 000 690. 00
34. 000 1700. 00
21000. 000 21000.0
2.750 2915. 00
0. 300 441. 00
10. 000 250. 00
10. 000 250. 00
1. 200 1140. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
247.170 1235. 85
247.170 1235. 85
7650. 500 7650. 50
17. 660 8388. 50
7650. 500 7650. 50
5. 890 1113.21
11.770 2883. 65
1177. 000 1177. 00
14. 120 5718. 60
212. 000 2968. 00
62. 000 14260. 00
1. 000 150. 00
2. 350 117.50
1029. 880 59733. 04
0. 880 2904. 00
0. 880 2508. 00
7650. 500 7650. 50
47.080 18832
66. 500 665. 00
776. 80 1553. 64
58. 850 2942.50
17066. 500 17066. 50
2. 060 2183. 60
0. 300 441. 00
10. 000 250. 00
10. 000 250. 00
1. 200 1140. 00



Date 12/12/00

CERTI FI ED BY- DI VI SION OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEIVED

PROPCSAL: 20001212040

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

83

LETTI NG DATE: 12/12/00

Bl DDER NO 1
| TEM ESTI MNED UNI T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT
62816 SILT FENCE, | NSTALLED L. F. 950. 000 1. 300 1235. 00
62817 SILT FENCE MAI NTENANCE L.F. 1900. 000 0. 150 285. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 200. 000 200. 00
62821 MOBI LI ZATI ONS, EMERGEANCY ERCSI EACH 1. 000 250. 000 250. 00
62832 ERCSI ON MAT, DELIVERED, CLASS S.Y. 280. 000 1. 000 280. 00
62833 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 280. 000 1. 000 280. 00
62905 FERTILIZER, TYPE B CWI. 0. 900 100. 000 90. 00
63009 SEEDING M XTURE NO 20 LB. 39. 000 8. 250 321.75
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 35. 000 140. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 15. 000 180. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 3000. 000 3000. 00
64301 TRAFFI C CONTROL LS 1. 000 1700. 000 1700. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 130. 000 2. 000 260. 00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 120. 000 2. 000 240. 00

PROPCSAL TOTAL. ...... 107838. 25

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1. 300 1235. 00
0. 150 285. 00
200. 000 200. 00
250. 000 250. 00
1. 000 280. 00
1. 000 280. 00
100. 000 90. 00
8. 250 321.75
50. 000 200. 00
20. 000 240. 00
300. 000 300. 00
1600. 000 1600. 00
2. 000 26.00
1. 500 180. 00
109493. 75

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
1. 300 1235. 00
0. 150 285. 00
200. 000 200. 00
250. 000 250. 00
1. 000 280. 00
1. 000 280. 00
100. 000 90. 00
8. 250 321.75
41. 200 54. 80
17. 660 211.92
117. 000 1177.00
2942. 500 2942.50
4.120 535. 60
3.530 423. 60
162422. 43



Date 12/12/00
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20001212041

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

1550 13-71

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LUNDA CONSTRUCTI ON COVPANY
ALLI ANCE STEEL CONSTRUCTI ON
EDWARD KRAEMER & SONS

I NC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

LOCATI ON 48/ POLK

COUNTY

PACE:

CHI CAGO NORTHWESTERN RAI LROAD REMOVAL

84

LETTI NG DATE: 12/ 12/ 00

CLEARI NG
GRUBBI NG

REMOVI NG CLD BRI DGE, STATION LS

10+540. 009

REMOVI NG GUARDRAI L

REMOVI NG ASPHALTI C SURFACE, BU M2

COVMON EXCAVATI ON
EXCAVATI ON FOR STRUCTURES, CUL

G 48-9

SELECTED BORROW EXCAVATI ON
STRUCTURE BACKFI LL

PREP OF FOUNDATI ON FOR ASPHALT
FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE
ASPHALTI C MATERI AL FOR TACK CO
QWP, ASPHALTI C M XTURE
ASPHALTI C MATERI AL FOR PLANT M
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE MASONRY, CULVERTS

H GH STRENGTH BAR STEEL REI NF.
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PI PE, CLASS |11
APRON ENDWALLS FOR CULVERT PI P
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
CHAIN LINK FENCE, 1.8 M

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

TOPSO L

450 M

S0n=LEI=R5EREF5 5u0EE G

I NC.
Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE
10. 000 300. 000
10. 000 300. 000
1. 000 9000. 000
547. 000 3. 280
67. 000 70. 450
500. 000 5. 300
1. 000 3500. 000
10776. 000 4.900
75. 000 5. 000
1. 000 4500. 000
1. 000 1250. 000
782. 000 17.750
2209. 000 0. 940
2169. 000 1. 350
130. 000 220. 000
2169. 000 27. 050
1390. 000 1. 000
159. 000 250. 000
13430. 000 0. 900
7.000 20. 000
3.700 132.000
2. 000 150. 000
236. 00 34. 310
2. 000 1750. 000
42. 000 138. 000
1. 000 500. 000
1. 000 36100. 000
1479. 000 1.580

USH 63
POLK COUNTY
Bl DDER NO 2
UNI'T
AMOUNT  BID PRI CE AMOUNT
3000. 00 310. 000 3100. 00
3000. 00 210. 000 2100. 00
9000. 00 15000. 000 15000. 00
1794. 16 3. 280 1794. 16
4720. 15 70. 450 4720. 15
2650. 00 3. 940 1970. 00
3500. 00 2000. 000 2000. 00
52802. 40 4.390 47306. 64
375. 00 4.390 329. 25
4500. 00 4500. 000 4500. 00
1250. 00 500. 000 500. 00
13880. 50 18. 980 14842. 36
2076. 46 0. 940 2076. 46
2928. 15 1. 350 2928. 15
28600. 00 220. 000 2800. 00
58671. 45 27. 050 58671. 45
1390. 00 1. 000 1390. 00
39750. 00 534.590 84999. 81
12087 00 0. 010 134. 30
140. 00 20. 000 140. 00
488. 40 58. 000 214. 60
300. 00 105. 000 210. 00
8107. 45 34. 310 8107. 45
3500. 00 1750. 000 3500. 00
5796. 00 138. 000 5796. 00
500. 00 1. 000 1.00
36100. 00 15800. 000 15800. 00
2336. 82 0.910 1345. 89

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
300. 000 3000. 00
300. 000 3000. 00
13400. 000 13400. 00
3. 280 1794. 16
70. 450 4720. 15
5. 300 2650. 00
4700. 000 4700. 00
4.900 52802. 40
5. 000 375. 00
4500. 000 4500. 00
1250. 000 1250. 00
17. 750 13880. 50
0. 940 2076. 46
1.350 2928. 15
220. 000 28600. 00
27. 050 58671. 45
1. 000 1390. 00
365. 000 58035. 00
1. 200 16116. 00
40. 000 280. 00
132. 000 488. 40
150. 000 300. 00
34. 310 8107. 45
1750. 000 3500. 00
138. 000 5796. 00
100. 000 100. 00
25500. 000 25500. 00
1.580 2336. 82



Date 12/12/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212041

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE: 85

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE
SALVAGED TOPSO L M2 1479. 000 0.770
MULCHI NG M 3915. 000 0. 160
ERCSI ON BALES, DELI VERED EACH 25. 000 6. 000
ERCSI ON BALES, | NSTALLED EACH 25. 000 6. 000
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 400. 000
MOBI LI ZATI ONS, EMERCENCY EROCSI EACH 1. 000 50. 000
ERCSI ON MAT, DELI VERED, CLASS M 131. 000 1. 500
ERCSI ON MAT, | NSTALLED, CLASS M 131. 000 1.500
FERTI LI ZER, TYPE B KG 240. 000 1. 250
SEEDI NG TEMPCRARY KG 23. 000 7.450
SEEDI NG M XTURE NO. 10 KG 46. 000 9. 850
SEEDI NG BORROW PI' T M XTURE KG 23. 000 8. 250
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL LS 1. 000 2700. 000
PAVEMENT MARKI NG, 100 MM EPOX M 2200. 000 2. 000
PVMI' MRKNG, CHANNELI ZI NG 200 M 66. 000 3. 000
PVMI' MRKNG, SAME DAY, 100 M M 1526. 000 2. 000
TEMPORARY PAVEMENT MARKI NG 10 M 1449. 000 0.520

PROPOSAL TOTAL

196. 50
300. 00
171.35
453. 10
189.75
500. 00
2700. 00
4400. 00
198. 00
3052. 00
753. 48

318869. 85

000

400. 000
50. 000
1. 500

1. 500

1. 250

7. 450

9. 850

8. 250
3000. 000
2700. 000
2.000

3. 000

2. 000
0.520

Bl DDER NO 3
UNI'T

AMOUNT Bl D PRI CE AMOUNT
709. 92 0.770 1138. 83
626. 40 0. 160 626. 40
150. 00 6. 000 150. 00
150. 00 6. 000 150. 00
400. 00 400. 000 400. 00
50. 00 50. 000 50. 00
196. 50 1.500 196. 50
196. 50 1. 500 196. 50
300. 00 1. 250 300. 00
171.35 7. 450 171.35
453. 10 9. 850 453. 10
189. 75 8. 250 189.75
3000. 00 300. 000 300. 00
2700. 00 2700. 000 2700. 00
4400. 00 2.000 4400. 00
198. 00 3. 000 198. 00
3052. 00 2. 000 3052. 00
753. 48 0. 520 753. 48
329774. 67 335723. 85



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212042

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

86

LETTI NG DATE: 12/ 12/ 00

STATE PRQJECT(S): 1570 20-71 LOCATI ON 48/ POLK COUNTY
1570 21-72 N BRANCH BEAVER BROCK BRI DGE & 50TH ST- USH
USH 8
POLK COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF
BIDDER NO 1 MANN BROS., | NC.
BI DDER NO 2 HOFFMAN CONSTRUCTI ON COVPANI ES A JO NT V
BIDDER NO 3: ALLIANCE STEEL CONSTRUCTI ON, | NC.
Bl DDER NO 1 Bl DDER NO 2 BI DDR NO 3
| TEM ESTI MATED UNIT UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE ABUNT
20101 CLEARI NG STA 83. 000 229. 000 19007. 00 214. 000 17762. 00 200000 16600. 00
20104 GRUBBI NG STA. 83. 000 229. 000 19007. 00 214. 000 17762. 00 200. 000 16600. 00
20301 REMOVI NG OLD CULVERT, STATION LS 1. 000 1000. 000 1000. 00 2000. 000 200000 2000. 000 2000. 00
1031+40
20302 REMOVI NG OLD CULVERT, STATION LS 1. 000 1500. 000 1500. 00 2000. 000 2000. 00 2000. 000 2000. 00
1140+63
20303 REMOVI NG OLD CULVERT, STATION LS 1. 000 1500. 000 1500. 00 2000. 000 2000. 00 3000. 000 3000. 00
1175+05
20330 REMOVI NG OLD CULVERTS EACH 16. 000 100. 000 1600. 00 200. 000 3200. 00 200. 000 3200. 00
20351 REMOVI NG OLD BRI DGE, STATION LS 1. 000 3300. 000 3300. 00 3300. 000 3300. 00 7600. 000 7600. 00
1097+93
20401 REMOVI NG PAVEMENT S Y. 51360. 000 1.890 97070. 40 2. 000 102720. 00 2. 250 115560. 00
20405 REMOVI NG CURB AND GUTTER L. F. 298. 000 5. 000 1490. 00 3. 000 894. 00 5. 000 1490. 00
20411 REMOVI NG GUARDRAI L L. F. 1245. 000 1. 000 1245. 00 1. 200 1494. 00 1. 000 1245. 00
20412 REMOVI NG FENCE L. F. 2150. 000 0. 700 1505. 00 0. 700 1505. 00 0. 700 1505. 00
20501 COMMON EXCAVATI ON C Y. 318617.000 2.110 672281. 87 2. 300 732819. 10 2.400 764680. 80
20505 NMARSH EXCAVATI ON CY. 25755. 000 3. 160 81385. 80 2. 300 59236. 50 2.560 65932. 80
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5900. 000 5900. 00 5900. 000 5900. 00 5000. 000 5000. 00
B-48- 47
20811 SELECTED BORROW EXCAVATI ON C. Y. 114099. 000 2. 440 278401. 56 3. 020 344578. 98 3.250 370821.75
21001 STRUCTURE BACKFI LL CY 340. 000 13. 000 4420. 00 13. 000 4420. 00 7.500 2550. 00
21201 GRANULAR SUBBASE COURSE CY. 66920. 000 2. 340 156592. 80 3. 020 202098. 40 3. 250 217490. 00
21302 FI NI SHI NG ROADVWAY, PRQIECT LS 1. 000 38000. 000 38000. 00 2000. 000 2000. 00 15000. 000 15000. 00
1570-21-72
30404 CRUSHED AGGREGATE BASE COURSE TON  124690. 000 8.940 1114728.60 8. 940 1114728. 60 8.940 1114728.60
30409 SHAPI NG SHOULDERS STA 80. 000 20. 000 1600. 00 10. 000 800. 00 10. 000 800. 00
30420 CABC, OPEN GRADED, NUMBER 2 TON 29500. 000 11. 950 352525. 00 11. 950 352525. 00 11.950  352525.00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 5834. 000 1. 250 7292.50 1. 250 7292.50 1. 250 7292. 50
40301 QWP, ASPHALTI C M XTURE TON 47220. 000 0. 500 23610. 00 0. 500 23610. 00 0. 500 23610. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 2833. 000 200. 000 566600. 00 200. 000 566600. 00 200. 000 566600. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212042

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

87

LETTI NG DATE: 12/ 12/ 00

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
40723 ASPHALTI C CONCRETE PAVEMENT, T TON

40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41620 CONCRETE SURFACE DRAI NS CY
41621 CONCRETE PAVEMENT APPROACH SLA S.Y.
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT S.Y.
50409 CONCRETE MASONRY, ENDWALLS CY
50504 HI GH STRENGTH BAR STEEL REINF. LB
50511 COATED HI GH STR BAR STL REINF, LB.
51121 STL PILING DELIV & DRIVEN, HP L. F
51605 RUBBERI ZED MEMBRANE WATERFROCF S. Y.
52003 CULVERT PIPE, CLASS IIl, 18INL.F
52005 CULVERT PIPE, CLASS IIl, 24-INL.F
52011 CULVERT PIPE, CLASS IIl, 48 INL.F
52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52069 APRON ENDWALLS FOR CULVERT PI P EACH
52205 RCCP, CL |11, 24-1NCH L. F.
52207 RCCP, CL III, 30-1NCH L. F.
52209 RCCP, CL IIIl, 36-1NCH L. F.
52210 RCCP, CL 111, 42-1NCH L. F.
52264 RCCP, APRON ENDWALLS, 24-1 NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1 NCH EACH
52267 RCCP, APRON ENDWALLS, 36-1 NCH EACH
52275 REI NFORCED CONCRETE PI PE CATTL L. F.
52338 RCCP HORZ ELLIP, CL HEIIl, 24 L.F.
52363 RCCP HORZ ELLI P, ENDWALLS, 24X EACH
52475 SALV APRON ENDWALLS FOR CLVT P EACH
52477 SALV APRON ENDWALLS FOR CLVT P EACH
52601 TEMPCRARY STRUCTURE, STATION LS
1098+00
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60601 RI PRAP CY
60602 HEAVY RI PRAP CY
61201 Pl PE UNDERDRAI N, 6-1 NCH L. F.
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61236 Pl PE UNDERDRAI N, WRAPPED, 6 IN L.F
61254 REINF CONC ENDWALLS FOR UNDERD EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
11108. 000 17. 170
36112. 000 24.770
30220. 000 1. 000
4. 000 400. 000
90. 000 117. 800
207. 000 280. 000
232. 000 2. 350
10. 000 525. 000
23980. 000 0. 450
4260. 000 0. 640
1120. 000 20. 000
20. 000 35. 000
606. 000 18. 000
522. 000 22. 000
54. 000 50. 000
34. 000 85. 000
20. 000 125. 000
2. 000 600. 000
702. 000 37.000
354. 000 45. 000
584. 000 58. 000
20. 000 98. 000
12. 000 675. 000
4. 000 700. 000
10. 000 925. 000
110. 000 217. 000
258. 000 62. 000
6. 000 890. 000
2. 000 300. 000
2.000 350. 000
1. 000 16000. 000
1260. 000 10. 220
127. 000 40. 000
195. 000 40. 000
320. 000 10. 000
2494. 000 4. 000
8252. 000 3. 000
14. 000 140. 000

190724.
894494,
30220.
1600.
10602

57960.

545.

5250

10791.

2726

22400.
700.
10908.
11484.
2700.
2890.
2500
1200.
25974.
15930.
33872.
1960.

8100
2800.

9250.
23870.

15996.

5340.

600.
700
16000

12877

5080.
7800
3200
9976.

24756.
1960

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
17. 170 190724. 36
24.770 894494. 24
1. 000 30220. 00
350. 000 1400. 00
103. 000 9270. 00
280. 000 57960. 00
2. 350 545. 20
525. 000 5250. 00
0. 450 10791. 00
0. 640 2726. 40
20. 000 22400. 00
35. 000 700. 00
20. 000 12120. 00
24. 000 12528. 00
52. 000 2808. 00
91. 000 3094. 00
122. 000 2440. 00
634. 000 1268. 00
36. 000 25272. 00
46. 000 16284. 00
60. 000 35040. 00
72.000 1440. 00
400. 000 4800. 00
440. 000 1760. 00
660. 000 6600. 00
196. 000 21560. 00
60. 000 15480. 00
660. 000 3960. 00
300. 000 600. 00
400. 000 800. 00
16000. 000 16000. 00
11. 250 14175. 00
40. 000 5080. 00
40. 000 7800. 00
6. 000 1920. 00
4. 000 9976. 00
3. 000 24756. 00
120. 000 1680. 00

Bl DDER NO 3
UNIT
Bl D PRI CE AMOUNT
17.170 190724. 36
24.770 894494. 24
1. 000 30220. 00
525. 000 2100. 00
105. 000 9450. 00
273. 000 56511. 00
2. 000 464. 00
525. 000 5250. 00
0. 450 10791. 00
0. 760 3237.60
16. 000 17920. 00
24. 000 480. 00
18. 000 10908. 00
21. 500 11223. 00
62. 000 3348. 00
160. 000 5440. 00
242. 000 4840. 00
870. 000 1740. 00
32. 000 22464. 00
43. 000 15222. 00
66. 000 38544. 00
89. 000 1780. 00
500. 000 6000. 00
550. 000 2200. 00
800. 000 8000. 00
225. 000 24750. 00
62. 000 15996. 00
800. 000 4800. 00
250. 000 500. 00
800. 000 1600. 00
23500. 000 23500. 00
13. 970 17602. 20
40. 000 5080. 00
29. 000 5655. 00
6. 600 2112. 00
7.600 1895440
4.300 35483. 60
165000 2310. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212042

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

Bl DER NO 2

UNIT

Bl D PRI CE

PACE:

88

LETTI NG DATE: 12/ 12/ 00

STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F
MARKER POSTS FCOR RI GHT- OF- WAY  EACH

TEMPORARY STEEL PLATE BEAM GUA
ANCHCORS FOR TEMP STEEL PLATE B
ANCHOR ASSEMB FCOR STEEL PLATE

STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS

1570-21-72
MOBI LI ZATI ON
ASPHALTI C CONCRETE CURB

ASPHALTI C SHOULDER RUMBLE STRI

ASPHALTI C FLUVES

CALCI UM CHLORI DE SURFACE TREAT

WATER

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SI LT FENCE, DELIVERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, ERCSI ON CONTRCL
MOBI LI ZATI ONS, EMERCENCY ERGCSI
EROSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS

ERCSI ON VAT,
TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE B
FERTI LI ZER, TYPE B
SEEDI NG TEMPCRARY
SEEDI NG M XTWRE NO. 10
SEEDI NG M XTURE NO. 20
WATERI NG SODDED AREAS
LAVWN SOD

ERCSI ON CONTROL SOD
TEMPCRARY DELI NEATORS

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL, PRQIECT
1570-21-72

L. F.
EACH
EACH

Bl DDER NO 1
ESTI MATED UNIT

QUANTITY BID PRI CE
264. 000 28. 500
76. 000 14. 000
117. 000 45. 000
350. 000 8. 000
4. 000 200000
4. 000 110. 000
4.000 1700. 000
1. 000 100. 000
1. 000 82400. 000
80. 000 20. 000
1600. 000 3. 000
112. 000 35. 000
140. 000 100. 000
200. 000 15. 000
147224. 000 0. 420
343879. 000 0. 085
265. 000 4.000
265. 000 4. 000
7350. 000 0. 900
7350. 000 0. 900
7350. 000 0. 010
2.000 300. 000
4.000 100. 000
7672. 000 0. 490
7672. 000 0. 500
490. 000 24.500
10. 000 400. 000
217.100 24. 000
4931. 000 1. 500
2603. 000 4.150
3488. 000 3. 650
3. 000 100. 000
520. 000 4.000
680. 000 3. 500
67. 000 10. 000
1. 000 8000. 000
1. 000 11450. 000

7524. 00
1064. 00
5266. 00
2800. 00
800. 00
440. 00
6800. 00
100. 00

82400. 00
1600. 00
4800. 00
3920. 00

14000. 00
3000. 00

61834. 08

29229.72
1060. 00
1060. 00
6615. 00
6615. 00

73.50
600. 00
400. 00

3759. 28
3836. 00

12005. 00
4000. 00
5210. 40
7396. 50

10802. 45

12731. 20

300. 00
2080. 00
2380. 00

670. 00
8000. 00

11450. 00

8. 000
200. 000
110. 000

1700. 000

1. 000

71376. 410
20. 000
3. 000
35. 000
175. 000
15. 000
0. 500

0. 085

4. 000
4.000

0. 930
0.730

0. 010
300. 000
100. 000
0. 490

0. 500
24.500
400. 000
24. 000
1. 500

4. 150

3. 650
100. 000
4.000
3.500
10. 000
5000. 000
11450. 000

7524. 00
1064. 00
5265. 00
2800. 00
800. 00
440. 00
6800. 00
1.00

71376. 41
1600. 00
4800. 00
3920. 00

24500. 00
3000. 00

73612. 00

29229.72
1060. 00
1060. 00
6835. 50
5365. 50

73.50
600. 00
400. 00

3759. 28
3836. 00

12005. 00
4000. 00
5210. 40
7396. 50

10802. 45

12731. 20

300. 00
2080. 00
2380. 00

670. 00
5000. 00

11450. 00

Bl DDER NO 3
UNI'T
BI D PRI CE AMOUNT
28. 500 7524. 00
14. 000 1064. 00
45. 000 5265. 00
8. 000 2800. 00
200. 000 800. 00
79. 000 316. 00
1700. 000 6800. 00
1. 000 1.00
89000. 000 89000. 00
20. 000 1600. 00
3. 000 4800. 00
35. 000 392000
100. 000 14000. 00
15. 00 3000. 00
0. 450 66250. 80
0. 085 29229.72
4. 000 1060. 00
4.000 1060. 00
0. 900 6615. 00
0. 900 6615. 00
0. 010 73.50
300. 000 600. 00
100. 000 400. 00
0. 490 3759. 28
0. 500 3836. 00
24.500 12005. 00
400. 000 4000. 00
24. 000 5210. 40
1. 500 7396. 50
4. 150 10802. 45
3. 650 12731. 20
100. 000 300. 00
4. 000 2080. 00
3. 500 2380. 00
9. 000 603. 00
4500. 000 4500. 00
14100. 000 14100. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE-

PROPCSAL: 20001212042

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

ESTI MATED
QUANTI TY

DI VI SION OF H GHWAYS

B DDER NO 1

UNI'T
BI D PRI CE

Bl DDER NO 2

UNIT

BI D PRI CE

AMOUNT

PACE:

89

LETTI NG DATE: 12/ 12/ 00

| TEM
NUVBER | TEM DESCRI PTI ON UNIT
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64503 CEOTEXTI LE FABRI C, TYPE DF S Y.
64505 CEOTEXTILE FABR C, TYPE R SY.
64506 CEOTEXTILE FABRI C, TYPE HR S Y.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64618 PVMI MRKNG, CHANNELI ZING, 8&IN L.F
64635 PAVEMENT MARKI NG RAlI SED MARKE EACH
64636 LOCATI NG NO PASSI NG ZONES M.
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64710 PVMI MRKNG STOP LINE, 18 INCH L.F.
64902 TEMP PVMI MRKG 4 I NCH, REFLEC L. F
64904 TEWMP PVMI MRKG, 4-I NCH, REMOVA L. F.
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65055 CONSTRUCTI ON STAKING, CURB, GU L.F
65065 CONSTRUCTI ON STAKI NG STRUCT L LS
B-48-47
66501 SAW NG EXI STI NG PAVEMENT L. F.
66502 SAW NG CONCRETE PAVEMENT, FULL L.F.
90004 M SC LS
90004A TEMPCRARY RETAI NING STR
90005 M SC EACH
90005A PUBLI C LAND SURVEY SYST
MONUVENT
90005 M SC EACH
90005B TEMPCRARY | NLET, TYPE 9
90005 M SC EACH
90005C TEMPCRARY SETTLI NG BAS
90033 M SC S.Y.
90033A SALVAGED TOPSO L, SPEC
90034 M SC CY.
90034A QUALI TY MANAGEMENT PROG
SELECT BORROW
90365 QWP, BASE COURSES TON
90501 QVP READY M XED CONC MASONRY F C. Y.

68436. 000
3406. 000
6812. 000
9120. 000
12298. 000
112. 000
215. 000
340. 000
48565. 000
1000. 000
152. 000
4. 400
39372. 000
197. 000
244868. 000
4364. 000
60648. 000
30324. 000
1260. 000
1. 000

7063. 000
1450. 000
1. 000

9. 000

2. 000
5. 000
3610. 000
114099. 000

154190. 000
207. 000

000
0. 180
7.500
0. 050
1. 000
0. 600
0. 700
1. 000
0. 000

1. 650
2. 950
24000. 000

250. 000

300. 000
800. 000
1.500
0. 190

0. 250
18. 000

16424. 64
2554.50
1362. 40
2280. 00
7378. 80

392. 00
645. 00
850. 00
9713. 00
1000. 00
6080. 00
1320. 00
7086. 96
1477.50

12243. 40
4364. 00

36388. 80
21226. 80
1260. 00
1100. 00

11653. 95
4277.50
24000. 00

2250. 00

600. 00
4000. 00
5415. 00
21678. 81

38547.50
3726. 00

(2N
ORPO0OOOCO00OPONWWOO
O
O
o

o]

000
. 180
000
.072
. 000
. 750

0. 200

1. 000
2500. 000

0. 900
2. 250
24000. 000

250. 000

800. 000

1200. 000

1. 200

0. 200

0. 250
18. 000

16424. 64
2554.50
1362. 40
2280. 00
7378. 80

336. 00
645. 00
850. 00
11169. 95
550. 00
6080. 00
2904. 00
7086. 96
1182. 00

17630. 50
4364. 00

45486. 00
6064. 80
1260. 00
2500. 00

6356. 70
3262. 50
24000. 00

2250. 00

1600. 00
6000. 00
4332. 00
22819. 80

3854750
3726. 00

Bl DDER NO 3
UNI'T

BI D PRI CE AMOUNT
0. 300 20530. 80
0. 600 2043. 60
0. 250 1703. 00
0. 300 2736. 00
0. 600 7378. 80
3. 000 336. 00
5. 000 1075. 00
1.850 629. 00
0. 230 11169. 95
0. 550 550. 00
45. 000 6840. 00
265. 000 1166. 00
0.170 6693. 24
6. 000 1182. 00
0. 080 19589. 44
1. 000 4364. 00
0. 750 45486. 00
0. 200 6064. 80
1. 000 1260. 00
500. 000 500. 00
0. 900 6356. 70
2. 250 3262. 50
35900. 000 35900. 00
250. 000 2250. 00
2000. 000 4000. 00
300. 000 1500. 00
2.500 9025. 00
0.190 21678. 81
0. 250 38547. 50
15. 000 3105. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212042

| TEM
NUVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT CF THE THREE LOW BI DS RECEI VED

PAGE:

90

LETTI NG DATE: 12/ 12/00

Bl DDER NO 1
ESTI MATED UNIT
| TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT

QWP, MAS STRGTH | NCENTI VE READ DCL 2070. 000 1. 000 2070. 00
CONCRETE COLLAR EACH 9. 000 300 000 2700. 00
Pl PE GRATES EACH 14. 000 1300. 000 18200. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 34.000 26. 000 884. 00
SAFETY FENCE L. F. 100. 000 3. 000 300. 00
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 500. 000 4. 000 2000. 00
ON THE-JOB TRAI NI NG ASP-1 HRS. 2200. 000 2. 000 4400. 00
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F. 46600. 000 0. 400 18640. 00

5564410. 62

PROPCSAL TOTAL. . .....

Bl DDER NO 2
UNI T

BI D PRI CE AMOUNT
1. 000 2070. 00
500. 000 4500. 00
1000. 000 14000. 00
26. 000 884. 00
4. 000 400. 00
4.000 2000. 00
2. 000 4400. 00
0. 410 19106. 00
5679079. 79

Bl DDER NO 3
UNI'T

Bl D PRI CE AMOUNT
1. 000 2070. 00
500. 000 4500. 00
1205. 000 16870. 00
26. 000 884. 00
3. 000 300. 00
4.000 2000. 00
2.000 4400. 00
0. 410 19106. 00
5843076. 84



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212043

20353

20501
20610

20611

20612

20801
21001
21302

21303

21304

30403
50201
50265
50305
50504
50511

STATE PRQIECT(S):

CONTRACT AND ESTI MATE ENG NEER

8316-01-71
8826- 02- 71
8837-01-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: HI GHWAY STRUCTURES

RUZI C CONSTRUCTI ON CO. ,

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG CLD BRI DGE, STATION LS

10+00, PRQJIECT 8316-01-71

REMOVI NG OLD BRI DGE, STATI ON LS
94+42

REMOVI NG OLD BRI DGE, STATI ON LS
10+00, PRQIECT 8837-01-71

COVMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-3- 151

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 3- 149

EXCAVATI ON FOR STRUCTURES, BRI LS
B- 3- 152

BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY, PRQIECT LS
8316-01-71

FI NI SH NG ROADVWAY, PRQIECT LS
8826-02- 71

FI NI SHI NG ROADWAY, PRQIECT LS
8837-01-71

CRUSHED AGGREGATE BASE COURSE C.Y.
CONCRETE MASONRY, BRI DGES CY.
PROTECTI VE SURFACE TREATMENT  S.Y.
PRESTRESSED G RDER, | TYPE, 45 L.F.

H GH STRENGTH BAR STEEL REI NF. LB
COATED HI GH STR BAR STL REINF, LB

LUNDA CONSTRUCTI ON COVPANY
PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES

I NC.

DI VI SION OF H GHWAYS

PAGE: 91

LETTI NG DATE: 12/ 12/ 00

LOCATI ON 03/ BARRON COUNTY
MOOSE EAR, RED CEDAR TILLER BRI DGE & APPS
LOCAL RD, CTH A, D
BARRON COUNTY
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNIT UNI'T UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
5. 000 500. 000 2500. 00 200. 000 1000. 00 250. 000 1250. 00
7.000 500. 000 3500. 00 200. 000 1400. 00 250. 000 1750. 00
1. 000 2500. 690 2500. 69 15000. 000 15000. 00 15000. 000 15000. 00
1. 000 37865. 520 3B65. 52 48000. 000 48000. 00 50000. 000 50000. 00
1. 000 1621. 680 1621. 68 9000. 000 9000. 00 15000. 000 15000. 00
714. 000 3.370 2406. 18 6. 000 4284. 00 10. 000 7140. 00
1. 000 2573. 850 2573. 85 9000. 000 9000. 00 10000. 000 10000. 00
1. 000 18466. 900 18466. 90 14000. 000 14000. 00 40000. 000 40000. 00
1. 000 979. 310 979. 31 900. 000 9000. 00 10000. 000 10000. 00
188. 000 7.500 1410. 00 10. 000 1880. 00 10. 000 1880. 00
1106. 000 12. 000 13272. 00 8. 500 9401. 00 15. 000 16590. 00
1. 000 500. 000 500. 00 350. 000 350. 00 500. 000 500. 00
1. 000 500. 000 500. 00 350. 000 350. 00 500. 000 500. 00
1. 000 500. 000 500. 00 350. 000 350. 00 500. 000 50000
765. 000 11. 000 8415. 00 12. 000 9180. 00 12. 000 9180. 00
751. 000 279. 940 210234. 94 260. 000 195260. 00 270. 000 202770. 00
1032. 000 1.520 1568. 64 1. 300 1341. 60 3. 000 3096. 00
802. 000 92. 750 74385. 50 85. 000 68170. 00 90. 000 72180. 00
63345. 000 0. 460 29138. 70 0. 420 26604. 90 0. 450 28505. 25
31255. 000 0. 630 D690. 65 0. 480 15002. 40 0. 600 18753. 00
16. 000 25.720 411. 52 50. 000 800. 00 75. 000 1200. 00

50626

NON- LAM NATED ELASTOVERI C BEAR EACH



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212043

| TEM
NUVBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTVENT OF TRANSPORTATI ON

REPORT COF THE THREE LOW BDS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

92

LETTI NG DATE: 12/ 12/00

51342

51605
60602
61407
61435
61910
62501
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62832
62833
62860
62902
62905
63009
63401
63702
64202
64302

| TEM DESCRI PTI ON UNI'T
STEEL DI APHRAGMVS, STRUCTURE EACH
B- 3- 149
CIP CONC PILING DELIV & DRIVE L. F.
STL PILING DELIV & DRIVEN, HP L. F.
STL PILING DELIV & DRIVEN, HP L.F.
PI LE PO NTS EACH
TUBULAR RAILING TYPE F, STRUC LS
B-3- 151
TUBULAR RAILING TYPE F, STRUC LS
B- 3- 149
TUBULAR RAILING TYPE F, STRUC LS
B- 3- 152
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
HEAVY Rl PRAP cY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STL PLT BM GRD, ENRGY ABSORB T EACH
MOBI LI ZATI ON LS
TOPSA L S.Y.
SALVAGED TOPSO L SY
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELIVERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
ERCSI ON MAT, DELIVERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
ERCSI ON MAT, DELI VERED, CLASS S.Y.
ERCSI ON MAT, | NSTALLED, CLASS S.Y.
TURBI DI TY BARRI ERS S.Y.
FERTI LI ZER, TYPE A CQWrI.
FERTI LI ZER, TYPE B CQWr.
SEEDI NG M XTURE NO. 20 LB.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE I, REFLECTI VE S. F.
FI ELD OFFICE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS

8316-01-71

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
9. 000 428. 090
690. 000 14.120
480. 000 21.100
400. 000 19. 510
12. 000 38. 260
1. 000 3585. 740
1. 000 17660. 710
1. 000 2968. 090
51. 000 24. 400
660. 000 30. 620
265. 600 30. 000
8. 000 1825. 000
1. 000 20000. 000
830. 000 1.500
1169. 000 1. 500
2609. 000 0. 200
40. 000 6. 000
40. 000 6. 000
1545. 000 1. 000
1545. 000 1. 000
1545. 000 0. 100
3. 000 300. 000
4.000 200. 000
707. 000 1. 250
707. 000 1. 250
380. 000 1.750
380. 000 1.750
451. 000 21750
1. 000 80. 000
0.800 100. 000
80. 600 8. 750
12. 000 42.000
36. 000 18. 000
1. 000 1859. 260
1. 000 1985. 000

2968. 09

1317. 60
20209. 20
7968. 00
14600. 00
20000. 00
1245. 00
1753. 50
521. 80
240. 00
240. 00
1545. 00
1545. 00
154. 50
900. 00
800. 00
883. 75
883. 75
66. 00
665. 00
9809. 25
80. 00
80. 00
705. 25
504. 00
648. 00
1859. 26
1985. 00

15. 000
15. 000
21. 000
60. 000
3500. 000

13500. 000

2800. 000

15. 000
39. 000
30. 000
1825. 000
58850. 000
. 000
000
200
000
000
000
. 000
. 100
300. 000
200. 000
1. 250

1. 250
1.750
1.750
21. 750
80. 000
100. 000
8. 750
42.000
18. 000
500. 000
1985. 000

oproOONW

3600. 00

10350. 00
7200. 00
8400. 00

720. 00
3500. 00

13500. 00
2800. 00

810. 00
25740. 00
7968. 00
14600. 00
58850. 00
2490. 00
2338. 00

521. 80

240. 00

240. 00
1545. 00
1545. 00

154. 50

900. 00

800. 00

883. 75

883. 75

665. 00

665. 00
9809. 25

80. 00
80. 00

705. 25

504. 00

648. 00

500. 00
1985. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
500. 000 4500. 00
15. 000 10350. 00
17. 000 8160. 00
24. 000 9600. 00
50. 000 600. 00
5000. 000 5000. 00
20000. 000 20000. 00
5000. 000 5000. 00
12. 000 648. 00
45. 000 29700. 00
30. 000 7968. 00
1825. 000 14600. 00
55000. 000 55000. 00
1. 000 830. 00
1. 000 1169. 00
0. 200 521. 80
6. 000 240. 00
6. 000 240. 00
1. 000 1545. 00
1. 000 1545. 00
0. 100 154. 50
300. 000 900. 00
200. 000 800. 00
1. 250 883. 75
1. 250 883. 75
1.750 665. 00
1.750 665. 00
21. 750 9809. 25
80. 000 80. 00
100. 000 80. 00
8. 750 705. 25
42.000 504. 00
18. 000 648. 00
3000. 000 3000. 00
1985. 000 1985. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212043

| TEM
NUMVBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE: 93

LETTI NG DATE: 12/ 12/ 00

64304
64506
65045
65050
65065
65066
65067
65099

66501
90004

90474

| TEM DESCRI PTI ON UNIT
TRAFFI C CONTROL, PRQIECT LS
8826-02- 71
TRAFFI C CONTROL, PRQIECT LS
8837-01-71
GEOTEXTI LE FABRI C, TYPE HR SY
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.

CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-3- 151
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 3- 149
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 3- 152

CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.

M SC LS
90004A REMOVI NG PI ER DEBRI'S, O

P- 3-961

PREBORI NG STEEL PI LI NG L. F.

Bl DDER NO 1
ESTI MATED UNIT

QUANTI TY BID PRI CE
1. 000 2050. 000
1. 000 1900. 000
1183. 000 1. 830
737. 000 1.900
667. 000 1.900
1. 000 895. 000
1. 000 1395. 000
1. 000 895. 000
667. 000 1.900
62. 000 5. 000
1. 000 712. 380
160. 000 117. 020

PROPCSAL TOTAL. . .....

1900

00

2164. 89

1400.
1267
895.
1395
895.
1267
310.
712.
18723.

613430

30
30
00
00
00
30
00
38
20

58

2050. 000
1900. 000
2.500

1. 250

1. 500
895. 000
1395. 000
895. 000
1. 900

10. 000
500. 000

48. 000

1900. 00
2957.50
921. 25
1000. 50
895. 00
1395. 00
895. 00
1267. 30
620. 00
500. 00
7680. 00

647676. 75

Bl DDER NO 3
UNI'T
BD PRI CE AMOUNT
2050. 000 2050. 00
1900. 000 1900. 00
3. 000 3549. 00
2.500 1842. 50
2.500 1667. 50
750. 000 750. 00
1000. 000 1000. 00
750. 000 750. 00
3. 500 2334.50
5. 000 310. 00
5000. 000 5000. 00

150. 000 24000. 00

749928. 05



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212044

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

94

LETTI NG DATE: 12/ 12/00

STATE PROJECT(S): 8326 01-71
TYPE OF WORK:
R NO 1: RUZIC CONSTRUCTION CO, INC.
R NO 2: HOEPPNER BUI LDI NG CORPORATI ON
R NO 3: LARSON CONSTRUCTI ON CO., | NC.
Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCR! PTI ON UN'T  QUANTTY BID PRICE
CLEARI NG MR 60. 000 6. 000
GRUBBI NG MR 60. 000 6. 000
REMOVI NG OLD BRI DGE STATION LS 1. 000 3200. 000
10+000
COMMVON EXCAVATI ON VB 36. 000 10. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2900. 000
B 3- 147
SELECTED BORROW EXCAVATI ON VB 95. 000 10. 000
STRUCTURE BACKFI LL VB 180. 000 10. 000
FI NI SHI NG ROADVWAY LS 1. 000 230. 000
CRUSHED AGGREGATE BASE COURSE MB 110. 000 14. 000
CONCRETE MASONRY, BRI DGES VB 101. 100 375. 000
PROTECTI VE SURFACE TREATMENT M2 118. 000 2. 000
H GH STRENGTH BAR STEEL REINF. KG 7210. 000 1.120
COATED H GH STR BAR STL REINF, KG 1080. 000 1. 620
STL PILE DEL & DRI VEN, HP 250M M 90. 000 71. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 5800. 000
B 3- 147
RUBBERI ZED MEMBRANE WATERPROOF M2 16. 000 7. 000
HEAVY R PRAP VB 72.000 54. 000
MOBI LI ZATI ON LS 1. 000 6000. 000
TOPSO L MR 144. 000 1. 500
MULCHI NG MR 182. 000 1. 000
EROSI ON BALES, DELI VERED EACH 20. 000 6. 000
EROSI ON BALES, | NSTALLED EACH 20. 000 6. 000
SILT FENCE, DELIVERED M 106. 000 4. 000
SILT FENCE, |NSTALLED M 106. 000 4. 000
SILT FENCE MAI NTENANCE M 106. 000 0. 100
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 300. 000
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 50. 000

LOCATI ON 03/ BARRON COUNTY
BEAR CREEK BRI DGE AND APPS
LOCAL RD
BARRON COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
360. 00 10. 000 600. 00 2. 000 120. 00
360. 00 10. 000 600. 00 2. 000 120. 00
3200. 00 7895. 000 7895. 00 5000. 000 5000. 00
360. 00 25. 000 900. 00 10. 000 360. 00
2900. 00 2225. 000 2225.00 4000. 000 4000. 00
950. 00 15. 000 142500 12. 000 1140. 00
1800. 00 15. 000 2700. 00 10. 000 1800. 00
230. 00 400. 00 400. 00 500. 000 500. 00
1540. 00 15. 600 1716. 00 15. 000 1650. 00
37912. 50 340. 000 34374. 00 400. 000 40440. 00
236. 00 3.750 442.50 3. 000 354. 00
8075. 20 1. 240 8940. 40 1. 250 9012. 50
1749. 60 1. 630 1760. 40 1. 500 1620. 00
6390. 00 60. 000 5400. 00 70. 000 6300. 00
5800. 00 7625. 000 7625. 00 8000. 000 8000. 00
112.00 24. 000 384. 00 40. 000 640. 00
3888. 00 30. 000 2160. 00 50. 000 3600. 00
6000. 00 5300. 000 5300. 00 2000. 000 2000. 00
216. 00 2. 000 288. 00 2.500 360. 00
182. 00 1. 000 182. 00 1. 000 182. 00
120. 00 6. 000 120. 00 3. 000 60. 00
120. 00 6. 000 120. 00 3. 000 60. 00
424. 00 4.000 424. 00 4.400 466. 40
424. 00 4. 000 424. 00 4. 400 466. 40
10. 60 0. 010 1.06 0. 030 3.18
300. 00 300. 000 300. 00 300. 000 300. 00
50. 00 10@. 000 100. 00 25. 000 25.00



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY- DI VI SION OF H GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212044

Bl DDER NO 2

UNIT
BI D PRI CE

1000. 00

440. 00
375. 00

PAGE: 95

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
2.000 266. 00
2. 000 266. 00
8. 000 56. 00
20. 000 60. 00
40. 000 160. 00
180. 000 194. 40
500. 000 500. 00
2150. 000 2150. 00
3. 000 462. 00
6. 000 96. 00
6. 000 163. 20
845. 000 845. 00
6. 000 240. 00
10. 000 50. 00

BIDDER NO 1
| TEM ESTI MATED UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY BID PRI CE AMOUNT
62832 EROSI ON MAT, DELIVERED, CLASS M2 133. 000 2. 000 266. 00
62833 ERCSI ON MAT, | NSTALLED, CLASS M 133. 000 2. 000 266. 00
62905 FERTILIZER, TYPE B KG 7.000 10. 000 70. 00
63009 SEEDI NG, M XTURE NO. 20 KG 3. 000 100. 000 300. 00
63401 WOCD POSTS, 100 X 100 MM X 3 M EACH 4. 000 42.000 168. 00
63702 SIGNS, TYPE I, REFLECTIVE M 1.080 205. 000 221. 40
64202 FIELD OFFICE, TYPE B LS 1. 000 700. 000 700. 00
64301 TRAFFI C CONTROL LS 1. 000 2300. 000 2300. 00
64506 CEOTEXTILE FABRIC, TYPE HR M2 154. 000 2. 000 308. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE M 16. 000 6. 000 96. 00
65050 CONSTRUCTI ON STAKI NG, CABC M 27. 200 6. 000 163. 20
65065 CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 845. 000 845. 00
B- 3- 147

65099 CONSTRUCTION STAKING INITIAL M 40. 000 6. 000 240. 00
66501 SAW NG EXI STI NG PAVEMENT M 5. 000 5. 000 25.00

PROPCSAL TOTAL. . ..... 89678. 50

93090. 50

94088. 08



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPCOHATI ON
DI VI SION OF H GHWAYS

PAGE: 96

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/12/00

PROPCSAL: 20001212045

STATE PRQIECT(S): 6745 00-70 LOCATI ON 39/ MARQUETTE COUNTY
WATER ST BRI DGE & APPS, MONTELLO RI VER CROSSI
LOCAL ROAD

MARQUETTE COUNTY

TYPE OF VWORK:

BI DDER NO 1 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 2 ZENI TH TECH., | NC.
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNIT UNIT
NUVBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG 40M 3. 000 355. 000 1065. 00 800. 000 2400. 00 355. 000 1065. 00
20104 GRUBBI NG 40M 3. 000 265. 000 795. 00 800. 000 2400. 00 265. 000 795. 00
20351 REMOVI NG OLD BRI DGE, STATI ON LS 1. 000 5000. 000 5000. 00 5000. 000 5000. 00 6100. 000 6100. 00
1+000
20501 COVMON EXCAVATI ON VB 1041. 000 6. 060 6308. 46 16. 000 16656. 00 6. 060 6308. 46
20640 EXC FOR STR, STR PLATE OR PI PE LS 1. 000 10000. 000 10000. 00 4300. 000 4300. 00 18500. 000 18500. 00
0+921
20650 COFFERDANS LS 1. 000 23000. 000 23000. 00 27500. 000 27500. 00 49000. 000 49000. 00
20801 BORROW EXCAVATI ON |V 678. 000 11. 880 8054. 64 8. 500 5763. 00 11. 880 8054. 64
21301 FI NI SH NG ROADVWAY LS 1. 000 3000. 000 3000. 00 3000. 000 3000. 00 3000. 000 3000. 00
30404 CRUSHED AGGREGATE BASE COURSE MG 850. 000 15. 450 13132.50 10. 000 8500. 00 15. 450 13132.50
40501 ASPHALTI C MATERI AL FOR PLANT M MG 8. 000 240. 000 1920. 00 240. 000 1920. 00 240. 000 1920. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T MG 130. 000 58. 000 7540. 00 58. 000 7540. 00 58. 000 7540. 00
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 95. 000 1. 000 95. 00 1.000 95. 00 1. 000 95. 00
50262 CONCRETE MASONRY ANCHORS, TYPE EACH 58. 000 15. 000 870. 00 10. 000 580. 00 26. 500 1537. 00
50401 CONCRETE MASONRY, CULVERTS VB 197. 000 425. 000 83725. 00 335. 000 65995. 00 482. 000 9495. 00
50405 CONCRETE MASONRY, RETAI NI NG WA M3 9. 300 750. 000 6975. 00 500. 000 4650. 00 1570. 000 14601. 00
50503 BAR STEEL REI NFORCEMENT, RETAlI KG 420. 000 0. 750 315. 00 1.380 579. 60 0980 411. 60
50505 HI GH STRENGTH BAR STEEL REI NF. KG 14570. 000 0. 750 10927. 50 1.210 17629. 70 0. 980 14278. 60
50601 STRUCTURAL CARBON STEEL KG 200. 000 5. 000 1000. 00 8. 000 160000 6. 500 1300. 00
50702 TREATED LUMBER AND TI MBER VB 0. 630 750. 000 472.50 3600. 000 2268. 00 3600. 000 2268. 00
52728 STRUCTURAL PLATE Pl PE ARCH 391 M 85. 440 800. 000 68352. 00 910. 00 77750. 40 910. 000 77750. 40
60602 HEAVY Rl PRAP VB 1415. 000 35. 000 49525. 00 45. 000 63675. 00 44,730 63292. 95
61611 CHAIN LINK FENCE, 1.5 M M 31. 000 196. 000 6076. 00 85. 000 2635. 00 196. 000 6076. 00
61620 CHAIN LI NK FENCE, GATES, EACH 1. 000 360. 000 360. 00 500. 000 500. 00 360. 000 360. 00
1.2 M
61910 MOBI LI ZATI ON LS 1. @0 36545. 000 36545. 00 60000. 000 60000. 00 35400. 000 35400. 00
62505 SALVAGED TOPSO L MR 1742. 000 1.560 2717.52 3. 000 5226. 00 1.560 2717.52
62702 MUILCHI NG e 1315. 000 0. 200 263. 00 0. 200 263. 00 0. 200 263. 00
62811 EROCSI ON BALES, DELI VERED EACH 72. 000 6. 000 432. 00 6. 000 432. 00 6. 000 432. 00



Date 12/12/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212045

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SION OF H GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

97

LETTI NG DATE: 12/ 12/ 00

| TEM
NUVBER | TEM DESCRI PTI ON UNI'T
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED M
62816 SILT FENCE, | NSTALLED M
62817 SILT FENCE MAI NTENANCE M
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62824 EROCSI ON MAT, DELIVERED, CLASS M2
62825 EROCSI ON MAT, | NSTALLED, CLASS M2
62860 TURBI DI TY BARRI ERS M
62905 FERTI LI ZER, TYPE B KG
63003 SEEDI NG TEMPORARY KG
63009 SEEDI NG M XTURE NO 20 KG
63702 SIGNS, TYPE I, REFLECTIVE M
64201 FIELD OFFICE, TYPE A LS
64301 TRAFFI C CONTROL LS
64506 CEOTEXTILE FABRI C, TYPE HR M
65045 CONSTRUCTI ON STAKI NG, SUBGRADE M
65050 CONSTRUCTI ON STAKI NG, CABC M
65060 CONSTRUCTI ON STAKING, PIPE CUL EACH
65065 CONSTRUCTI ON STAKI NG STRUCT L LS
B- 39-53
65099 CONSTRUCTI ON STAKING, INITIAL M
66501 SAW NG EXI STI NG PAVEMENT M
90003 M SC MB
90003A, SAND AND CRAVEL FILTER
90003 M SC VB
90003B, BEDDI NG
90005 M SC EACH
90005A, SLU CE GATE, 1200 X 12

Bl DDER NO 1
ESTI MATED UNI'T
QUANTITY BID PRI CE AMOUNT
72.000 6. 000 432. 00
147. 000 4.000 588. 00
147. 000 4.500 661. 50
441. 000 1. 000 441. 00
1. 000 100. 000 100. 00
1. 000 150. 000 150. 00
60. 000 2. 250 135.00
60. 000 2. 250 135. 00
460. 000 19. 750 9085. 00
47.000 1.510 70. 97
10. 000 7. 450 74.50
21. 000 8. 250 173. 25
0. 200 /0. 000 150. 00
1. 000 500. 000 500. 00
1. 000 1799. 000 1799. 00
2230. 000 2. 250 5017. 50
120. 000 3. 260 391. 20
120. 000 3. 260 391. 20
3. 000 180. 000 540. 00
1. 000 1250. 000 1250. 00
120. 000 5. 820 698. 40
20. 000 14. 000 280. 00
120. 000 52. 800 6336. 00
680. 000 28.5M@ 19380. 00
1. 000 8500. 000 8500. 00
....... 405745. 64

PROPOSAL TOTAL

000

100. 000
150. 000
2. 250

2. 250
19. 750
1.510
7.450

8. 250
750. 000
1500. 000
1815. 000
4. 000

3. 260

3. 260
180. 000
500. 000

5. 000
28. 500
39. 500
12. 000

11000. 000

600. 00
570. 00
4740. 00
8160. 00

11000. 00

440181. 32

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT
6. 000 432. 00
4. 000 588. 00
4.500 661. 50
1. 000 441. 00
100. 000 100. 00
150. 000 150. 00
2. 250 135.00
2. 250 135. 00
19. 750 9085. 00
1.510 70. 97
7. 450 74.50
8. 250 173. 25
750. 000 150. 00
500. 000 500. 00
1799. 000 1799. 00
1. 800 4014. 00
3. 260 391. 20
3. 260 391. 20
180. 000 540. 00
750. 000 750. 00
5. 820 698. 40
14. 00 280. 00
52. 800 6336. 00
28. 500 19380. 00
11900. 000 11900. 00
490328. 69



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212046

STATE PROJECT(S): 3100 09- 70

3120-04-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 64/ WALWORTH
ELKHORN TO WAUKESHA RD
STH 67
VWALWORTH, WAUKESHA COUNTY

COUNTY

PACE:

Bl DDER NO 3

UNIT
Bl D PRI CE

98

LETTI NG DAE: 12/ 12/ 00

BIDDER NO 1 PAYNE & DCOLAN, | NC

BI DDER NO 2 B. R AMON & SONS, |NC

| TEM
NUMBER | TEM DESCRI PTI ON UNIT
20102 CLEARI NG . D.
20105 CRUBBI NG I.D.
20405 REMOVI NG CURB AND GUTTER L. F.
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20421 REMOVI NG ASPHALTI C SURFACE, M TON
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21302 FI Nl SH NG ROADWAY, PRQIECT LS

3100- 09- 70
21303 FI NI SHI NG ROADVWAY, PRQIECT LS
3120-04-70

30404 CRUSHED AGCREGATE BASE COURSE TON
30810 BASE PATCHI NG, ASPHALTIC S.Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
52001 CULVERT PIPE, CLASS IIl, 12INL.F
52059 APRON ENDWALLS FOR CULVERT PI P EACH
52203 RCCP, CL IIIl, 181 NCH L.F
52262 RCCP, APRON ENDWALLS, 18I NCH EACH
60601 RI PRAP CY
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F
61435 STL PLT BM CRD, ENRGY ABSORB T EACH
61910 MOBI LI ZATI ON LS
62101 LANDMARK REFERENCE MONUMENTS  EACH
62203 ASPHALTI C FLUVES S'Y

Bl DDER NO 1
ESTI MATED W T

QUANTITY BID PRI CE AMOUNT

56. 000 20. 000 1120. 00

%. 000 20. 000 1120. 00

170. 000 4.500 765. 00

3100. 000 1. 250 3875. 00

1130. 000 6. 200 7006. 00

6900. 000 9. 450 65205. 00

695. 000 17. 800 12371. 00

1. 000 635. 000 635. 00

1. 000 635. 000 635. 00

13000. 000 9. 050 117650. 00

5600. 000 35. 450 198520. 00

7375. 000 0. 950 7006. 25

35575. 000 0. 600 21345. 00

2150. 000 180. 900 388935. 00

22760. 000 1. 000 22760. 00

50. 000 80. 000 4000. 00

20. 000 26. 000 520. 00

2. 000 170. 000 340. 00

232. 000 52. 000 12064. 00

2. 000 410. 000 820. 00

5. 000 80. 000 400. 00

1. 000 375. 000 375. 00

2. 000 310. 000 620. 00

1562. 000 10. 100 15776. 20

410. 000 8. 450 3464. 50

32. 000 1785. 000 57120. 00

1. 000 17500. 000 17500. 00

18. 000 150. 000 2700. 00

15. 000 60. 000 900. 00

Bl DDER NO 2
UNI'T

BI D PRI CE AMOUNT
9. 950 557. 20
9. 950 557. 20
10. 000 1700. 00
1. 250 3875. 00
7.600 8588. 00
5. 200 35880. 00
9. 900 6880. 50
1000. 000 1000. 00
1000. 000 1000. 00
7.610 98930. 00
51. 000 285600. 00
1. 050 7743.75
0. 450 16008. 75
198. 000 425700. 00
1. 000 22760. 00
74. 000 3700. 00
30. 000 600. 00
100. 000 200. 00
37. 000 8584. 00
450. 000 900. 00
100. 000 500. 00
500. 000 500. 00
250. 000 500. 00
10. 000 15620. 00
8. 000 3280. 00
1700. 000 54400. 00
17800. 000 17800. 00
100. 000 1800. 00
55. 000 825. 00

0. 00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212046

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PACE:

99

ETTI NG DATE: 12/12/00

Bl DDER NO 3

UNIT
Bl D PRI CE

64303

64326
64505
64602
64626
64710
64901
66501
66502
90005

90030

90037

90329
90338

90339
90365

90616
90998

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

WOOD POSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1 NCH X 18- FT.
SICGNS, TYPE I, REFLECTI\WE
MOVI NG SI GNS, TYPE ||
REMOVI NG SI G\5, TYPE |
REMOVI NG SVALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT
3100- 09- 70

TRAFFI C CONTROL, PRQIECT
3120-04-70

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRIC, TYPE R

PAVEMENT MARKI NG, 4-1 NCH, EPOX

PVMI' MRKNG, SAME DAY, 4| NCH

PVMI' MRKNG, STOP LI NE, 18 | NCH
TEMPORARY PAVEMENT MARKI NG 4

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005B TUBULAR STEEL SI GN POST

M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, 4-1NCH MOUNTA

M SC

90037A DI TCHING, SHAPI NG AND F
GRADE, SHAPE & FI NI SH FOR BEAM

GRADI NG, SHAPI NG & FI NI SHI NG
NELSON ROAD

GRADI NG, SHAPI NG & FI NI SHI NG
BETTS ROAD

QWP, BASE COURSES

rrhrrroe r
%mmmmmmgg »
(V)]

r
T

STA.

EACH
LS

LS

TON

MARKER POSTS, FLEXI BLE, FOR CU EACH
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS.

Bl DDER NO 1 Bl DDER NO 2

ESTI MATED UNIT UNI'T
QUANTITY BID PRI CE AMOUNT  BID PRI CE
6. 000 10. 000 60. 00 12. 000
6. 000 10. 000 60. 00 12. 000
50. 000 5. 000 250. 00 2. 000
50. 000 5. 000 250. 00 2. 000
50. 000 1. 000 50. 00 1. 000
85. 000 55. 000 4675. 00 55. 000
25. 000 58. 000 1450. 00 60. 000
779. 050 16. 250 12659. 56 14. 500
6. 000 100. 000 600. 00 100. 000
96. 000 50. 000 4800. 00 18. 000
89. 000 40. 000 3560. 00 18. 000
1. 000 2700. 000 2700. 00 3500. 000
1. 000 1000. 000 1000. 00 1000. 000
1. 000 540. 000 540. 00 540. 000
2200. 000 0. 300 660. @ 0. 300
23. 000 10. 000 230. 00 3. 000
76005. 000 0.19 14440. 95 0.190
44150. 000 0. 370 16335. 50 0. 450
294. 000 4. 000 1176. 00 5. 600
79470. 000 0. 100 7947. 00 0. 100
1720. 000 0. 600 1032. 00 0.590
14650. 000 1. 450 21242.50 2. 250
2. 000 150. 000 300. 00 150. 000
943. 000 16. 500 15559. 50 14. 000
7.000 560. 000 3920. 00 600. 000
4.000 950. 000 3800. 00 700. 000
1. 000 2600. 000 2600. 00 1500. 000
1. 000 2600. 000 2600. 00 1500. 000
1300. 000 0. 300 3900. 00 0. 220
12. 000 55. 000 660. 00 50. 000
200. 000 4.000 800. 00 4. 000

540. 00

660. 00
69. 00
14440. 95
19867. 50
1646. 40
7947. 00
1014. 80
32962. 50
300. 00

13202. 00

4200. 00

2800. 00
150. 00

1500. 00
2860. 00

600. 00
800. 00

000002 o°
o
o
o

o

000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000

0. 000

0. 000
0. 000

0. 000
0. 000

0. 000
0. 000

000000 00o
o
o

o

00

0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00
0. 00

0.00

0. 00

0. 00
0. 00

0. 00



Date 12/12/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 100
CERTI FI ED BY- DI VI SION OF H GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPCRT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 12/ 12/ 00
PROPOSAL: 20001212046
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNIT
NUMVBER | TEM CESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS. 800. 000 2. 000 1600. 00 2. 000 1600. 00 0. 000 0. 00
40721 ASPHALTI C CONCRETE PAVEMENT, T TON 35575. 000 15. 050 535403. 75 13. 860 493069. 50 0. 000 0.0

PROPCSAL TOTAL. ...... 1632409. 71 1653864. 28 0. 00



Date 12/12/00
CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20001212047

5010 06- 71
5545 00- 60

STATE PRQIECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SION OF H GHWAYS

REPCRT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PACE:

101

LETTI NG DATE: 12/2/00

BI DDER NO 1: MATHY CONSTRUCTI ON COVPANY
| TEM
NUMVBER | TEM DESCRI PTI ON UNIT
20401 REMOVI NG PAVEMENT S.Y.
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y.
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y.

PREP OF FOUNDATI ON FOR ASPHALT LS
PREP OF FOUNDATI ON FOR ASPHALT STA.
FI NI SHI NG ROADWAY, PRQIECT LS
5010- 06- 71

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTI C C DOL
SALVAGED ASPHALTI C PAVEMENT TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
STL APRON ENDW. FOR CLVRT Pl PE EACH
30- 1 NCH L. F.
36- 1 NCH L.F
48-1 NCH L. F.
APRON ENDWALLS, 30-1 NCH EACH
APRON ENDWALLS, 36-1 NCH EACH
APRON ENDWALLS, 48 1 NCH EACH
PLATE BEAM GUARD, CLASS L.F
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NT AND REPAI R OF HAUL ROADS LS
5010- 06- 71

MAI NT AND REPAI R OF HAUL ROADS LS
5545- 00- 60

MOBI LI ZATI ON LS
CALCI UM CHLORI DE SURFACE TREAT TON

CL I,
CL I,
CL I,

LOCATI ON 29/ JUNEAU COUNTY
ELROY - MAUSTON, MONRCE CNTY LINE - STH 80
STH 71, STH 82
JUNEAU COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNI'T UNI'T
AMOUNT  BID PRI CE AMOUNT Bl D PRI CE AMOUNT
300. 00 0. 000 0. 00 0. 000 0. 00
5598. 00 0. 000 0. 00 0. 000 0. 00
1370. 88 0. 000 0. 00 0. 000 0. 00
3274. 20 0. 000 0. 00 0. 000 0.00
5000. 00 0. 000 0. 00 0. 000 0. 00
521. 40 0. 000 0. 00 0. 000 0. 00
2000. 00 0. 000 0.00 0. 000 0. 00
36552. 60 0. 000 0. 00 0. 000 0. 00
23121. 90 0. 000 0. 00 0. 000 0. 00
9571. 00 0. 000 0. 00 0. 000 0. 00
30455. 70 0. 000 0. 00 0. 000 0. 00
609240. 00 0. 000 0. 00 0. 000 0. 00
659504. 34 0. 000 0. 00 0. 000 0. 00
35450. 00 0. 000 0. 00 0. 000 0. 00
157217. 28 0. 000 0. 00 0. 000 0. 00
9825. 19 0. 000 0. 00 0. 000 0. 00
0. 00 0. 000 0. 00 0. 000 0. 00
4480. 00 0. 000 0. 00 0. 000 0. 00
18492. 00 0. 000 0. 00 0. 000 0. 00
5824. 00 0. 000 0. 00 0. 000 0. 00
1000. 00 0. 000 0. 00 0. 000 0. 00
3744. 00 0. 000 0. 00 0. 000 0. 00
1640. 00 0. 000 0. 00 0. 000 0. 00
47654. 40 0. 000 0. 00 0. 000 0. 00
20760. 00 0. 000 0. 00 0. 000 0. 00
3000. 00 0. 000 0. 00 0. 000 0. 00
500. 00 0. 000 0. 00 0. 000 0. 00
12660. 00 0. 000 0. 00 0. 000 0. 00
12800. 00 0. 000 0. 00 0. 000 0. 00

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
100. 000 3. 000
5598. 000 1. 000
224. 000 6.120
535. 000 6.120
1. 000 5000. 000
260. 700 2. 000
1. 000 2000. 000
3780. 000 9. 670
1005. 300 23. 000
9571. 000 1. 000
55374. 000 0. 550
3046. 200 200. 000
55374. 000 11.910
35450. 000 1. 000
29776. 000 5. 280
277.000 35. 470
1. 000 170. 000
80. 000 56. 000
268. 000 69. 000
64. 000 91. 000
2. 000 500. 000
6. 000 624. 000
2. 000 820. 000
4964. 000 9. 600
12. 000 1730. 000
1. 000 3000. 000
1. 000 500. 000
1. 000 12660. 000
128. 000 100. 000



Date 12/12/00
CERTI FI ED BY-

TI TLE

PROPCSAL: 20001212047

| TEM
NUVBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEIl VED

DI VI SION OF H GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

PAGE:

102

LETTI NG DATE: 12/ 12/ 00

Bl DDER NO 3

UNI'T
Bl D PRI CE

90005

90005

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROCSI ON GONTROL
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG TEMPCRARY

SEEDI NG M XTURE NO. 20

MOVI NG SI GNS, TYPE |

FI ELD OFFICE, TYPE C

TRAFFI C CONTROL, PRQIECT
5545- 00- 60

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SIGNS
TRAFF CNTRL, SURVEIL & NAI NT
5010- 06- 71

PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG SAME DAY, 4-1NCH
LOCATI NG NG PASSI NG ZONES
TEMPORARY PAVEMENT MARKI NG 4
SAW NG EXI STI NG PAVEMENT

M SC

90005A GRADI NG, SHAPI NG TOPSO
REMOVI NG CATTLE PASS

M SC

90005B GRADI NG, SHAPI NG AND TO
FOR CROSSDRAI NS

M SC

90005C GRADI NG, SHAPI NG AND TO
FOR BEAM GUARD TERM NALS

M SC

90005D CONSTRUCTI ON STAKI NG,
SUPERELEVATI ON TRANSI Tl ONS

DAYS
DAYS
DAYS
S. F.
LS

DAYS
DAYS

-rrrr
mm

o
Q:

EACH

Bl DDER NO 1
ESTI MATED UNI'T

QUANTITY BID PRI CE
250. 000 15. 000
3101. 000 0. 150
302. 000 1. 000
302. 000 1. 000
302. 000 0. 010
2.000 200. 000
185. 000 1. 000
185. 000 1. 000
3. 000 60. 000
42. 000 6. 250
83. 000 12. 000
13. 000 100. 000
1. 000 4500. 000
1. 000 3000. 000
2560. 000 1. 100
4992. 000 0. 100
5934. 000 0. 700
6. 000 25. 000
1. 000 490. 000
12160. 000 0. 300
&. 000 30. 000
128844. 000 0.175
57852. 000 0.370
6.070 150. 000
48016. 000 0. 050
2254. 000 0. 950
3. 000 3500. 000
4. 000 575. 000
11. 000 645. 000
15. 000 100. 000

3750. 00
465. 15
302. 00
302. 00
3.02
400. 00
185. 00
185. 00
180. 00
262.50
996. 00
1300. 00
4500. 00
3000. 00

2816. 00

499. 20
453. 80

150. 00
4500. 00
3648. 00
2580. 00

22547.70
21405. 24
910. 50
2400. 80
2141. 30
10500. 00

2300. 00

7095. 00

1500. 00

©000000020!

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000

0. 000

0. 00
0.00
0. 00
0. 00
0. 00
0. 00

0. 00
0. 00

0. 00

©CO0000L0Lo!
o
o
o

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000
0. 000
0. 000
0. 000
0. 000

0. 000
0. 000

0. 000

OCoQoPofPo
00900 lo
SRR ISR ATRS

0.00

0. 00
0. 00
0. 00
0. 00
0. 00

0. 00

0. 00

0. 00



Date 12/12/00

CERTI FI ED BY-

TI TLE

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SION OF HI GHWYS

REPCRT OF THE THREE LOW BI DS RECEI VED

PROPCSAL: 20001212047

| TEM
NUMBER

PACE:

103

Bl DDER NO 3

UNIT
BI D PRI CE

LETTI NG DATE: 12/ 12/ 00

90005

90035

90037

90394
90400
90616

ESTI MATED

| TEM DESCRI PTI ON UNIT QUANTI TY
M SC EACH 4. 000
90005E CONSTRUCTI ON STAKI NG P
CULVERTS
M SC TON 18715. 000
90035A SALVAGED ASPHALTI C PAVE
COURSE, SHOULDERS
M SC STA. 511. 900
90037A CONSTRUCTI ON STAKING R
REFERENCE
PROFI LOGRAPH LS 1. 000
CONCRETE RUMBLE STRIPS, AT INT S.Y. 100. 000
MARKER POSTS, FLEXI BLE, FOR CU EACH 10. 000

PROPOSAL TOTAL. . ..

Bl DDER NO 1 Bl DDER NO 2
UNIT UNI'T
BI DPRI CE AMOUNT  BID PRI CE AMOUNT
120. 000 480. 00 0. 000 0. 00
3. 560 66625. 40 0. 000 0. 00
11. 000 5630. 90 0. 000 0.00
4650. 000 4650. 00 0. 000 0. 00
32. 050 3205. 00 0. 000 0.00
41. 000 410. 00 0. 000 0. 00
ce 1907706. 40 0. 00

0. 000
0. 000
0. 000

0. 00

0. 00
0. 00
0. 00

0.00



